

WORK SCOPE: 07B - Metal Wall Panels

June 21, 2022 at 2:00 PM

	TOTAL BID:									
	LOW SUB:		SUBCONTRACTOR:	Berwald Roofing	Progressive Bldg Systems	Specialty Systems				
	2	Bids Received	SELECT BIDDER?:							
		Trade Budget	ORIGINAL BASE BID:	\$ 356,870.00	non responsive	\$ 618,000.00	\$ -	\$ -	\$ -	\$ -
Reference General Scope Items										
1	Bid Security			INCLUDED	INCLUDED	INCLUDED				
2	Addenda Acknowledged			INCLUDED	ONLY 4 NOTED	INCLUDED				
3	MN Responsible Contractor Form			INCLUDED	EXCLUDED	INCLUDED				
ADJUSTED BASE BID				\$356,870.00		\$618,000.00				

1

2

Alternates			Selected Low Bidder: Alternate	Berwald Roofing	Progressive Bldg Systems	Specialty Systems	No Bid	No Bid	No Bid	No Bid	No Bid
Alt. #2	Extend new cold water and hot water piping to existing sinks in Classrooms; 1108, 1109, 1110, 1111, 1112, 1113, and 1114			n/a	n/a	n/a	\$ -	\$ -	\$ -	\$ -	\$ -
ADJUSTED BASE BID WITH ALTERNATES				\$ 356,870.00		\$ 618,000.00					

Unit Prices			Selected Low Bidder: Unit Prices	Berwald Roofing	Progressive Bldg Systems	Specialty Systems	No Bid	No Bid	No Bid	No Bid	No Bid
Unit Price #1	Provide Cost per SF to provide moisture mitigation for resilient flooring			n/a	n/a	n/a	\$ -	\$ -	\$ -	\$ -	\$ -
Unit Price #2	Provide a cost per SF to provide moisture mitigation for tile carpeting			n/a	n/a	n/a	\$ -	\$ -	\$ -	\$ -	\$ -