

BID TAKER: Mark Custer

| ITEM NUMBER | TOTAL BID: | | REQUIRED? | BIDDER: | Phasor Electric Company | | | | | |
|-------------|---------------|--|-----------|--------------------|-------------------------|--|--|------|------|------|
| | LOW BIDDER: | | | | | | | | | |
| | | Next Apparent Low Bidder | | PHONE NUMBER: | | | | | | |
| | | Delta Between Low and Next Bid (%) | | CONTACT: | | | | | | |
| | | Threshold | | EMAIL: | | | | | | |
| | 1 | Bids Received | | SELECT BIDDER?: | | | | | | |
| | \$ - | Trade Budget | | ORIGINAL BASE BID: | \$ 119,200.00 | | | \$ - | \$ - | \$ - |
| | Reference | General Scope Items | y | | | | | | | |
| 1 | 1 Add. Issued | Number of Addenda Received | y | | ONE | | | | | |
| 2 | | Bid Security if \$175,000 or more | y | | N/A | | | | | |
| 3 | 00 41 05 | Responsible Contractor Verification & Compliance Form | y | | INCLUDED | | | | | |
| 4 | 00 41 10 | A-1 and A-2 Supplements to Responsible Contractor Form | y | | INCLUDED | | | | | |
| | | | | ADJUSTED BASE BID | \$119,200.00 | | | | | |

| Alternates | | | REQ? | Selected Low Bidder: Alternate | Phasor Electric Company | No Bid | No Bid | No Bid | No Bid | No Bid |
|------------|--|-----------------------------------|------|-----------------------------------|-------------------------|--------|--------|--------|--------|--------|
| | | not applicable to this work scope | n | | n/a | | \$ - | \$ - | \$ - | \$ - |
| | | | | ADJUSTED BASE BID WITH ALTERNATES | \$ 119,200.00 | | | | | |

| Unit Prices | | | REQ? | Selected Low Bidder: Unit Prices | Phasor Electric Company | No Bid | No Bid | No Bid | No Bid | No Bid |
|-------------|--|---|------|----------------------------------|-------------------------|--------|--------|--------|--------|--------|
| | | UP1: Removal of regulated soils from site / ton | n | | n/a | | \$ - | \$ - | \$ - | \$ - |
| | | UP2: Removal of unregulated soils from site / CY | n | | n/a | | \$ - | \$ - | \$ - | \$ - |
| | | UP3: Add satisfactory replacement soil to site / CY | n | | n/a | | \$ - | \$ - | \$ - | \$ - |
| | | UP4: Removal of buried debris / ton | n | | n/a | | \$ - | \$ - | \$ - | \$ - |
| | | | | | | | \$ - | \$ - | \$ - | \$ - |