

# Addendum 3

**Project** Stadium Site Work & Landscaping Project – Marlin ISD  
**Issued** December 27, 2023 by CEI Engineering Associates, Inc.  
**Proposal Opening** December 28<sup>th</sup> at 2:30 PM (**Date is to be changed via this addenda**)

---

The following additions and changes are to be made to the Contract Documents; and hereby become part of the Contract.


## Item 1 – Proposals Due Date

1. Change the date for which competitive sealed proposals are due, from December 28<sup>th</sup>, 2023 at 2:30 p.m. local time to January 9<sup>th</sup>, 2024 at 2:30 p.m. local time.

END OF ADDENDUM

This addendum that consists of one (1) addenda sheet; which shall be included as part of the proposal documents.

**This addenda, as well as all other issued addenda (3 total) must be acknowledged on the Proposal Form**



*Jeffery J. Bresee*  
12/27/23