



BID CLARIFICATION NO. 04

Date: July 20, 2023

Project: SKUSD- NEW CAFETERIA AT ROSAMOND HIGH EARLY COLLEGE CAMPUS
(**Project Number:** SKUSD-RHECC-NCB)

Owner: SOUTHERN KERN UNIFIED SCHOOL DISTRICT
2601 Rosamond Blvd, Rosamond, CA 93560
661-256-5000

Architect: FLEWELLING & MOODY
815 Colorado Blvd, Los Angeles, CA 90041

Construction Management: HPLE, INC., 117 E Colorado Blvd, Pasadena, CA 91105

The clarifications, modifications, changes, additions and/or deletions contained herein shall be incorporated within the contract/construction documents for the project. Such information shall take precedence over that previously published.

NOTE TO ALL BIDDERS

Bidders are advised that all work to be carried out in this scope of work is per the associated drawings, specifications & clarifications previously provided via link (<https://www.skusd.k12.ca.us/Page/876>) and those provided herein as new or superseding documents along with any changes and /or clarifications shall be included in the scope of Contracted Work.

Note: All changes and/or clarifications provided shall be included in the scope of contracted work. Pursuant to PR13-01 all work that requires approval by the DSA shall not begin until said approvals are obtained.

CHANGES TO BID CLARIFICATION NO.#04 dated July 20, 2023

1. CONTRACT MANUAL (Bid Form)

- a. **DELETE** “02-BID FORM” in its entirety and **REPLACE** with attached “02-BID FORM” , **Bid Clarification #04 dated July 20, 2023. (Refer Attachment 01 named SKUSD-RHECC-NCB-Revised Bid Form)**

2. TECHNICAL SPECIFICATIONS (Contract Drawings, Technical Project Manual, Project Reports & Others)

- a. Changes to Project Technical Specifications (Drawings, Technical Manual, Project Reports & others applicable) , **Bid Clarification #04 dated July 20, 2023** are addressed hereto:(**Refer Attachment #02 named BC #04 – Project Specifications**”).

3. CONTRACTOR'S RFI LIST

- a. Response to Pre-Bid RFI's #(22, 23, 40, 44, 45, 53, 58 & 64 from Medallion Contracting Inc.) , Bid Clarification #04 dated July 20, 2023 attached hereto:
(Refer Attachment #03- BC#04 RFI Response).
- b. Response to Pre-Bid RFI's #(03 thru 07 from AMG & Associates Inc.) , Bid Clarification #04 dated July 20, 2023 attached hereto:
(Refer Attachment #03- BC#04 RFI Response).
- c. Response to Pre-Bid RFI's #(03, 04 & 06, 07, 11 & 12 from Stevens Construction Inc.) , Bid Clarification #04 dated July 20, 2023 attached hereto:
(Refer Attachment #03- BC#04 RFI Response).

Note: All responses to submitted RFI's shall be incorporated into the Contract Documents and shall apply to all bidders.

ATTACHMENTS

1. Attachment 01- SKUSD-RHECC-NCB-Revised Bid Form
2. Attachment #02 -BC #04 – Project Specifications
3. Attachment #03- BC#04 RFI Response

END OF BID CLARIFICATION #04