



BID CLARIFICATION NO. 05

Date: July 21, 2023

Project: SKUSD- NEW CAFETERIA AT ROSAMOND HIGH EARLY COLLEGE CAMPUS
(**Project Number:** SKUSD-RHECC-NCB)

Owner: SOUTHERN KERN UNIFIED SCHOOL DISTRICT
2601 Rosamond Blvd, Rosamond, CA 93560
661-256-5000

Architect: FLEWELLING & MOODY
815 Colorado Blvd, Los Angeles, CA 90041

Construction Management: HPLE, INC., 117 E Colorado Blvd, Pasadena, CA 91105

The clarifications, modifications, changes, additions and/or deletions contained herein shall be incorporated within the contract/construction documents for the project. Such information shall take precedence over that previously published.

NOTE TO ALL BIDDERS

Bidders are advised that all work to be carried out in this scope of work is per the associated drawings, specifications & clarifications previously provided via link (<https://www.skusd.k12.ca.us/Page/876>) and those provided herein as new or superseding documents along with any changes and /or clarifications shall be included in the scope of Contracted Work.

Note: All changes and/or clarifications provided shall be included in the scope of contracted work. Pursuant to PR13-01 all work that requires approval by the DSA shall not begin until said approvals are obtained.

CHANGES TO BID CLARIFICATION NO.#05 dated July 21, 2023

1. CONTRACTOR'S RFI LIST

- a. Response to Pre-Bid RFI's #08 from Stevens Construction Inc. , Bid Clarification #05 dated July 21, 2023 attached hereto:
(**Refer Attachment 01 – RFI Response 07.21.23**).

Note: All responses to submitted RFI's shall be incorporated into the Contract Documents and shall apply to all bidders.

ATTACHMENTS

Attachment 01 – RFI Response 07.21.23

END OF BID CLARIFICATION #05