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Addendum 3 
 
Project Stadium New Press Box – Marlin ISD  
 

Issued  February 1st, 2024 by CEI Engineering Associates, Inc. 
 
Proposal 
Opening February 6th, 2024 at 2:00 PM 
 
 

 
 
 
 
The following additions and changes are to be made to the Contract Documents; and hereby become 
part of the Contract.   
 
Item 1 – Press Box Electrical Scope Clarification     
 

1. Sheet E6.01 – Electrical Site Plan has had its notes revised to clearly indicate the scope of this 
project. 
 
Changes include clarification regarding what portions of the work at the stadium are to be 
included as part of this proposal and which are to be performed by others.  

 
2. For clarification purposes, the scope of this project does not include any work in the parking lot 

area show on the stadium site plan. That work will be preformed by others. Also, the new 
scoreboard will be provided and installed by others. 

 
 
END OF ADDENDUM 
 

 
This addendum that consists of one (1) addenda sheet and one (1) drawing sheet which shall be 
included as part of the proposal documents. 
 
 
This addenda and Addendum No1 & Addendum No.2 must be acknowledged on the Proposal 
Form 

06/01/24




