Appendix 4

BOE Agenda Item Executive Summary
March 8, 2021

Topic: Child Development Center: Heights High School

Background Information:

USD 259 - WICHITA PUBLIC SCHOOLS - TABULATION				
21-42-0009 Child Development Center Remodel - Heights				
BID OPENING: February 19, 2021				
Description	Compton Construction Services, LLC	Harman Huffman Construction Group, Inc.	Martin K. Eby Construction Co., Inc.	Snodgrass & Sons Construction Co., Inc.
Base Bid - Child Development Center Remodel	$596,170.00	$654,500.00	$612,800.00	$635,968.00
Alternate #1 - Cushioned Synthetic Turf Playground Surface	$12,226.00	$23,000.00	$1,900.00	$30,866.00
Alternate #2 - Shade Structures	$10,772.00	$12,800.00	$11,300.00	$13,939.00
Pre-Approved Mechanical Contractor	Don Vaughn Inc.	Central Consolidated	Central Consolidated	Central Consolidated
Pre-Approved Electrical Contractor	Linder & Associates Inc.	Electrical Systems Inc.	Electrical Systems Inc	Linder & Associates Inc
Pre-Approved Leviton Contractor	Vision Communications KS	Vision	Electrical Systems Inc.	Vision Communications
Mandatory Pre-Bid Walk Through	Acknowledged	Acknowledged	Acknowledged	Acknowledged
Addendum(s) Acknowledged	Acknowledged	Acknowledged	Acknowledged	Acknowledged
EPLS/Debarment Acknowledged	Acknowledged	Acknowledged	Acknowledged	Acknowledged
Bid Bond Uploaded	Acknowledged	Acknowledged	Acknowledged	Acknowledged
	Recommended Award - BOE Meeting March 08, 2021			