Appendix 5

BOE Agenda Item Executive Summary
March 8, 2021

Topic: Exterior Restoration: North High School - Phase Two

Background Information:

USD 259 - WICHITA PUBLIC SCHOOLS - TABULATION

21-42-0032 Phase 2 Exterior Restoration - Wichita North

BID OPENING: February 19, 2021

Description	Mid-Continental Restoration Company, Inc	MTS Contracting Inc	Restoration & Waterproofing Contractors, Inc.
Base Bid - Phase 2 Exterior Restoration	$287,300.00	$245,000.00	$215,416.00
Alternate #1 - Area of Work for Exterior Walls as indicated on the drawings	$271,785.00	$155,000.00	$138,715.00
Unit Price-Brick Removal and Replacement	$54.00	$20.00	$31.00
Unit Price-Tuck Pointing	$15.85	$8.00	$13.00
Unit Price- Helical Wall Ties	$12.60	$10.00	$10.00
Unit Price-Cast Stone Resetting	$250.00	$500.00	$450.00
Unit Price-Terra Cotta Resetting	$350.00	$500.00	$450.00
Unit Price-Cast Stone Removal and Replacement	$950.00	$2,000.00	$300.00
Unit Price-Terra Cotta Removal and Replacement	$1,200.00	$6,000.00	$350.00
Unit Price-Terra Cotta Sculptures Restoration and Reglazing	$1,800.00	$3,000.00	$450.00
Pre-Approved Electrical Contractor	Loper Electric, Inc.	Belford Electric Inc	Belford Electric Inc.
Addendum(s) Acknowledged	Acknowledged	Acknowledged	Acknowledged
EPLS/Debarment Acknowledged	Acknowledged	Acknowledged	Acknowledged
Bid Bond Uploaded	Acknowledged	Acknowledged	Acknowledged
			Recommended Award -BOE Meeting March 08, 2021