Appendix 8

BOE Agenda Item Executive Summary
Date: May 23, 2022

Topic: HVAC Upgrade: Levy Special Education Center

Background Information:

USD 259 - WICHITA PUBLIC SCHOOLS - TABULATION

Bid # 22152

#2228 ESEER HVAC Upgrade - Levy Special Education Center

BID OPENING: April 28, 2022

Description	Icon Structures, Inc.
Base Bid - Levy Special Education Center	$4,755,518.00
Alternate #1 - Lightning on Room 206 - Area D	$14,000.00
Pre-Approved Electrical Contractor	Southwestern Electrical Company, Inc
Pre-Approved Leviton Contractor	Southwestern Electrical Company, Inc
Pre-Approved Mechanical Contractor	Kruse Corporation
Addendum(s) Acknowledged	Acknowledged
EPLS/Debarment Acknowledged	Acknowledged
Bid Bond Uploaded	Acknowledged
	Recommended Award - BOE 05/23/2022