



ADDENDUM NO. 1
May 2, 2024

PROJECT: Livonia Public Schools Central Office Pavement
15125 Farmington Road
Livonia, Michigan 48150
Program: Phase 1

NTH PROJECT NO.: 23001951-01

OWNER'S REPRESENTATIVE:

Mr. Harry C. Lau
Livonia Public Schools
15125 Farmington Road
Livonia, Michigan 48154
Phone: 734.744.2511
Email: hlau@livoniapublicschools.org

ENGINEER:

NTH Consultants, Ltd. (NTH)
41780 Six Mile Road, Suite 200
Northville, MI 48168
David Lutz, P.E.
Phone: 248.662.2750
Email: dlutz@nthconsultants.com

TO: Bidders

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated April 8, 2024. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

The Addendum consists of changes to the design drawings depicted on Bulletin 1, and Alternate scope of work:

Asphalt Mix Alternatives:

Should you elect to submit an alternate Asphalt Mix Design for the Standard Pavement Detail, please provide a quote using the "As Designed" Asphalt Job Mix Formula AND include your Alternate Job Mix Formula(s) and the cost difference, either plus (+) or less (-).

Pavement Parking Bumpers:

Provide a Unit Cost for Concrete Bumper Replacement, as needed: _____ Each.

END DOCUMENT