

Gateway College Preparatory School

Phase 4 Construction Costs Estimates

01/16/23

HS Annex Building + Storm Water Improvements	\$7,388,000
IT Building	\$ 650,000
Cafetorium Expansion	\$ 500,000
Additional Parking, Queuing & SW Pond	\$ 800,000
Architect & Engineering Fees	<u>\$ 585,000</u>
	\$ 9,923,000