CrTYy OF MEDFORD CPA APPLICATION BUDGET SUMMARY (FY25)

In addition to this form, please include a complete itemized budget of all project expenses,

including the proposed funding source for each expense, in your submission.

PROJECT NAME:

APPLICANT:

SUMMARY OF PROJECT COSTS

PROPOSED SOURCE

EXPENSES

STUDY

SOFT COSTS | ACQUISITION| CONSTRUCTION | CONTINGENCY

SIGN

TOTAL

1

$ 250.00

$ 250.00

$0.00

$0.00

$0.00

2
3
4
5

$0.00

ToTAL PROJECT COSTS

$0.00

$0.00 $0.00 $0.00 $0.00

$0.00

(1) Soft costs include design, professional services, permitting fees, closing costs, legal, etc.
(2) Construction includes new construction, preservation, rehabilitation, restoration work, and/or accessibility related expenses.

(3) A 15% contingency is strongly recommended for all construction projects.

(4) Budget needs to include cost of permanent CPA dedication sign if requesting construction funds. Provide estimate or use $250 as default cost.

EXPLANATION OF FUNDING SOURCES

Please explain the status of each funding source (i.c., submitting application on X date, applied on X date, received award notification on X date, funds on hand, etc.). For

sources where funding has been awarded or funds are on hand, please attach documentation from the funding source (e.g., commitment letter, bank statement).
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(YEs/NoO)

STATUS OF FUNDING SOURCE
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