

Addendum No: Two (2)

Project: Iowa Middle School – Hurricane Laura Repairs

Architect's Project No: HL-126-01

Date: January 7, 2021

To: All Plan Holders

Introduction

The following items shall be considered part of the Contract Documents and shall be included in same when Construction Contract is executed. Changes made by Addenda shall take precedence over original Documents. Any changes which may affect construction or proper installation of materials, equipment or fixtures, not specifically mentioned in this Addendum, should be brought to the attention of the Architect before submitting bid. Otherwise, such conditions, if found later to exist, must be worked out in an acceptable manner without additional cost to the Owner. General Contractors are hereby advised to call to the attention of all subcontractors, changes which may affect their work.

Acknowledge receipt of this Addendum by inserting its number and date in the proper blank appearing on the Bid Form. Failure to do so may disqualify the Bidder.

General Items

- 1) Pre-Bid Sign-In Sheet and Meeting Minutes. (See Attached)

Prior Approvals

Subject to compliance with the provisions of the Contract Documents, Specifications, the following manufacturers may be substituted. Contractor shall ensure that the products used in preparation of his proposal to be on this project, is equivalent to that specified in appearance, performance, size, installation type, and shape. Any material found to not be equivalent to that specified will be rejected. Prior approval of one Manufacturer does not automatically prior approve any subsidiary company, parent company and/or Sister Company and their associated products.

- 2) Section 105300 – Canopies Pelican Protective Covers, LLC
- 3) Section 265100 – Lighting New Orleans Lighting Associates, LLC & Wells Keown Associates

This Addendum consists of 3 typewritten page(s) and 0 attached drawings for a total of 3 page.

End of Addendum No. 2



**IOWA MIDDLE SCHOOL HL-126-01
HURRICANE LAURA DAMAGES RESTORATION**

Iowa Middle School Pre-Bid
Meeting Minutes
1/5/22 11:00 AM

Attendees: See attached sign in sheet.

- Introduction & project overview.
- Coordination with school administration will be necessary for construction laydown can be in an area not used by students.
- There are multiple spring testing dates that work will need to be scheduled around.
- After hours work will be permitted if not preferred.
- Opinion of Probable Cost: \$361,568.00
- Adjourn to site.

RR