TABULATION OF BIDS

Liberty - Playground Improvements - General - GI17-114-31

Opened: 5/15/2017

CONTRACTOR	BASE BID	ALTERNATE 1	ALTERNATE 2	BOND
Air Technology	$217,000	-$46,500	-$8,000	10%
John Zottola Landscaping	$105,890	-$25,300	-$4,980	10%

TABULATION OF BIDS

Phillips - Restroom Renovations - Abatement - BI17 - 104-35

Opened: 5/16/2017

CONTRACTOR	TOTAL BID	BOND
American Contracting	$79,387	10%
Home Team Renovations	$64,785	(Check) $6,478.50 (10%)

TABULATION OF BIDS

Obama - Science Lab Renovations - Plumbing - EI17 - 113-32

Opened: 5/16/2017

CONTRACTOR	TOTAL BID	ALT. 1	BOND
Newman Plumbing	$262,322	+ $500	10%
WHEELS MECHANICAL	$272,200	+ $1,500	10%

TABULATION OF BIDS

Obama - ADA Stage Lift - General - BI17-125-31

Opened: 5/16/2017

CONTRACTOR	TOTAL BID	BOND
Emmocon Corporation		
Gurtner Construction		
Lornat, Inc.		
R&B Contracting		
TC Services		
Air Technology	$138,000	10%