

Westwood - Elevator Addition - General - 817-106-31
Opened: March 14, 2017

[illegible]

TABULATION OF BIDS

Westwood - Elevator Addition - Plumbing - BJ17-106-32

Opened: March 14, 2017

[illegible]

[illegible]

Westwood - Elevator Addition - Mechanical - B117-106-33

Opened: March 14, 2017

[illegible]

[illegible]

Opened: March 14, 2017

TABULATION OF BIDS

Obama - Science Lab Renovations - General - E17-113-31

Opened: March 14, 2017

CONTRACTOR	BASE BID	ALTERNATE 1	BOND	
Air Technology				
Arcon Contracting	\$827,000	N/A	10%	
Bronder Technical				
Dandrea Electric				
DeFinis Mechanical				
East West				
First American				
Golon, Inc	\$ 929,185	N/A	10%	
Gurtner Construction	\$1,050,000	N/A	10%	
Iron City				
JM Clark Construction	\$818,000	N/A	10%	
Liokareas Contruction	\$974,000	N/A	10%	
Lugaila Mechanical				
Nexus Construction				
Pitt Electric				
Plavchak Construction	\$1,162,700	N/A	10%	
R&B Contracting				
Right Electric				
Tedesco				
Wheels Mechanical				

TABULATION OF BIDS

Obama - Science Lab Renovations - Plumbing - EI17-113-32

Opened: March 14, 2017

CONTRACTOR	BASE BID	ALTERNATE 1	BOND
Air Technology			
Arcon Contracting			
Bronder Technical			
Dandrea Electric			
DeFinis Mechanical	\$22,460 \$269,000	+\$330	10%
East West			
First American			
Golon, Inc			
Gurtner Construction			
Iron City			
JM Clark Construction	\$172,000	N/A	10%
Liokareas Contruction			
Lugaila Mechanical			
Nexus Construction	\$349,500	+\$3,500	10%
Pitt Electric			
Plavchak Construction			
R&B Contracting			
Right Electric			
Tedesco	\$233,000	+\$500	10%
Wheels Mechanical	\$291,500	+\$1,500	10%

TABULATION OF BIDS

Obama - Science Lab Renovations - Mechanical - E17-113-33

Opened: March 14, 2017

CONTRACTOR	BASE BID	ALTERNATE 1	BOND		
Air Technology					
Arcon Contracting					
Bronder Technical					
Dandrea Electric					
DeFinis Mechanical					
East West	\$168,000	N/A	10%		
First American	\$177,000	N/A	10%		
Golon, Inc					
Gurtner Construction					
Iron City					
JM Clark Construction					
Liokareas Construction					
Lugaila Mechanical	\$169,500	N/A	10%		
Nexus Construction					
Pitt Electric					
Playchak Construction					
R&B Contracting					
Right Electric					
Tedesco					
Wheels Mechanical					

TABULATION OF BIDS

Obama - Science Lab Renovations - Electrical - E117-113-34

Opened: March 14, 2017

CONTRACTOR	BASE BID	ALTERNATE 1	BOND	
Air Technology				
Arcon Contracting				
Bronder Technical	\$146,300	+ \$ 1,255	10%	
Dandrea Electric				
DeFinis Mechanical				
East West				
First American				
Golon, Inc				
Gurtner Construction				
Iron City				
JM Clark Construction				
Liokareas Contruction				
Lugaila Mechanical				
Nexus Construction				
Pitt Electric	+ \$174,800	+ \$1,300	10%	
Plavchak Construction				
R&B Contracting				
Right Electric	\$148,361	+ \$1,700	10%	
Tedesco				
Wheels Mechanical				

TABULATION OF BIDS

Obama - Science Lab Renovations - Abatement - E117-113-35

Opened: March 14, 2017

CONTRACTOR	BASE BID	ALTERNATE 1	BOND	
Air Technology	\$74,970	N/A	10%	
Arcon Contracting				
Bronder Technical				
Dandrea Electric				
DeFinis Mechanical				
East West				
First American				
Golon, Inc				
Gurtner Construction				
Iron City				
JM Clark Construction				
Liokareas Contruction				
Lugaila Mechanical				
Nexus Construction				
Pitt Electric				
Plavchak Construction				
R&B Contracting				
Right Electric				
Tedesco				
Wheels Mechanical				