	TABULATIO	N OF BID	S		
	Various - Water Cooler Installatio Bid Opening: Ma		ENERAL		
CONTRACTOR	BASE BID	ALTERNATE 1	ALTERNATE 2	ALTERNATE 3	BOND
Air Technology					
AMB, Inc.					
Bronder Technical					
DeFinis Mechanical					11 10 1 10 10 10 10 10 10 10 10 10 10 10
Fazio Mechanical					
Gurtner Construction	\$ 1,125,980	-\$100,000	-\$110,000	-\$2,100	10%
Newman Plumbing					
Wheels Mechanical					
			900.0000000000000000000000000000000000		
	The state of the s				

## **TABULATION OF BIDS**

Various - Water Cooler Installation - MS16-120-32 - PLUMBING

Bid Opening: May 17, 2016							
CONTRACTOR	BASE BID	ALTERNATE 1	ALTERNATE 2	ALTERNATE 3	BOND		
Air Technology							
AMB, Inc.	\$1,560,000	-\$210,000	- \$275,000	N/A	10%		
Bronder Technical					~		
DeFinis Mechanical	**************************************		10.5		***************************************		
Fazio Mechanical							
Gurtner Construction					THE RESERVE OF THE PARTY OF THE		
Newman Plumbing	\$1,350,000	-\$482,000	- \$482,000	N/A	10%		
Wheels Mechanical	\$870,000	-\$60,000	-\$60,000	N/A	10%		
			~ • • • • • • • • • • • • • • • • • • •				

## **TABULATION OF BIDS**

Various - Water Cooler Installation - MS16-120-34 - ELECTRICAL

CONTRACTOR	BASE BID	ALTERNATE 1	ALTERNATE 2	ALTERNATE 3	BOND
Air Technology					A Proposition of the Control of the
AMB, Inc.					
Bronder Technical	\$597,850	-\$26,000	-\$35,000	NIA	10%
DeFinis Mechanical					
Fazio Mechanical					
Gurtner Construction					
Newman Plumbing					
Wheels Mechanical					
and the second of the second o					
				1	
					, y