



**FREMONT UNION HIGH SCHOOL DISTRICT**  
589 West Fremont Ave. Sunnyvale, CA 94087

**RFQ/P 24-25-02: ADDENDUM #1**  
Date of Addendum: October 23, 2024

**NOTICE TO ALL POTENTIAL RESPONDENTS**

The Request for Qualifications and Proposals (RFQ/P) #24-25-02 for the **Lynbrook High School New Makerspace Building Project** is modified as set forth in this Addendum. The original RFQ/P Documents and any previously issued addenda remain in full force and effect, except as modified by this Addendum, which is hereby made part of the RFQ/P. Respondent shall take this Addendum into consideration when preparing and submitting its Proposal.

**1.0 - PROPOSAL SUBMITTAL DEADLINE**

The Proposal submittal deadline remains the same and is not changed by this Addendum; the deadline for submissions remains as **Tuesday, October 29, 2024, at 2:00 pm.**

**2.0 – QUESTIONS AND ANSWERS**

The following questions and answers are provided as a matter of information to clarify issues raised about the RFP. To the extent that changes to the RFP are required based on the questions received, the RFP has been modified as noted above in the RFP section of this Addendum.

Item	Question	Answer
2.1	1) What are the anticipated/target DSA submission dates?	The anticipated DSA submission date is April 2025.
	2) Please confirm the construction schedule for the New Makerspace Building is August 1, 2025 – August 1, 2026, per the information meeting presentation.	Confirmed, this is the anticipated construction schedule and is dependent upon DSA approval. The expected construction duration is 12 months.

**END OF ADDENDUM**