
 

 

ADDENDUM # 02  
 

Project: Mt Diablo Unified School District 

Volume II 

Modernization of Three Elementary School Campuses, INC 2 

Bid #: 1945 

 

Date: November 15, 2024 

 

 

To all bidders submitting proposals for the above captioned project.  This Addendum is hereby included in the 

Contract Documents to the same extent as though it were originally included therein.  The following items modify, add 

to, delete from, or explain the drawings and/or specifications.  The contents of this Addendum shall take precedence over 

the original specifications and plans. 

 

 

BID DEADLINE:   

The bid time shall be extended.   

Bid due date: 1:00 PM Friday, November 22, 2024 

at: Mt. Diablo Unified School District 

 Purchasing and Warehouse  

 2336 Bisso Lane, Concord, California 94520 

 

A. NEW SPECIFICATIONS 

ITEM 1. None 

B. NEW DRAWINGS 

ITEM 1. None 

C. CHANGES TO SPECIFICATIONS 

ITEM 1. 00 01 15 List of Drawings Tables and Schedules 

ITEM 2. 00 11 16 Invitation to Bidders 

ITEM 3. 00 41 13 Bid Form 

D. CHANGES TO DRAWINGS 

ITEM 1. NONE 

ATTACHMENTS: 

• 00 01 15 List of Drawings Tables and Schedules 

• 00 11 16 Invitation to Bidders 

• 00 41 13 Bid Form 
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DOCUMENT 00 01 15 
 

LIST OF DRAWINGS, TABLES AND SCHEDULES 
 
DRAWINGS  
 

Sheet number File number Description 
   

 
1. Meadow Homes Elementary School 

 
Sheet Number Description 
General Information 
2G-001 Title Sheet 
2G-002 Sheet Index 
2G-003 Calgreen Code Compliance 
2G-100 Code Site Plan 
2G-201 Bldg A, B, C - Exit Analysis 
2G-202 Bldg D, E - Exit Analysis 
2G-900 Accessibility Clearances 
Civil  
2C1.1 Demolition Plan 
2C2.1 Drainage & Grading Plan 
2C3.1 Horizontal Control Plan 
2C4.1 Notes, Details & Legend 
2C4.2 Details 
Architectural  
2A-021 Demolition Plan - Bldg A, C 
2A-022 Demolition Plan - Bldg B 
2A-023 Demolition Plan - Bldg D, E 
2A-031 Demo Reflected Ceiling Plan - Bldg A, B 
2A-032 Demo Reflected Ceiling Plan - Bldg D, E 
2A-041 Demo Exterior Elevations - A, B1, B2 
2A-042 Demo Exterior Elevations - Bldg C, D1, D2 
2A-043 Demo Exterior Elevations - Bldg E 
2A-101 Enlarged Site plans 
2A-104 PC Shade Structure Plans & Elevation 
2A-111 Site Details 
2A-201 Floor Plan - Bldg A, B, C 
2A-202 Floor Plan - Bldg D, E 
2A-211 Reflected Ceiling Plan - Bldg A, B 
2A-212 Reflected Ceiling Plan - Bldg D, E 
2A-221 Demo & New Roof Plan - Bldg B 
2A-222 Demo & New Roof Plan - Bldg C, Multi-Use 
2A-251 Signage & Finish Plans - Bldg A, B, C 
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2A-252 Signage & Finish Plans - Bldg D, E 
2A-301 Exterior Elevations - Bldg A, B1 
2A-302 Exterior Elevations - Bldg B2, C, D1 & MPR 
2A-303 Exterior Elevations - Bldg D2, E 
2A-401 Building Sections A, B.1 
2A-402 Building Sections D.2, E 
2A-403 Wall Sections 
2A-501 Restroom Plan Enlargements 
2A-502 Restroom Plan Enlargements 
2A-601 Interior Elevations 
2A-602 Interior Elevations 
2A-603 Interior Elevations 
2A-604 Interior Elevations 
2A-605 Interior Elevations 
2A-606 Interior Elevations 
2A-607 Casework Plans & Elevations 
2A-608 Casework Plans & Elevations 
2A-701 Exterior Details 
2A-801 Door Schedule 
2A-811 Window Schedule 
2A-911 Wall Types & Details 
2A-921 Interior Details 
2A-923 Ceiling Details 
2A-924 Ceiling Details 
2A-925 Signage Details 
2A-931 Casework Details 
Structural 
2S-100 General Notes 
2S-201 Building E - Foundation Building Plan 
2S-202 Building Framing Plan - Bldg B.1, C, & Multi-Use 
2S-501 Typical Concrete Details 
2S-800 Nailing Schedule 
2S-801 Framing Details 
 
Electrical 
2E000 General Information 
2E001 Schedules 
2E002 Schedules 
2E003 Schedules 
2E100 Lighting Plans 
2E201 Lighting Plans 
2E202 Lighting Plans 
2E203 Lighting Plans 
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2E204 Lighting Plans 
2E205 Lighting Plans 
2E300 Power & Signal Plans 
2E301 Power & Signal Plans 
2E302 Power & Signal Plans 
2E303 Power & Signal Plans 
2E304 Power & Signal Plans 
2E305 Power & Signal Plans 
2E306 Power & Signal Plans 
2E401 Details 
2E402 Details 
2E501 General Information 
2E502 Schedules 
2E503 Schedules 
2E504 Schedules 
2E505 Schedules 
Fire Alarm  
2F000 General Information 
2F100 Site Plan 
2F200 Fire Alarm Plans 
2F201 Fire Alarm Plans 
2F202 Fire Alarm Plans 
2F203 Fire Alarm Plans 
2F204 Fire Alarm Plans 
2F205 Fire Alarm Plans 
2F301 Riser Diagram 
2F401 Details 
Mechanical & 
Plumbing  
2MP-001 Legends & Notes - Mechanical & Plumbing 
2MP-002 Schedules - Mechanical & Plumbing 
2MP-201 Bldg C - Demo & New Floor Plans 
2MP-202 BLdg B.1, B.2 - Demo & New Floor Plans 
2MP-203 Bldg D.1, D.2 - Demo & New Floor Plans 
2MP-204 Bldg E - Demo & New Floor plans 
2MP-205 Bldg Multi-Use - Demo & New Floor Plans 
2MP-301 Bldg C & MU - Demo & New Roof Plan 
2MP-401 Bldg E - Demo & New Restroom Plans 
2MP-402 Bldg E - Demo & New Restroom Plans 
2MP-501 Controls - Mechanical  
2MP-601 Details - Mechanical & Plumbing 
2MP-602 Details - Mechanical & Plumbing 
2MP-801 T24 - Mechanical 
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Technology 
2T-000 Technology Infrastructure Cover Sheet 
2T-010 Technology Infrastructure Site Plan Demo 
2T-020 Technology Infrastructure Floor Plans Demo 
2T-021 Technology Infrastructure Floor Plans Demo 
2T-100 Technology Infrastructure Site Plan New 
2T-200 Technology Infrastructure Floor Plans New 
2T-201 Technology Infrastructure Floor Plans New 
2T-300 Technology Infrastructure Reflected Ceiling Plans New 
2T-301 Technology Infrastructure Reflected Ceiling Plans New 
2T-700 Technology Infrastructure Single Lines 
2T-701 Technology Infrastructure CCTV Views 
2T-800 Technology Infrastructure Details 
2T-801 Technology Infrastructure Details 
2T-802 Technology Infrastructure Details 
2T-803 Technology Infrastructure Details 

 
2. Mt. Diablo Elementary School 

 
 

Sheet Number Description 
General Information 
2G-001 Title Sheet 
2G-002 Sheet Index 
2G-003 Calgreen Code Compliance 
2G-102 Code Site Plan 
2G-201 Bldg 2 & 3 -Exit Analysis Plan 
2G-202 Bldg 4 & 5 - Exit Analysis Plan 
2G-203 Bldg 6 & 9 - Exit Analysis Plan 
2G-204 Bldg 10 - Exit Analysis Plan 
2G-900 Accessibility Clearances 
Civil  
2-C0.1 Notes, Legend & Index 
2-C1.1 Demolition Plan 
2-C2.1 Grading & Drainage Plan 
2-C3.1 Horizontal Control Plan 
2-C4.1 Erosion Control Plan 
2-C5.0 Details 
Architectural  
2A-021 Bldg 2 & 3 - Demolition Floor Plan 
2A-022 Bldg 4 - Demolition Floor Plan 
2A-023 Bldg 5 - Demolition Floor Plan 
2A-024 Bldg 6 - Demolition Floor Plan 
2A-025 Bldg 9 & 10 - Demolition Floor Plan 
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2A-026 Bldg 2, 3, & 4 - Demolition Reflected Ceiling Plan 
2A-027 Bldg 5 & 6 - Demolition Reflected Ceiling Plan 
2A-028 Bldg 5 - Enlarged Demo Plan 
2A-031 Bldg 2 & 3 - Demo Exterior Elevations 
2A-032 Bldg 4 & 5 - Demo Exterior Elevations 
2A-033 Bldg 7 & 9 - Demo Exterior Elevations 
2A-034 Bldg 10 - Demo Exterior Elevations 
2A-111 Site Details 
2A-201 Bldg 2, 3, & 4 - Floor Plans 
2A-202 Bldg 5 & 6 - Floor Plans 
2A-203 Bldg 9 & 10 - Floor Plans 
2A-211 Bldg 2, 3, & 4 - Reflected Ceiling Plans 
2A-212 Bldg 5 & 6 - Reflected Ceiling Plan 
2A-251 Bldg 2, 3 & 4- Finish & Signage Plans 
2A-252 Bldg 5 & 6 - Finish & Signage Plans 
2A-253 Bldg 9 & 10 - Finish and Signage Plans 
2A-254 Bldg 2 & 3 - Exterior Finishes 
2A-256 Bldg 4 & 5 - Exterior Finishes 
2A-257 Bldg 6 & 9 - Exterior Finishes 
2A-301 Bldg 2 & 3 - Exterior Elevations 
2A-302 Bldg 4 & 5 - Exterior Elevations 
2A-303 Bldg 6 & 9 - Exterior Elevations 
2A-304 Bldg 10 - Exterior Elevations 
2A-501 Bldg 5 - Enlarged Plans and Elevations 
2A-502 Bldg 2 & 4 - Enlarged Plans & Elevations 
2A-601 Bldg 2, 3 & 4 - Interior Elevations 
2A-602 BLdg 5 - Interior Elevations 
2A-603 Bldg 5 & 6 - Interior Elevations 
2A-604 BLdg 6 - Interior Elevations 
2A-605 Bldg 9 & 10 - Interior Elevations 
2A-606 Casework Elevations 
2A-802 Door Schedule 
2A-812 Window Schedule 
2A-821 Door and Window Details 
2A-911 Wall Types & Details 
2A-922 Ceiling Details 
2A-925 Signage Details 
2A-931 Casework Details 
2A-933 Casework Floor Plans 
2A-934 Casework Floor Plans 
Structural  
2S-100 General Notes 
2S-201 Foundation Plan Building 5 
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2S-501 Typical Concrete Details 
2S-800 Nailing Schedule 
2S-801 Framing Details 
Electrical  
2E000 General Information 
2E001 General Information 
2E002 Schedules 
2E003 Schedules 
2E100 Site Plan 
2E200 Lighting Plans 
2E201 Lighting Plans 
2E202 Lighting Plans 
2E203 Lighting Plans 
2E204 Lighting Plans 
2E300 Power & Signal Plans 
2E301 Power & Signal Plans 
2E302 Power & Signal Plans 
2E303 Power & Signal Plans 
2E304 Power & Signal Plans 
2E305 Power & Signal Plans 
2E306 Power & Signal Plans 
2E401 Details 
2E402 Details 
2E501 Title 24 
2E502 Title 24 
2E503 Title 24 
Fire Alarm  
2F000 General Information 
2F100 Site Plan 
2F200 Fire Alarm Plans 
2F201 Fire Alarm Plans 
2F202 Fire Alarm Plans 
2F203 Fire Alarm Plans 
2F204 Fire Alarm Plans 
Technology  
2T-000 Technology Infrastructure Cover Sheet 
2T-010 Technology Infrastructure Site Plan Demo 
2T-020 Technology Infrastructure Floor Plans Demo 
2T-021 Technology Infrastructure Floor Plans Demo 
2T-022 Technology Infrastructure Floor Plans Demo 
2T-023 Technology Infrastructure Floor Plans Demo 
2T-100 Technology Infrastructure Site Plan New 
2T-200 Technology Infrastructure Floor Plans New 
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2T-201 Technology Infrastructure Floor Plans New 
2T-202 Technology Infrastructure Floor Plans New 
2T-203 Technology Infrastructure Floor plans New 
2T-300 Technology Infrastructure Reflected Ceiling Plans New 
2T-301 Technology Infrastructure Reflected Ceiling Plans New 
2T-302 Technology Infrastructure Reflected Ceiling Plans New 
2T-303 Technology Infrastructure Reflected Ceiling Plans New 
2T-700 Technology Infrastructure Single Lines 
2T-701 Technology Infrastructure Single Line Diagrams 
2T-800 Technology Infrastructure Details 
2T-801 Technology Infrastructure Details 
2T-802 Technology Infrastructure Details 

 
3. Rio Vista Elementary School 

 
 

Sheet Number Description 
General 
Information  
2G-001 Title Sheet 
2G-002 Sheet Index 
2G-003 Calgreen Code Compliance 
2G-101 Code Site Plan 
2G-201 Bldg 3 & 4 - Exit Analysis 
2G-202 Bldg 6, 8 & 9 - Exit Analysis 
2G-203 BLdg 10, 11 & 12 - Exit Analysis 
2G-900 Accessibility Clearances 
Civil  
2-C0.1 Notes, Legend & Index 
2-C1.1 Demolition Plan 
2-C2.1 Grading & Drainage Plan 
2-C3.1 Underground Utilities Plan 
2-C4.1 Notes, Legends & Details 
2-C4.2 Notes, Legends & Details 
2-C5.1 Horizontal Control Plan 
2-C6.1 Erosion Control Plan 
Landscape  
L1.1 Irrigation Plan 
L2.1 Planting Plan 
L3.1 Irrigation Details 
L3.2 Irrigation and Planting Details 
Architectural  
2A-021 Bldg 3 & 4 - Demolition Plan 
2A-022 Bldg 6, 8 & 9 - Demolition Plan 
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2A-023 Bldg 10, 11, & 12- Demolition Plan 
2A-025 Bldg 3 & 4 - Demolition Reflected Ceiling Plan 
2A-026 Bldg 6, 8 & 9 - Demolition Reflected Ceiling Plan 
2A-031 Bldg 3& 4 - Demolition Exterior Elevations 
2A-032 Bldg 6 & 8 - Demolition Exterior Elevations 
2A-033 Bldg 9, 10, 11 & 12 - Demolition Exterior Elevations 
2A-102 Enlarged Site Plan 
2A-103 Fence & Stair Plans 
2A-111 Site Details 
2A-112 Site Details 
2A-201 Bldg 3 & 4 - Floor Plans 
2A-202 Bldg 6, 8 & 9 - Floor Plan 
2A-203 Bldg 10, 11 & 12 - Floor & roof Plans 
2A-211 Bldg 3 & 4 - Reflected Ceiling Plan 
2A-212 BLdg 6, 8 & 9- Reflected Ceiling Plan 
2A-251 Bldg 3 & 4 - Finish & Signage Plan 
2A-252 Bldg 6, 8 & 9 - Finish & Signage Plan 
2A-253 Bldg 10, 11 & 12 - Finish & Signage Plan 
2A-301 Bldg 1 & 2 - Exterior Elevations 
2A-302 Bldg 3 & 4 - Exterior Elevations 
2A-303 Bldg 5 & 6 - Exterior Elevations 
2A-304 Bldg 7 & 8 - Exterior Elevations 
2A-305 Bldg 9 & 10 - Exterior Elevations 
2A-306 Bldg 11 & 12 - Exterior Elevations 
2A-401 Bldg 3, 4, 6 & 8 - Building Sections 
2A-402 Bldg 9 & 10 - Building Sections 
2A-403 Bldg 2, 3, 5, 8 & 9 - Wall Sections 
2A-501 Restroom Plan Enlargements 
2A-502 Restroom Plan Enlargements 
2A-503 Restroom Plan Enlargements 
2A-601 Bldg 3 - Interior Elevations 
2A-602 Bldg 4- Interior Elevations 
2A-603 Bldg 4 & 6 - Interior Elevations 
2A-604 Bldg 8 & 9 - Interior Elevations 
2A-701 Exterior Details 
2A-801 Door Schedule 
2A-811 Window Schedule 
2A-821 Door and Window Details 
2A-911 Wall Types & Details 
2A-921 Interior Details 
2A-922 Interior Details 
2A-924 Ceiling Details 
2A-925 Signage Details 
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2A-926 Casework Details 
Structural  
2S-100 General Notes 
2S-201 Building 3 Foundation Plan 
2S-202 Building 8 & 9 - Foundation Plans 
2S-203 Buildings 11 & 12 - Roof Framing Plans 
2S-501 Typical Concrete Details 
2S-800 Nailing Schedule 
2S-801 Framing Details 
Mechanical and Plumbing  
2MP-001 Legends & Notes - Mechanical & Plumbing 
2MP-002 Schedules - Mechanical & Plumbing 
2MP-201 Bldg 3 & 4 - Demo & New Floor Plans 
2MP-202 Bldg 6, 8 & 9 - Demo & New Floor Plans 
2MP-203 Bldg 10, 11 & 12 - Demo & New Floor Plans 
2MP-301 Bldg 11 & 12 - Demo & New Restroom Plans 
2MP-401 Bldg 8 & 9 - Demo & New Restroom Plans 
2MP-402 Bldg 3 - Demo & New Restroom Plans 
2MP-501 Controls - Mechanical 
2MP-601 Details - Mechanical & Plumbing 
2MP-602 Details - Mechanical & Plumbing 
2MP-801 T24 - Mechanical 
Electrical  
2E000 General Information 
2E001 General Information 
2E002 Schedules 
2E003 Schedules 
2E100 Site Plan 
2E201 Lighting Plans 
2E202 Lighting Plans 
2E203 Lighting Plans 
2E204 Lighting Plans 
2E301 Power & Signal Plans 
2E302 Power & Signal Plans 
2E303 Power & Signal Plans 
2E304 Power & Signal Plans 
2E305 Power & Signal Plans 
2E306 Power & Signal Plans 
2E401 Details 
2E402 Details 
2E501 Title 24 
2E502 Title 24 
2E503 Title 24 
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2E504 Title 25 
2E505 Title 26 
2E506 Title 27 
Fire Alarm  
2F000 General Information 
2F100 Site Plan 
2F201 Fire Alarm Plans 
2F202 Fire Alarm Plans 
2F203 Fire Alarm Plans 
2F204 Fire Alarm Plans 
2F205 Fire Alarm Plans 
Technology  
2T-000 Technology Infrastructure Cover Sheet 
2T-010 Technology Infrastructure Site Plan Demo 
2T-020 Technology Infrastructure Floor Plans Demo 
2T-021 Technology Infrastructure Floor Plans Demo 
2T-100 Technology Infrastructure Site Plan New 
2T-200 Technology Infrastructure Floor Plans New 
2T-201 Technology Infrastructure Floor Plans New 
2T-300 Technology Infrastructure Reflected Ceiling Plans New 
2T-301 Technology Infrastructure Reflected Ceiling Plans New 
2T-700 Technology Infrastructure Single Lines 
2T-701 Technology Infrastructure Single Line Diagrams 
2T-800 Technology Infrastructure Details 
2T-801 Technology Infrastructure Details 
2T-802 Technology Infrastructure Details 
2T-803 Technology Infrastructure Details 

 
 
SCHEDULES 
 

The following is the anticipated schedule for this Project.  
 

Activity Date 
Issue Bid October 21, 2024 
Mandatory Bid Walk November 12, 2024 @ 2:00 p.m. 
Request for Information Deadline November 8, 2024 @ 3:00 p.m. 
Bids Due November 22, 2024 @ 1:00 p.m. 
Board Action December 11, 2024 
Anticipated Notice of Award December 12, 2024 
Contract Documentation December 20, 2024 
Anticipated Notice to Proceed January 27, 2025 
Construction Begins January 27, 2024 
Phase 1 Occupancy (Milestone #1) March 24, 2025 
Phase 2 Occupancy (Milestone #2) May 15, 2025 
Phase 3 Occupancy (Milestone #3) July 11, 2025 
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Project Completion (Milestone #4) July 11, 2025 
Anticipated Close out Documentation August 15, 2025 
Anticipated Boad Action Notice of Completion September 10, 2025 

 
END OF DOCUMENT 
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DOCUMENT 00 11 16 
 

NOTICE TO BIDDERS / INVITATION TO BID 
 

1. Notice is hereby given that the governing board (“Board”) of the Mt. Diablo Unified School District 
(“District”) will receive sealed bids to construct the following project: 

 
Modernization of Three Elementary School Campuses, Increment 2 (“Project” or “Contract”) 

 
2. To bid on this Project, the Bidder is required to have been prequalified by the District.  In addition, if the 

Project has electrical, mechanical, or plumbing components that will be performed by subcontractors 
performing under the following license classification(s), then each of those subcontractors that intend to 
bid as a first-tier subcontractor to a general contractor (prime contractor) are required to have been 
prequalified by the District:  C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, C-43, and/or C-46.  All 
prequalification questionnaires will be received until 3 p.m., November 8, 2024, through the District’s 
Prequalification Vendor, Quality Bidders at https://www.qualitybidders.com/users/sign_up.  
 

3. Contractors must submit sealed bids on or before 1 p.m., November 22, 2024, at the Purchasing and 
Warehouse Office, located at 2326 Bisso Lane, Concord California, 94520, at or after which time the 
District will open the bids and publicly read them aloud.  Any claim by a Bidder of error in its bid must be 
made in compliance with Public Contract Code § 5100, et seq. Any bid that is submitted after this time 
shall be non-responsive and returned to the Bidder. The District is not responsible for Bids that are received 
after the deadline noted above. 

 

4. This Contract is subject to the District’s Project Labor Agreement. 
 
 
5. The Project consists of: 

 
Second Increment of the Modernization of Three Elementary School Campuses; 
Meadow Homes Elementary School, Mt. Diablo Elementary School, Rio Vista 
Elementary School. Work includes, but is not limited to, selective demolition and 
construction, including associated civil, architectural, structural, plumbing, 
mechanical and electrical work. Some work may include abatement of hazardous 
materials.  

 
6. All bids shall be on the form provided by the District.  Each bid must conform and be responsive to all 

pertinent Contract Documents, including, but not limited to, the Instructions to Bidders.  
  
7. To bid on this Project, the Bidder is required to possess one or more of the following State of California 

Contractor Licenses:  
 
A – General Engineering Contractor 
B – General Building Contractor  
 

 
The Bidder's license(s) must be active and in good standing at the time of the bid opening and must 
remain so throughout the term of the Contract. 

 
8. As security for its Bid, each Bidder shall provide with its Bid form  

• a bid bond issued by an admitted surety insurer on the form provided by the District,  
• cash, or  
• a cashier's check or a certified check, drawn to the order of the Mt. Diablo Unified School 

https://www.qualitybidders.com/users/sign_up


Mt. Diablo Unified School District INVITATION TO BID 
Addendum # DOCUMENT 00 11 16- 2 

 

District,  
in the amount of ten percent (10%) of the total bid price.  This bid security shall be a guarantee that the 
Bidder shall, within seven (7) calendar days after the date of the Notice of Award, enter into a contract 
with the District for the performance of the services as stipulated in the bid. 

 
9. The successful Bidder shall be required to furnish a 100% Performance Bond and a 100% Payment Bond 

if it is awarded the contract for the Project. 
 
10. The successful Bidder may substitute securities for any monies withheld by the District to ensure 

performance under the Contract, in accordance with the provisions of Public Contract Code § 22300. 
 
11. The successful Bidder and its subcontractors shall pay all workers on the Project not less than the 

general prevailing rate of per diem wages and the general prevailing rate for holiday and overtime work as 
determined by the Director of the Department of Industrial Relations, State of California, for the type of 
work performed and the locality in which the work is to be performed within the boundaries of the 
District, pursuant to Labor Code § 1770 et seq.  Prevailing wage rates are on file with the District and are 
available to any interested party on request 

 

12.  or at www.dir.ca.gov/oprl/statistics_and_databases.html.  Bidders and Bidders’ subcontractors shall 
comply with the registration and qualification requirements pursuant to Labor Code §§ 1725.5 & 1771.1 

 
13. A mandatory pre-bid conference and site visit will be held on November 12, 2024, at 2 p.m. starting at Rio 

Vista Elementary School (611 Pacific Ave., Bay Point, CA 94565); and then continue to Meadow Homes 
Elementary School (1371 Detroit, Ave., Concord, CA 94520); and conclude at Mt. Diablo Elementary 
School (5880 Mt. Zion Dr, Clayton, CA 94517)..  All prospective Bidders are required to sign in at the 
Administration Building.  The Site Visit is expected to take approximately three hours.  Failure to attend or 
tardiness will render bid ineligible.  

 
14. Contract Documents are available on October 21, 2024, for review at the District Facilities Office.  In 

addition, Contract Documents are available for review at the following builders’ exchanges:  
 

Bay Area Builders Exchange  (510) 483 – 8880 
 

A list of these builders' exchanges is available at the District’s Facilities Office.  
 

Contract Documents are also available for review and download on the District’s Purchasing & 
Warehouse webpage: https://www.mdusd.org/departments/purchasing-whse/purchasing-whese.. 

 
15. The District’s Board reserves the right to reject any and all bids and/or waive any irregularity in any bid 

received.  If the District awards the Contract, the security of unsuccessful Bidder(s) shall be returned 
within sixty (60) days from the time the award is made.  Unless otherwise required by law, no Bidder may 
withdraw its bid for ninety (90) days after the date of the bid opening. 

16. The District shall award the Contract, if it awards it at all, to the lowest responsive responsible Bidder 
based on:  

The base bid amount only. 
 

 
END OF DOCUMENT 
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DOCUMENT 00 41 13 
 

BID FORM 
 
To: Governing Board of Mt. Diablo Unified School District (“District”) 
 
From:               

(Proper Name of Bidder) 
 
1. Total Bid.  The undersigned declares that the Contract Documents including, without limitation, the 

Invitation to Bid, the Instructions to Bidders, and the Special Conditions have been read, and agrees and 
proposes to furnish all necessary labor, materials, and equipment to perform and furnish all work in 
accordance with the terms and conditions of the Contract Documents, including, without limitation, the 
Drawings and Specifications for the following project:  

 
Modernization of Three Elementary School Campuses, Increment 2 (“Project” or “Contract”) 

 
and will accept in full payment for that Work the following total lump sum amount, all taxes included: 

 
 
Bid Item No. 1 for Meadow Homes Elementary School 
Modernization 

 
$     Dollars 
 

 
Bid Item No. 2 for Mt. Diablo Elementary School Modernization 

 
$     Dollars 
 

 
Bid Item No. 3 for Rio Vista Elementary School Modernization 

 
$     Dollars 
 

 
Add Alternate No. 1 for Rio Vista Elementary School 
Modernization-Shade Structure 

 
$     Dollars 
 

TOTAL BASE BID 
 
NOTE:  IF THERE ARE ALLOWANCES OR UNIT PRICES IDENTIFIED 
IN THIS BID FORM, DO NOT INCLUDE ANY ALLOWANCE(S) 
AMOUNTS IN THESE BID AMOUNTS. 
 

 
 
$     Dollars 

 
 

2. Unit Price(s). The Bidder’s Base Bid includes the following unit price(s), which the Bidder must provide 
and the District may, at its discretion utilize in valuing additive and/or deductive Change Orders.  
 
Unit Price #1 

 
Cost per square foot for full depth saw cut asphalt patching for 
asphalt up to 4” in depth.  

 
$     Dollars 
 

 
 

3. Allowance(s).  The Bidder’s Base Bid shall NOT include the following potential Allowance(s).  The District 
will add some or all of the following Allowance(s) amount(s) to the successful bidder’s Contract, at the 
District’s discretion.  Contractor shall be permitted to invoice for Work under an Allowance in the 
identical structure as a Change Order. 
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Owner Allowance:  Allowance to unforeseen conditions, design 
errors and omissions, owner directed hanged, to be 10% of Total 
Base Bid 
 

$______________  (10% of Total 
Base Bid) 
 

 
4. Contract Review.  The undersigned has reviewed the Work outlined in the Contract Documents and fully 

understands the scope of Work required in this bid, understands the construction and project 
management function(s) is described in the Contract Documents, and that each Bidder who is awarded 
a contract shall be in fact a prime contractor, not a subcontractor, to the District, and agrees that its bid, 
if accepted by the District, will be the basis for the Bidder to enter into a contract with the District in 
accordance with the intent of the Contract Documents. 

 
5. Requests for Clarification.  The undersigned has notified the District in writing of any discrepancies or 

omissions or of any doubt, questions, or ambiguities about the meaning of any of the Contract 
Documents, and has contacted the Construction Manager before bid date to verify the issuance of any 
clarifying Addenda. 

 
6. Contract Time.  The undersigned agrees to commence work under this Contract on the date established 

in the Contract Documents and to complete all work within the time specified in the Contract 
Documents. 

 
7. Contractual Provisions.  The undersigned hereby acknowledges and agrees to be bound by following 

provisions and all provisions in the Contract Documents: 
 

• The liquidated damages clause of the General Conditions and Agreement. 
 

• The “Changes in the Work” provisions in the General Conditions that limit the permitted 
charges and mark-ups on change orders and on the amount of home office overhead that 
the successful bidder can receive from the District.  

 
• The “Claims” provisions in the General Conditions that delineate the required process to 

submit and process disputes and claims.  
 

• The “COVID-19” provisions in the Contract Documents related to the Contractor’s staffing 
requirements and its compliance with all applicable and existing federal, state, and/or local 
statutes, orders, rules, regulations, ordinances, and/or directives relating to construction 
site safety in connection with COVID-19, and/or any similar virus or derivative strain. 

 
8. Bid Open for 90 Days.  It is understood that the District reserves the right to reject this bid and that the 

bid shall remain open to acceptance and is irrevocable for a period of ninety (90) days. 
 
9. Attachments.  The following documents are attached hereto: 
 

• The Bid Bond on the District's form or other security 
• The Designated Subcontractors List  
• The Noncollusion Declaration 
• Iran Contracting Act Certification 

 
10. Addenda Acknowledgement.  Receipt and acceptance of the following addenda is hereby 

acknowledged:  
 

 
No.  , Dated      

 
No. , Dated      
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No. , Dated      No. , Dated      
 
No. , Dated      

 
No. , Dated      

 
No. , Dated      

 
No. , Dated      

□ Or check here if no addenda were issued. 

 
11. Bidder’s License. Bidder acknowledges that the license required for performance of the Work is as 

stated in the Invitation to Bid. Bidder certifies that it is, at the time of bidding, and shall be throughout the 
period of the contract, licensed by the State of California to do the type of work required under the terms 
of the Contract Documents.  Bidder further certifies that it is regularly engaged in the general class and 
type of work called for in the Contract Documents.  

 
12. Labor Harmony.  The undersigned hereby certifies that Bidder is able to furnish labor that can work in 

harmony with all other elements of labor employed or to be employed on the Work. 
 

13. Project Labor Agreement. The District is implementing a Project Labor Agreement (PLA) on this Project 
and Bidder shall ensure that it and its Subcontractors comply with all the provisions of the PLA.  
 

14. DIR Registration.  Bidder shall ensure that it and its Subcontractors comply with the registration and 
compliance monitoring provisions of Labor Code section 1771.4, including furnishing its CPRs to the 
Labor Commissioner, and are registered pursuant to Labor Code section 1725.5.  

 
15. Prequalification.  The Bidder confirms that it has been prequalified by the District.  In addition, the 

Bidder confirms that, if the Project has electrical, mechanical, or plumbing components that will be 
performed by first-tier subcontractor with the following license classifications, then those 
subcontractors have also been prequalified by the District:  C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-
38, C-42, C-43, and/or C-46.   
 

 
16. General Acknowledgement.  The Bidder represents that it is competent, knowledgeable, and has 

special skills with respect to the nature, extent, and inherent conditions of the Work to be performed.  
Bidder further acknowledges that there are certain peculiar and inherent conditions existent in the 
construction of the Work that may create, during the Work, unusual or peculiar unsafe conditions 
hazardous to persons and property.  Bidder expressly acknowledges that it is aware of such peculiar 
risks and that it has the skill and experience to foresee and to adopt protective measures to adequately 
and safely perform the Work with respect to such hazards. 

 
17. False Claims Act.  Bidder expressly acknowledges that it is aware that if a false claim is knowingly 

submitted (as the terms “claim” and “knowingly” are defined in the California False Claims Act, Cal. 
Gov. Code, §12650 et seq.), the District will be entitled to civil remedies set forth in the California False 
Claim Act.  It may also be considered fraud and the Contractor may be subject to criminal prosecution. 

 
Furthermore, Bidder hereby certifies to the District that all representations, certifications, and statements 
made by Bidder, as set forth in this bid form, are true and correct and are made under penalty of perjury. 
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Dated this     day of        20    
 
 
Signature             
 
Signed by (Print Name)            
 
Title of Person Signing            
 
Name of Bidder             
 
Type of Organization            
 
Address of Bidder            
 
Taxpayer's Identification No. of Bidder          
 
Telephone Number            
 
Fax Number             
 
E-mail         Web page       
 
Bidder’s DIR Registration No.: No.:      
 
Contractor's License No(s): No.:    Class:    Expiration Date:     
 
    No.:    Class:    Expiration Date:     
 
    No.:    Class:    Expiration Date:     
 
If Bidder is a corporation, provide the following: 
 
Name of Corporation:            
 
President:             
 
Secretary:             
 
Treasurer:             
 
 

END OF DOCUMENT 
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