

December 5, 2024

Addendum #001

Project: Tulsa Public Schools - District Wide Millwork

Owner: Tulsa Public Schools

From: Tulsa Public Schools

To: Prospective Bidders

This addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated 12/5/2024 as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification. This Addendum consists of 5 pages including attachments.

Revisions to Drawings

Architectural

- 1. Add science millwork to scope (see attached)
- 2. Sheet CL.RM.-2 revisions

Unit Cost Sheet

3. Add CLASSROOM – MILLWORK UNIT W/TALL STORAGE (Sheet CL.RM. -2)

End of Addendum #001

Provide Unit Costs Prices for the following. Unit cost is to inlcude installation.

Admin Reception Desk 1	DOLLARS
Admin Reception Desk 2	DOLLARS
Art Classroom Millwork Unit - 11'-0"	DOLLARS
Art Classroom Millwork Unit - 11'-0" (without upper cabinets)	DOLLARS
Art Classroom Wash Sinks Millwork Unit - 12'-0"	DOLLARS
Art Classroom Wash Sinks Millwork Unit - 12'-0" (without upper cabinets)	DOLLARS
Typical 4-cubbie Unit without Upper Cabinet	DOLLARS
Typical 4-cubbie Unit with Upper Cabinet	DOLLARS
Early Childhook Closet Elevations	DOLLARS
(2) sections without Wardrobe - 5'-4"	DOLLARS
(3) sections with Wardrobe - 12'-0"	DOLLARS
Early Childhood Workroom Millwork - 12'-1"	DOLLARS
	DOLLARS
 Teacher Workroom/Lounge Millwork - 13'-6"	DOLLARS
Typical Classroom Millwork Unit - 14'-0"	DOLLARS
	DOLLARS
Typical Classroom Millwork Unit - 14'-0" w/Sink	DOLLARS
Typical Classroom Millwork Unit - 14'-0" w/Sink (without upper cabinets)	DOLLARS
Classroom Millwork Unit w/Tall Storage - 17'-0"	DOLLARS
Art Classroom Millwork Unit - 14'-0" - (Quartz)	DOLLARS
Art Classroom Millwork Unit - 14'-0" - (Quartz) (without upper cabinets)	DOLLARS
Art Classroom Millwork Unit - 20'-0" (Quartz)	DOLLARS
Art Classroom Millwork Unit - 20'-0" (Quartz) (without upper cabinets)	DOLLARS
Clinic Millwork Unit - 10'-0"	DOLLARS
 Clinic Millwork Unit - 7'-6"	DOLLARS
	DOLLARS
	DOLLARS
Upper Cabinet - 3'-0"	DOLLARS
	DOLLARS
34" Base Cabinet - 3'-0" w/P.Lam countertop w/sink	DOLLARS
	DOLLARS
	DOLLARS
Pre-k/Kinder 26" Base Cabinet - 3'-0" with P.Lam countertop	DOLLARS
Pre-k/Kinder 26" Base Cabinet - 4'-0" w/P.Lam countertop w/sink	DOLLARS
Plam Countertop & Backsplash on existing 24" base- Cost per Lineal Foot	DOLLARS
– Plam Countertop on existing 12" base- Cost Per Lineal Foot	DOLLARS
Science Room Unit #2	DOLLARS
	DOLLARS
Science Room Unit #4	DOLLARS
Provide % markup for contracts over \$50,000 where Performance, Payment,	21
and Warranty Bonds are required.	%
Provide Maximum Per Year Markup Increase:	
Renewal Year 1 Markup Increase Percentange	%
Renewal Year 2 Markup Increase Percentange	%
This is a 2 year contract with an option for the Owner to renew an additional 2	2 years.

MARK	DESCRIPTION	
PL-1	PLASTIC LAMINATE	WILSONART 7990-3
PL-2	PLASTIC LAMINATE	WILSONART 4779-6
QZ-1	QUARTZ	WILSONART GREY







