



CRYSTAL LAKE ELEMENTARY DISTRICT #47

300 Commerce Drive, Crystal Lake, Illinois 60014 (815) 788-5000

www.d47.org

[f /D47schools](https://www.facebook.com/D47schools) [t @crystallakeSD47](https://twitter.com/crystallakeSD47)

June 23, 2017

Marshiela Glaiza Ramos
Construct Connect
30 Technology Parkway South
Suite 100
Norcross, GA 30092

Dear Marshiela:

In response to your Freedom of Information Act Request received by District 47 on Tuesday, June 20, 2017, the attached document serves as fulfillment of obligation to your request. I would appreciate acknowledgement of receipt and that you were able to successfully open the attached document.

If you have any questions, please feel free to contact me 815-788-5000

Kind Regards,

A handwritten signature in blue ink that reads 'Clare F. Bourne'.

Clare F. Bourne
Freedom of Information Officer
Crystal Lake School District 47

enclosure

REQUEST FOR ACCESS TO PUBLIC RECORDS
PURSUANT TO THE FREEDOM OF INFORMATION ACT (5ILCS 140)

Date of Request: June 19, 2017

FOIA Record # _____

Name: Marshiela Glaiza J. Ramos

Organization: ConstructConnect

Address: 30 Technology Parkway South, Ste. 100
Norcross, GA 30092

Phone Number: 323-602-5079

I HEREBY REQUEST ACCESS TO THE FOLLOWING RECORDS:

- Copy of the Bid Tabulation or Apparent Low Bidder** _____
- Awarded Bidder/Contractor (if this project has already been awarded)** _____
- Bid Amount** _____
- Construction Start Date** _____
- Construction End Date** _____

Within 5 business days of the District receiving your request, you are entitled to a response, or notice that the district is in need of addition processing time (not to exceed an additional 5 business days). When our response is complete, we will contact you.

The District's response, including all supporting documents, and FOIA request with all submitted information, will be posted online under "Freedom of Information" on the District 47 website. District 47 provides this service as a public courtesy for no fee. Documents will be posted within 10 business days from our response to your request.

Fees will apply after the initial limited amount of black and white copies are provided. Actual cost of color or abnormal size copies will apply.

FOR OFFICE USE ONLY:

The District's response and records were accessed by : ____ In House Inspection ____ Pick-up ____ Mail ____ Fax ____ Email

Date: _____ Time: _____

AMT REC'D: _____ Check# _____ Cash _____

FOIA Officer: _____

Witness: _____



Crystal Lake Community Consolidated School District 47
300 Commerce Drive, Crystal Lake, IL. 60014
Phone: 815-459-6070 Fax: 815-479-8566



Crystal Lake School District 47 - 2017 Flooring Bid

Bid Opening: April 6, 2017 - 10:00 a.m.

Project #	SCHOOL	Company Town	Continental Flooring Scottsdale, AZ	Integral Flooring Woodridge, IL	Libertyville Tile/Carpet Libertyville, IL	Tiles In Style Willowbrook, IL	Vortex Flooring Addison, IL
1	CORE Center		No Bid	\$ 6,700.00	No Bid	\$ 9,223.75	\$ 7,666.00
	CORE Center		No Bid	\$ 4,460.00	No Bid	\$ 7,093.12	\$ 5,764.00
2	Bernotas Middle School		No Bid	\$ 58,305.00	No Bid	\$ 58,830.18	\$ 63,116.00
	Bernotas Middle School - Alternate 1		No Bid	\$ 14,450.00	No Bid	\$ 16,568.38	\$ 12,707.00
	Bernotas Middle School - Alternate 2		No Bid	\$ 14,450.00	No Bid	\$ 16,568.38	\$ 12,779.00
	Bernotas Middle School - Alternate 3		No Bid	\$ 14,450.00	No Bid	\$ 16,568.38	\$ 12,640.70
	Bernotas Middle School - Alternate 4		No Bid	\$ 14,450.00	No Bid	\$ 16,568.38	\$ 12,757.00
3	Canterbury Elementary School		No Bid	\$ 12,085.00	No Bid	\$ 18,117.09	\$ 12,325.00
4	Coventry Elementary School		No Bid	\$ 12,875.00	No Bid	\$ 17,000.87	\$ 11,660.00
5	Indian Prairie Elementary School		No Bid	\$ 36,715.00	No Bid	\$ 28,990.30	\$ 35,394.00
	Indian Prairie Elementary School - Alternate 1		No Bid	\$ 33,430.00	No Bid	\$ 29,140.99	\$ 31,915.00
	Indian Prairie Elementary School - Alternate 2		No Bid	\$ 13,750.00	No Bid	\$ 6,463.77	\$ 10,817.00
6	Lundahl Middle School - Office		No Bid	\$ 9,700.00	No Bid	\$ 6,367.12	\$ 10,284.00
	Lundahl Middle School - Stairways		No Bid	\$ 9,900.00	No Bid	\$ 15,198.00	\$ 10,422.00
7	South Elementary School		No Bid	\$ 82,620.00	No Bid	\$ 60,298.93	\$ 64,957.00
	South Elementary School - Cafeteria Alternate		No Bid	\$ 11,260.00	No Bid	\$ 8,971.30	\$ 11,222.00
	South Elementary School - 1) Substitute LVT (Spec 7)		No Bid	\$ 8,800.00	No Bid	\$ 83,605.62	\$ 39,655.00
	South Elementary School - 2) Substitute LVT (Spec 8)		No Bid	\$ 15,500.00	No Bid	\$ 82,615.10	\$ 47,046.00
	South Elementary School - 3) Substitute LVT (Spec 9)		No Bid	\$ 12,500.00	No Bid	\$ 84,605.62	\$ 39,505.00
8	West Elementary		No Bid	\$ 57,550.00	No Bid	\$ 46,592.40	\$ 52,252.00
9	Woods Creek Elementary School		No Bid	\$ 14,200.00	No Bid	\$ 11,339.49	\$ 12,199.00

GRAND TOTAL (all projects / alternates)	No Bid	\$ 458,150.00	No Bid	\$ 640,727.17	\$ 517,082.70
---	--------	---------------	--------	---------------	---------------

GRAND TOTAL (selected projects / alternates)	No Bid	\$ 378,510.00	No Bid	\$ 430,808.57	\$ 382,035.70
--	--------	---------------	--------	---------------	---------------

Bid Bond: (yes/no)	No Bid	Yes	No Bid	Yes	Yes
Attended pre-bid walk through: (yes/no)	No Bid	Yes	No Bid	Yes	Yes
Acknowledged receipt of addendum(s): (yes/no)	No Bid	Yes	No Bid	Yes	Yes

Bid specifications were distributed to a total of (19) contractors.

Of these (19) contractors, (5) contractors were represented at the mandatory pre-bid walkthrough.

Of these (5) contractors who attended the walk through, (3) submitted bids.