NOTICE INVITING BIDDERS

NOTICE IS HEREBY GIVEN that the Board of Education of the HACIENDA LA PUENTE UNIFIED
SCHOOL DISTRICT, of Los Angeles County, California, will accept bids from General Contractors
up to but not later than January 22, 2025, at 1:00 pm, at the Purchasing Office at HACIENDA
LA PUENDE USD, located at 15959 E. Gale Avenue, City of Industry, California 91745, at which
time bids will be opened for the following:

BID NO.: 2024-25.09
WILLOW ADULT EDUCATION DENTAL CLINIC RENOVATION

The Project consists of a tenant improvement project focused on modernizing the dental clinic at
Willow Adult Education Center. This project includes the complete renovation of the clinic's
interiors to enhance functionality and aesthetics. The work entails removing, disposing and
replacing existing vinyl flooring and rubber baseboard, repainting all walls, and updating cabinetry
with new laminated cabinets and durable plastic solid countertops. Additionally, the project
includes the upgrade of lighting fixtures, replacing outdated 2x4 fluorescent lights with energy-
efficient 2x4 LED fixtures. Plumbing improvements are also included, with the removal and
replacement of existing sinks and associated plumbing components to meet current standards.

There will be a mandatory Job Walk at the site, 14101 E Nelson Ave, La Puente, CA 91746, on
December 18, 2024, at 8:30 am. Proposing Contractors are required to sign in at the job walk.

Project Documents will be available on or about December 9, 2024, from ARC (American
Reprographics Co.), PH: 714-424-8525. To order project documents from ARC visit
https://customer.e-arc.com/arcEOC/PWELL Main.asp?mem=29 , click on Public Plan room, &
search by HACIENDA LA PUENTE USD in the dropdown list or call ARC & request the Planwell
Department. Downloads are available at no charge. The hardcopy/paper or CD cost will be
available with project information and is non-refundable. Any mailing costs are direct with ARC.

Contractor License Classification Required: B
The Board of Education reserves the right to reject all bids, and to waive any irregularity therein.
Dated:

BY ORDER OF THE BOARD OF EDUCATION
Manoj Roychowdhury
Associate Superintendent
Business Services
Hacienda La Puente Unified School District

Published in the San Gabriel Valley Tribune

Publish Dates: December 9, 2024, and December 16, 2024
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