ADDENDUM # 01

Project: Mt Diablo Unified School District
Willow Creek Center
Technology Infrastructure Upgrade
19six #: 24103.01
AHJ Name #: NA
Bid #: 1947
Date: January 10, 2025

To all bidders submitting proposals for the above captioned project. This Addendum is hereby included in the Contract Documents to the same extent as though it were originally included therein. The following items modify, add to, delete from, or explain the drawings and/or specifications. The contents of this Addendum shall take precedence over the original specifications and plans.

BID DEADLINE:

The bid time shall not change.

Bid due date: 10:00 AM Tuesday, January 21, 2025

at: Mt Diablo Unified School District
Purchasing & Warehouse Department
2326 Bisso Lane
Concord, CA 94520

Item #1: **00.01.10-Table of Contents**

- Adjust Table of Contents to account for newly added Spec Section 00.01.15=List of Drawings, Tables and Schedules

Item #2: **00.01.15-List of Drawings, Tables and Schedules**

- Add Spec Section 00.01.15-List of Drawings, Tables and Schedules to project specifications

ATTACHMENTS:

Table of Contents

SPECIFICATIONS
01.01.15 – List of Drawings, Tables and Schedules

RFI QUESTIONS

DOCUMENT 00 01 10

TABLE OF CONTENTS - CONTRACT DOCUMENTS

PROCUREMENT AND CONTRACTING REQUIREMENTS

Division 00	Section	Title
	00 01 01	Title Page
	00 01 10	Table of Contents (This Document)
	00 01 15	List of Drawings, Tables and Schedules
	00 11 16	Notice to Bidders / Invitation to Bid
	00 21 13	Instructions to Bidders
	00 31 19	Existing Information and Documentation Regarding Project Site (**NOT part of the Contract Documents**)

DOCUMENTS THAT BIDDER MUST SUBMIT AS PART OF ITS BID

00 41 13	Bid Form
00 43 13	Bid Bond (Security)
00 43 36	Designated Subcontractors List
00 43 40	Noncollusion Declaration
00 43 50	Iran Contracting Act Certification

00 45 00	Notice of Award
00 45 10	Agreement
00 45 40	Certifications to be Completed by Contractor
00 45 55	Disabled Veteran's Business Enterprise Participation Certification
00 45 85	Criminal Background Investigation/Fingerprinting Certification
00 54 50	Escrow of Bid Documentation
00 54 55	Escrow Agreement for Security Deposits in Lieu of Retention
00 61 14	Performance Bond
00 61 15	Payment Bond (Contractor's Labor and Material Bond)
00 65 00	District Closeout Forms
00 65 10	Notice to Proceed
00 65 36	Warranty and Guarantee Form
00 70 00	General Conditions
00 71 00	Special Conditions
00 91 13	Addenda - **All addenda issued by District become part of the Contract.**

SPECIFICATIONS – GENERAL REQUIREMENTS

Division 01	Section	Title
	01 11 00	SUMMARY OF WORK
	01 12 10	CONTRACT FORMS AND SUBMITTALS
	01 20 00	PRICE AND PAYMENT PROCEDURES
	01 21 00	ALLOWANCES
	01 25 10	PRODUCT OPTIONS AND SUBSTITUTIONS
	01 26 00	CONTRACT MODIFICATION PROCEDURES
	01 26 10	REQUESTS FOR INFORMATION
	01 31 00	COORDINATION AND PROJECT MEETINGS
	01 32 16	CONSTRUCTION SCHEDULE - NETWORK ANALYSIS
	01 33 00	SUBMITTAL PROCEDURES
	01 40 00	QUALITY REQUIREMENTS
	01 42 00	REFERENCES
	01 42 13	ABBREVIATIONS AND ACRONYMS
	01 42 16	GENERAL DEFINITIONS AND REFERENCES
	01 45 00	QUALITY CONTROL
	01 50 00	TEMPORARY FACILITIES AND CONTROLS
	01 52 10	SITE STANDARDS
	01 58 13	TEMPORARY PROJECT SIGNAGE
	01 60 00	MATERIALS AND EQUIPMENT
	01 66 10	DELIVERY, STORAGE AND HANDLING
	01 73 29	EXECUTION
	01 73 10	CUTTING AND PATCHING
	01 74 00	PROTECTION AND CLEANING
	01 77 00	CONTRACT CLOSEOUT AND FINAL CLEANING
	01 78 23	OPERATION AND MAINTENANCE DATA
	01 78 36	WARRANTIES
	01 78 39	RECORD DOCUMENTS
	01 79 00	DEMONSTRATION AND TRAINING

TECHNICAL SPECIFICATIONS

Division 02	02 41 13	SELECTIVE SITE DEMOLITION AND PROTECTION
	02 41 19	SELECTIVE BUILDING DEMOLITION AND PROTECTION
Division 09	09 29 00	GYPSUM BOARD AND SHEETHING SUBSTRATES
	09 91 13	PAINTING
Division 27	27 00 00	COMMUNICATIONS BASIC REQUIREMENTS
	27 05 00	COMMON WORK RESULTS FOR COMMUNICATIONS
	27 10 00	STRUCTURED CABLING
	27 21 00	DATA COMMUNICATION NETWORK EQUIPMENT
	27 51 23	EDUCATIONAL INTERCOM SYSTEMS
Division 28	28 20 00	VIDEO SURVEILLANCE

END OF DOCUMENT

DOCUMENT 00 01 15

LIST OF DRAWINGS, TABLES AND SCHEDULES

DRAWINGS

Sheet Number	Description
G-000	Cover Sheet
T-000	Technology Infrastructure Cover Sheet
T-010	Technology Infrastructure Site Plan Demo
T-020	Technology Infrastructure Floor Plans Demo
T-021	Technology Infrastructure Floor Plans Demo
T-022	Technology Infrastructure Floor Plans Demo
T-100	Technology Site Plan New
T-101	Technology Site Plan-Exterior Intercom Speakers
T-102	Technology Site Plan-Exterior CCTV
T-200	Technology Infrastructure Floor Plans New
T-201	Technology Infrastructure RCP New
T-202	Technology infrastructure Floor Plans New
T-203	Technology Infrastructure RCP New
T-204	Technology Infrastructure Floor Plans New
T-205	Technology Infrastructure RCP New
T-700	Technology Infrastructure Single Lines
T-701	Technology Infrastructure Single Lines
T-800	Technology Details
T-801	Technology Details
T-802	Technology Details

SCHEDULES

The following is the anticipated schedule for this project;

Milestones	**Date**
Publish	December 24, 2024, and December 30, 2024
Mandatory Bid Walk	January 8, 2025, 9:00 a.m.
Request for Information Deadline	**January 15, 2025 @ 3:00 p.m.**
Bids Due	**January 21, 2025 @ 10:00 a.m.**
Board Action	February 12, 2025
Anticipated Notice of Award	February 14, 2025
Contractor Documentation	February 14, 2025
Anticipated Notice to Proceed	February 21, 2025
Construction Begins	February 21, 2025
Project Completion	**June 12, 2025**
Anticipated Close Out Documentation	June 26, 2025
Anticipated Board Action NOC	July 9, 2025

END OF DOCUMENT

DOCUMENT 00 91 13

ADDENDA

NOTICE TO ALL BIDDERS: THE FOLLOWING MODIFICATIONS, ADDITIONS, DELETIONS, CLARIFICATIONS AND/OR INFORMATION ARE HEREBY MADE PART OF THE CONTRACT DOCUMENTS. ADDENDUM MUST BE ACKNOWLEGDED AS PART OF THE BIF FORM.

1. RFI QUESTIONS

1) What is the engineer's estimate for this Project?
   (a) $760,000.00

2) Is this project subject to the District's PLA agreement?
   (a) Any project that exceeds the $1,000,000.00 threshold shall be subject to the District's PLA agreement.

END OF SECTION