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PfISD 2025 PACE Shop HVAC System Renovations 

Addendum #2  January 13, 2025 
 
ITEM #1: Air filtration units to remain. 
The original contract documents indicated to remove the air filtration units suspended from the 
ceiling.  Per the discussions at the pre-proposal walkthrough, the units will remain.  One of the two 
units will need to be relocated (pivot around one of the existing anchor points to allow for the 
installation of the new packaged unit ductwork).  Contractor to disconnect, relocate, and reconnect 
unit to accommodate new RTU ductwork. 
 
End of Addendum #2.  Prepared by Chris Carter, P.E. on 1/13/2025 
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