

HACIENDA LA PUENTE UNIFIED SCHOOL DISTRICT PURCHASING DEPARTMENT

15959 E. GALE AVENUE • CITY OF INDUSTRY, CA 91745 (626) 933-3930

Joel Duarte, Director Purchasing & Warehouse

BID NO. 2024-25.06 FOOD SERVICE MODERNIZATIONS: BALDWIN ACADEMY & MESA ROBLES

January 17, 2025

ADDENDUM NO.2

The following changes, additions, deletions, or corrections shall become a part of the Contract Documents for the project named above and all other conditions shall remain the same. The bidders shall be responsible for transmitting this information to all affected subcontractors and suppliers prior to the closing of bids. Acknowledge receipt of this Addendum in spaces provided on the Bid Form. Failure to acknowledge may subject Bidder to disqualification.

BID FORMS REPLACED

• None

REVISIONS TO BIDDING REQUIREMENTS

• None

REVISIONS TO SPECIFICATIONS

• None

REVISIONS TO DRAWINGS

• None

RESPONSES TO BID RFI

None

CLARIFICATIONS

- ➤ Bid Addenda Issued:
 - Bid Addendum No. 1 issued January 8, 2025
 - Bid Addendum No.2 issued January 17, 2025

Bidders shall acknowledge these Bid Addenda (and any issued after this date) in their bid responses. Please note, the Bid Addendum No.1 is not to be confused with the DSA Addendum No.1 dated September 17, 2024 and released with original Bid Release.

- > There is no prequalification requirement for this bid.
- The Engineer's estimate for this project is \$700,000.

ATTACHMENTS

• None

END OF ADDENDUM NO.2

Vision Statement: