



**DALLAS INDEPENDENT SCHOOL DISTRICT
PROCUREMENT SERVICES
ADDENDUM NO. 04
CSP #207777 Mary McLeod Bethune Elementary School-Renovation**

Date: February 18, 2025

The Purpose of this Addendum No. 04 is to provide questions and answers received for the noted solicitation. In addition, there may also be updates to the solicitation which should be published as important information related to the process:

Some Information may be only an Update to what was previously published, e.g. a Pre-Proposal Meeting or bid opening date has changed. These items may be labeled as Updates:

UPDATE 1:

Due to inclement weather this bid is extended until February 26, 2025 for Part 1-A, 1-B and Part 1-C at 2:00 PM and Part 2 is due at 3:00PM on February 27, 2025.

Please sign this addendum # 04 and submit along with your copies of the proposal. ALL OTHER PROVISIONS, AND OTHER TERMS AND CONDITIONS REMAIN UNCHANGED. BIDDERS ARE REQUIRED TO ACKNOWLEDGE AND RETURN/SUBMIT A COPY OF THIS ADDENDUM WITH THEIR PROPOSAL.

Company Name
Bidder's Signature
Date

END OF ADDENDUM
NO. 04