GREENWICH PUBLIC SCHOOLS
Purchasing Department
290 Greenwich Avenue
Greenwich, Connecticut 06830
(203) 625-7411
Fax (203) 625-7677

EUGENE H. WATTS
Manager of School Procurement
February 21, 2025

Dear Sir/Madam:

You are invited to submit a proposal for the Materials Testing for the Old Greenwich School
Building Committee/Greenwich Public Schools. The attached bid specifications detail the
requirements we are looking for.

Proposers are urged to read all documents carefully and fill out all information requested.
Proposals which are incomplete, obscure, or conditional, and which contain irregularities of any
kind, will be subject to rejection for failure to comply strictly with these conditions.

Proposals must be submitted on the schedule form attached hereto. All unit prices must be
filed in. Each proposal must be submitted with one (1) original and nine (9) copies
and one (1) electronic copy (USB Drive) of the proposals. Proposals must submit
proposals in a clear, concise and legible manner so as to permit proper evaluation of
responsive proposals. Faxed proposals will not be accepted. The original bid and copies must
be in a sealed envelope plainly marked:

Materials Testing RFP

Opening Date: 3.14.25
Opening Time: 12:00 p.m.
RFP NUMBER: 2506-25

Sealed Proposals for supplying the above will be received by the Purchasing Department at
the above address until 12:00 p.m. at which time they will be opened and read publicly. All
proposers and other interested people are invited to be present at the opening of these
proposals.

Very truly yours,

ﬁjm %/éﬁé\

Eugene H. Watts
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1.

2.

BACKGROUND:

Introduction

The Town of Greenwich, CT (“Town”) is about 40 miles northeast of New York City and
has a population of more than 60,000 people. The Greenwich Public Schools enjoy a
national reputation for excellence and have strong support from the community. The
Town’s fifteen public schools have a current enroliment of approximately 9,000 students
and consist of eleven elementary schools (K-5), three middle schools (6-8), and one
comprehensive high school (9-12). Our District also offers some pre-K and alternative high
school programs. The Old Greenwich Elementary School is the subject of this solicitation.

The Old Greenwich School Building Committee (“OGSBC”) is requesting written proposals
for Material Testing Services for the Old Greenwich School Project described below (the
“Project”). The Project consists of a phased, occupied alteration of the existing 70,000 +
square foot Old Greenwich School building and the design and construction of a new,
7,000 plus square foot 4 classroom addition. The Project includes ADA improvements, site
improvements and upgrades to the existing mechanical, electrical, plumbing and fire
protection systems as set forth in the Educational Specification dated June 21, 2023.
The Project budget is approximately Forty-four Million Dollars ($44,000,000).
Construction is expected to start approximately April of 2025.

The Project will be funded in part by a school construction grant from the Connecticut
Department of Administrative Services, Office of School Construction Grants (hereinafter
referred to as the (“DAS/OSCG”). The Project must comply with the standards
of DAS/OSCG, the Connecticut Building Codes governing School Construction,
the Educational Specifications and requirements of the Board of Education of the
Town of Greenwich and of the OGSBC, the Town regulations, all requirements for
accessibility to the handicapped, and any other applicable laws and regulations
(hereinafter referred to as the “Project Requirements”).

The OGSBC reserves the right to withdraw this Request for Proposals (“RFP”) at any
time prior to execution of a contract awarded in connection herewith, to accept or reject
any or all proposals or any part thereof, to waive defects in same, to waive
technicalities, to accept any proposal and to award the contract or contracts, to the
proposer or proposers that the OGSBC, in its sole discretion, determines to be the
most responsive, qualified, and responsible proposer (which may not be the proposer
submitting the lowest priced proposal), and which award would be in the best interests
of the Town. The Old Greenwich School Building Committee is requesting proposals for
Materials Testing Services. This RFP is being issued by the Old Greenwich School
Building Committee/Greenwich Public Schools, hereinafter referred to as the "Owner".

CONTRACT LENGTH:

This Request for Proposal is for awarding a contract to cover the period beginning
approximately April of 2025 and have a duration of 30 months with the option to extend
if agreed upon by both parties. Once this proposal is awarded, the proposer must
make arrangements to meet with the Old Greenwich School Building Committee if
required.

Page 3 of 45



3. OPTION TO EXTEND:

The Owner may, at their option and with the approval of the Consultant, extend the period
of this agreement for the schools. If the Owner intends to extend the contract period, the
Consultant shall be notified in writing by the Purchasing Department at least fourteen
(14) calendar days prior to the expiration of the original contract.

PROPOSAL EVALUATION CRITERIA:

A committee will evaluate proposals. The following criteria guidelines will be used in
analyzing and evaluating this proposal.

Conformance to the requirements of this RFP, i.e. conformance to Terms, Conditions
and Scope of Work. Proven skills and technical competence.

Background on the firm and resume of the consultant(s). For consultant firm, identification
of personnel who will have principal responsibility.

A NARRATIVE DESCRIBING THE FIRMS APPROACH TO UNDERTAKING THE
SCOPE OF THE WORK INCLUDING:

a. Cost/service fee (overall cost to the Owner with all factors considered).
b. Presentation to the selection committee, if requested.

c. The Owner will not be held responsible for any costs incurred by the proposer for work
performed in preparation and production of a proposal or for any work performed
prior to the issuance of a contract.

d. The Owner reserves the right to refuse for any reason deemed to be in the Owner's
best interest any and/or all proposals submitted under this RFP. This RFP is not an
offer to contract. Acceptance of a proposal neither commits the Owner to award a
contract with any firm, even if all requirements in this RFP are met, nor limits its right to
negotiate in the best interest of the Owner. The Owner reserves the right to contract
with any firm.

AWARD OF CONTRACT:

The Owner reserves the right to reject any or all proposals submitted, to request
additional information from any proposer, and to negotiate with any of the proposers
regarding the terms of the engagement. The Owner intends to select the vendor that, in
its opinion, best meets the Owner's needs, not necessarily the vendor that proposes the
lowest fees.

7. PURPOSE:

The owner is soliciting proposals to provide Materials Testing.

8. THE DETAILED PROPOSAL SHALL INCLUDE:

An outline of the procedures to be used to provide Materials Testing, and the names
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and resume of the members of your firm with their certifications
responsible for each type of work they will inspect, as well as the firms
credentials must be submitted.

SCOPE OF SERVICE:

This contract is for the Materials Testing, by persons who are knowledgeable, qualified
and trained and who are State of CT licensed.

Inspection and Testing Services per attached 11-page Statement of Special Inspections
dated 1.23.25 & Downes Construction attached Draft Phasing plan dated

1.14.25 consisting of 9 phases.

a. This will be a unit cost proposal. See Bid Form for requested pricing.

b. Unit costs are to include all applicable testing equipment and supplies.
c. Billing will be for actual time on site. Travel time to and from the jobsite will not be
reimbursed.

d. There will be no cancellation charges if inspections are rescheduled by 3:00 p.m. the
prior day.

e. ltis understood there will be a four (4) hour minimum for all on-site inspections.
f.  All testing and inspections are to be scheduled through the Project Superintendent.

g. Geotechnical Engineering and Special Inspection services will be performed by
others and are not part of this proposal.

h. Testing laboratory and individual technician credentials must be in accordance with
the Statement of Special Inspections & Specifications and submitted with proposal.

i. Handwritten inspection results are to be provided to the Project Superintendent before
the inspector leaves site each day.

j- All formal inspection reports will be provided via e-mail or fax to the designated project
team within 72 hours of inspection or test results. Hard copies to be provided within
7 days.

k. Inspection and Testing Services per Statement of Special Inspections and
all Applicable Specification Sections.

10. SELECTION CRITERIA:

Proposals will be evaluated by a Selection Committee. Proposals will be evaluated
on a predetermined set of criteria including, but not limited to, general qualifications and
experience of the proposer, fee proposal, references and whatever other information is
provided by the proposer to assist the Selection Committee in making a selection
decision.

Prospective Contractors shall submit documentation for the evaluation criteria listed
below.

a. Experience

b. Ability to Perform the Work to Schedules

c. Service professionals must hold current any required Connecticut licenses.
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11.

12.

13.

d. If invited to interview, it is anticipated that the persons representing the firm will
be the same persons assuming the lead roles in the projects. These same persons
shall be available to meet with Owner on an as-needed basis throughout the projects.

e. The proposal shall include resumes and experience in similar projects of the intended
consultant as well as each professional that will be responsible for work in
accordance with the preceding paragraphs.

f.  The proposal should demonstrate familiarity with Connecticut requirements.

FEE PROPOSAL:

Indicate your Proposed Fee for all services as described in Part 9. The Committee
reserves the right to provide payment in accordance with completion of services
based on the Project Schedule.

PROPRITARY INFORMATION

The Owner will not disclose any portion of the proposals except to members of the
proposal evaluation team prior to contract award. The Owner retains the right to
disclose the name of the successful proposer, the financial considerations and any
other information in the proposal that is pertinent to the selection of the proposer.

Independent Project Cost Determination and Gratuities

By submission of a proposal, the proposer certifies that in connection with its
procurement:

The financial data in this offer has been arrived at independently, without
consultation, communication, or agreement, for the purposes of restricting
competition, as to any matter relating to such prices with any other proposer or
competitor.

The financial data quoted in this offer will not change for a period of one hundred
twenty (120) days after the receipt date, at the Owner, of this offer.

Unless otherwise required by law, the financial data which has been quoted in this
offer have not been knowingly disclosed by the proposer and will not knowingly be
disclosed by the proposer prior to award, directly or indirectly to any other proposer
or to any competitor.

No attempt has been made or will be made by the proposer to induce any other person
or firm to submit or not to submit an offer for the purpose of restricting competition.

Proposers submitting proposals to this RFP may not utilize the service of
subcontractors without the prior written approval of the Owner.
TERMINATION FOR DEFAULT OR FOR THE CONVENIENCE OF THE OWNER

Performance under any contract resulting from this RFP may be terminated by the
Owner whenever:

The contractor shall default in the performance of his/her contract and shall default
within the period specified by the issuing officer in a notice specifying default; or
The issuing officer shall determine that termination is in the best interest of the
Owner.
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14.

15.

16.

17.

Termination will be effected by delivery to the contractor of a notice to terminate,
stating the date upon which the termination becomes effective.

In the event of termination of this agreement as a result of a breach by the contractor
hereunder, the Owner shall not be liable for any fees and may, at its sole option,
award an agreement of the same services to another qualified firm with the best
proposal or call for new proposals and award the agreement thereunder.

The contractor shall be responsible for direct and consequential damages as a result
of its breach, including but not limited to, extra costs required under the new
agreement of similar services.

AMBIGUITY IN THE REQUEST FOR PROPOSAL

Prior to submitting the proposal, the proposer is responsible to bring to the
Owner's attention any ambiguity in this RFP. Failure to do so shall result in the
proposer forfeiting any claim for adjustment based on such ambiguity as should
have been noted by a prudent vendor.

In the event of any ambiguity between the Owner's RFP and the proposer's proposal,
then whatever shall be more favorable to the Town as determined in the sole
discretion of the Director of Financial Services shall prevail and take precedence.

OWNERSHIP INFORMATION

The Owner shall have unlimited rights to use, disclose or duplicate, for any purpose
whatsoever, all information developed, derived, documented or furnished by the
proposer under any contract resulting from this RFP.

In the event of contract award, all data collected and other documentation
produced as part of the contract will become the exclusive property of the Owner
and may not be copied or removed by any employee of the proposer without
written permission of the Owner.

COMPETITION INTENDED

It is the Owner's intent that this RFP permit competition. It shall be the proposer's
responsibility to advise the Owner in writing if any language, requirement, scope,
specification, etc., or any combination thereof, inadvertently restricts or limits the
requirements stated in this RFP to a single source. Such notification must be received
by the Owner prior to the date set for acceptance of proposals.

QUESTIONS:

All questions must be directed to: bid_department@greenwich.k12.ct.us. In the
subject line of your e-mail, please put “RFP 2506-25 Materials Testing. All questions
must be received no later than noon on March 5, 2025. All answers will be posted as
an addendum to our website, www.greenwichschools.org no later than noon

on March 11, 2025. Failure to comply with these conditions will result in the proposer
waiving his/her right to dispute the proposal specifications and conditions. It is the
proposer’s responsibility to check our website for all addenda up to the day before the
opening date.

The Owner reserves the right to waive any informalities in the proposal or reject any
or all proposals or to accept any proposal which appears to be in the best interest of
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18.

19.

20.

21.

the Committee. Any proposal may be withdrawn prior to the opening time and date.
Any proposal received after the time and date as specified will not be considered.

ACCEPTANCE:

The department will make determination of the acceptability of work. Work shall be
completed in a responsive and professional manner and in accordance
with the specifications.

GENERAL TERMS AND CONDITIONS:

Sealed proposals for Material Testing for Greenwich Public Schools, as specified on the
attached proposal specification sheets, will be received at the time and date above. All
proposers and other interested persons are invited to be present at the opening of these
proposals that will take place at the Owner.

The Owner reserves the right to waive any informality in the proposal or reject any or all
proposals or to accept any proposal which appears to be in the best interest of the Board.
Any proposal may be withdrawn prior to the opening time and date. Any proposal received
after the time and date specified will not be considered.

The Board of Education may consider proximity of vendor's service as a factor in
determining lowest responsible proposal.

If the Owner deems it necessary, the Owner may postpone the date for the opening of
these proposals by notifying each proposer by telephone, mail or the issuing of an
addendum through our website.

The Owner shall have the right to take such steps as it deems necessary to determine the
ability of the proposer to perform the work and the proposer shall furnish the Owner with
information and data for this purpose as the Owner may request. The right is reserved
to reject any proposal where, on investigation, the evidence or information submitted by
such proposers does not satisfy the Owner that the proposer is qualified to carry out
properly the terms of the contract.

Consumption or use of alcohol and/or drugs is prohibited on school property. Any
individual with alcohol or drugs will be removed from said property. Smoking is prohibited
in all school buildings and on school grounds.

TAX:

No amount shall be added for the Connecticut Sales Tax or Federal Tax. The
Greenwich Public School system is exempt from the payment of taxes imposed
by the Federal Government and/or State of Connecticut. Taxes must not be included
in the proposal price.

COLLUSION AMONG PROPOSERS:

More than one offer from an individual, firm partnership, corporation or
association under the same or different name will be rejected. Reasonable
grounds for believing that a proposer is interested in more than one proposal
for the work contemplated will cause rejection of all proposers in which the
proposer is interested. Any or all proposers will be rejected if there is any reason

for believing that collusion exists among the proposers.
Page 8 of 45



22

23.

Participants in such collusion may not be considered in future offers for the same
work. Each proposer, by submitting a proposal, certifies that it is not a part to
any collusive action.

EMPLOYMENT DISCRIMINATION BY CONTRACTOR PROHIBITED:

The successful proposer will not discriminate against any employee or applicant
for employment because of race, religion, color, sex, or national origin, except
where religion, sex or national origin is a bona fide occupational qualification
reasonably necessary to the normal operation of the contractor. The successful
proposer agrees to post in a conspicuous place, available to employees and
applicants for employment, notices setting forth the provision of this
nondiscrimination clause. The successful Proposer in all solicitation or
advertisements for employees, placed by or on behalf of the contractor, will state
that such successful Proposer is an Equal Opportunity Employer.

Notices, advertisements, and solicitations placed in accordance with Federal
Law, rules or regulation shall, be deemed sufficient for the purpose of meeting
the requirements of this section.

OTHER INFORMATION

A proposer may correct, modify, or withdraw a proposal by sealed written notice,
clearly marked as a correction, modification, or withdrawal, and received by the
Owner prior to the time and date set forth for proposal submission.

As part of their response to this Request for Proposals vendors shall:

List past projects and references which the proposer feels provide qualifications for
this project.

Provide information on current workload and describe how the proposer would
accommodate this project.

Competition Intended

It is the Owner's intent that this RFP permit competition. It shall be the proposer's
responsibility to advise the Owner in writing if any language, requirement, scope,
specification, etc., or any combination thereof, inadvertently restricts or limits the
requirements stated in this RFP to a single source. Such notification must be
received by the Owner prior to the date set for acceptance of proposals.

Provide any other information that you believe will assist the Owner in making
its selection. Such information may be in this last section of your proposal or
may be presented in one or more appendices.

The Bidder is required to do Employee Background Checks as imposed by Section 2
of Public Act 16-67, which amended Conn. Gen. Stat. 10-222c. if applicable.
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GREENWICH PUBLIC SCHOOLS
REQUEST FOR Proposal #2506-25 DEADLINE: 3.14.25

Materials Testing for Old Greenwich School Building Committee REPLY SHEET (Page 10f 2)

STATEMENT OF NON-COLLUSION

In submitting this bid/proposal, the undersigned declares that this is made without any connection with any
persons making another bid/proposal on the same contract; that the bid/proposal is in all respects fair and
without collusion, fraud, or mental reservation; and that no elected or appointed official of the Town, or any
person or entity in the employ of the Town, is directly or indirectly interested in said bid/proposal or in the
supplies or work to which it relates, or in any portion of the profits thereof, except as permitted under the
Town of Greenwich Code of Ethics.

CODE OF ETHICS

In submitting this bid, the undersigned further declares and certifies that a) it has not, and will not induce or
attempt to induce any Town of Greenwich employee or officer to violate the Town of Greenwich Code of
Ethics in connection with its offer to provide goods or services under, or otherwise in the performance of,
such contract, and b) if an elected or appointed official or any person in the employ of the Town has a direct
or indirect interest in Vendor or any supplier or Subcontractor expected to be involved with the contract,
such person or entity is in compliance with the safe harbor procedures established by the Town of
Greenwich Board of Ethics or has received an advisory from the Town’s Board of Ethics with respect to
such involvement.

The undersigned further understands that the above declarations are material representations to the Town
of Greenwich made as a condition to the acceptance of the bid/proposal. If found to be false, the Town of
Greenwich retains the right to reject said bid/proposal and rescind any resulting contract and/or purchase
order and notify the undersigned accordingly, thereby declaring as void said bid/proposal and contract or
purchase order.

The Town of Greenwich Code of Ethics can be found at www.greenwichct.gov. Relevant provisions of the
Town’s Code of Ethics state:

Section 2. DEFINITIONS. (1) Indirect interest, without limiting its generality, shall mean and
include the interest of any subcontractor in any prime contract with the Town and the interest
of any person or his immediate family in any corporation, firm, or partnership which has a
direct or indirect interest in any transaction with the Town. (2) Substantial financial interest
shall mean any financial interest, direct or indirect, which is more than nominal, and which is
not common to the interest of other citizens of the Town. (3) Town officer shall mean and
include any official, employee, agent, consultant, or member, elected or appointed, of any
board, department, commission, committee, legislative body, or other agency of the Town. (4)
Transaction shall mean and include the offer, sale, or furnishing of any real or personal
property, material, supplies, or services by any person, directly or indirectly, as Vendor, prime
contractor, subcontractor, or otherwise, for the use and benefit of the Town for a valuable
consideration, excepting the services of any person as a Town officer.

Section 3. GIFTS AND FAVORS. No Town officer or his immediate family shall accept any
valuable gift, thing, favor, loan, or promise that might influence the performance or
nonperformance of his official duties.

Section 4. [IMPROPER INFLUENCE. No Town officer having a substantial financial interest
in any transaction with the Town or in any action to be taken by the Town shall use his office
to exert his influence or to vote on such transaction or action.

By signing below, the undersigned acknowledges reviewing and understanding the Non-Collusion
and Code of Ethics statements contained herein and confirms compliance with the contents:

AUTHORIZED SIGNATURE:
PRINT NAME:

PROPOSER’S COMPANY NAME:
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REQUEST FOR Proposal #2506-25 DEADLINE: 3.14.25
Materials Testing for Old Greenwich School Building Committee REPLY SHEET (Page 2of 2)

PROPOSER INFORMATION:

PROPOSER’S COMPANY NAME

ADDRESS

TELEPHONE # FAX #

E-MAIL ADDRESS

WEB SITE

AUTHORIZED SIGNATURE

PRINT NAME

TITLE

STATE OF CT TAXPAYER ID #

FEDERAL TAXPAYER ID #

INCORPORATED IN THE STATE OF Corporate Seal []Yes [ |No

AWARD/CONTRACT SIGNATURE

The Proposer shall indicate below, the full name, title, and the complete mailing address
of the authorized person (i.e., officer of the company) who will sign the contract (if
applicable) for this procurement:
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BID FORM

Material Testing and Inspections Services - Bid Form

Description of Service

Note:

Travel Time to and from the jobsite is prohibited

Bill only for hours on Site and not "portal to portal”

Do not submit multiple charges for concurrent tests and inspections by
the same technician.

All rates to include all equipment and supplies required for testing or
inspection.

All rates to include time offsite and at home office, as needed to process all
paperwork and issue reports as needed via email to at least 15 people,
etc..

All rates to include printed reports at the end of EACH Phase, 3 ring bound.

Unit Unit Cost - To be
Filled Out by Bidder
Soils and Foundations
1. Shallow Foundation Inspection Agency #2 PE/GE N/A by Langan N/A

Review and Inspect the following noted in the statement of special inspections
2. Controlled Struct. Fill - Inspect Placement, lift thickness and compaction of 1/2 Day
controlled fill, & test density of each lift of fill by nuclear methods and verify
extent and slope of fill placement

Review and Inspect the following noted in the statement of special inspections
2. Controlled Structural Fill - Inspect Placement, lift thickness and compaction of Full day
controlled fill, & test density of each lift of fill by nuclear methods and verify
extent and slope of fill placement

Review and Inspect the following noted in the statement of special inspections
2. Controlled Structural Fill each
Tests - Perform sieve tests & modified proctor tests of each source of material

5. Other - Underpinning

Review and inspect the following noted in the statement of special inspections
Verify that procedure and installation of underpinning matches the submitted 1/2 Day
design and procedure submitted by the underpinning engineer

Review and inspect the following noted in the statement of special inspections
Verify that procedure and installation of underpinning matches the submitted Full day
design and procedure submitted by the underpinning engineer

Concrete

Review and inspect the following noted in the statement of special inspections
. Mix Design

. Material Certification

. Reinforcement Installation

. Formwork Geometry

. Anchor Rods

. Concrete Placement

. Sampling and Testing of Concrete - including slump, air content and
temperature

9. Curing and Protection

1/2 Day

NOoO A WN -

oo
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Material Testing and Inspections Services - Bid Form

Review and inspect the following noted in the statement of special inspections

. Grouting Operations

5.Welding of Reinforcing — NOT REQUIRED N/A N/A
Review and Inspect the following noted in the statement of special inspections
1. Mix Design
2. Material Certification
3. Reinforcement Installation
4. Formwork Geometry
6.Anchor Rods Full d
7.Concrete Placement ult day
8. Sampling and Testing of Concrete - including slump, air content and
temperature
9. Curing and Protection
Review and Inspect the following noted in the statement of special inspections each
8. Sampling and Testing of concrete Cylinder Tests - compressive strength
Review and Inspect the following noted in the statement of special inspections
10. Other
Inspect that drilled and epoxied anchors are the proper size and are installed per 1/2 Da
the manufacturer's recommendations. Y
Adhesive anchors installed in horizontally or upwardly inclined orientations to
resist sustained tension loads.
Mechanical and adhesive anchors not defined above.
Review and Inspect the following noted in the statement of special inspections
10. Other
Inspect that drilled and epoxied anchors are the proper size and are installed per
the manufacturer's recommendations. Full day
Adhesive anchors installed in horizontally or upwardly inclined orientations to
resist sustained tension loads.
Mechanical and adhesive anchors not defined above.
Combined Inspection
Combined Soils, concrete and reinforcing steel field inspection 1/2 Day
Combined Soils, concrete and reinforcing steel field inspection Full day
Masonry
Review and inspect the following noted in the statement of special inspections N/A N/A
1. Material Certification
Review and inspect the following noted in the statement of special inspections
2. Mixing of Mortar and Grout
3. Installation of Masonry
4. Mortar Joints
5. Reinforcement Installation
6. Prestressed Masonry (None) 1/2 Day
7
8

. Weather Protection
10. Anchors and Ties
11. Wall Bracing
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Material Testing and Inspections Services - Bid Form

Review and Inspect the following noted in the statement of special inspections

2. Mixing of Mortar and Grout

3. Installation of Masonry

4. Mortar Joints

5. Reinforcement Installation

6. Prestressed Masonry (None) Full day
7. Grouting Operations

8. Weather Protection

10. Anchors and Ties

11. Wall Bracing

Review and inspect the following noted in the statement of special inspections

9. Evaluation of Masonry Strength each
Test Compressive strength of mortar and grout cube samples

Review and inspect the following noted in the statement of special inspections

9. Evaluation of Masonry Strength each
Test compressive strength of masonry prisms

Review and Inspect the following noted in the statement of special inspections

12. Other

Inspect that drilled and epoxied anchors are the proper size and are installed per

the manufacturer's recommendations. 1/2 Day
Adhesive anchors installed in horizontally or upwardly inclined orientations to

resist sustained tension loads.

Mechanical and adhesive anchors not defined above.

Review and inspect the following noted in the statement of special inspections

12. Other

Inspect that drilled and epoxied anchors are the proper size and are installed per

the manufacturer's recommendations.

Adhesive anchors installed in horizontally or upwardly inclined orientations to Full day
resist sustained tension loads.

Mechanical and adhesive anchors not defined above.

Structural Steel

Review and inspect the following noted in the statement of special inspections 1/2 Day
1. Fabricator Certification/Quality Control Procedures

Review and inspect the following noted in the statement of special inspections Full day
1. Fabricator Certification/Quality Control Procedures

Review and inspect the following noted in the statement of special inspections

2. Material Certification 1/2 Day
Review and inspect the following noted in the statement of special inspections

3. Open Weld steel Joists.

4. Bolting.

5. Welding - visual inspection 1/2 Day

6. Shear Connectors
7. Structural Details
8. Metal Deck
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Material Testing and Inspections Services - Bid Form

Review and Inspect the following noted in the statement of special inspections
3. Open Weld steel Joists.

4. Bolting.

5. Welding -Visual Inspection

6. Shear Connectors

7. Structural Details

8. Metal Deck

Full day

Review and inspect the following noted in the statement of special inspections
5. Welding - Ultrasonic Testing of all full-penetration welds

1/2 Day

Review and inspect the following noted in the statement of special inspections
5. Welding - Ultrasonic Testing of all full-penetration welds

Full day

Note Steel rates to include all individual material test costs done in the course of
the work

Cold Formed Steel Framing

Review and inspect the following noted in the statement of special inspections
. Member sizes

. Material thickness.

. Material Properties.

. Mechanical Connections.

. Welding

. Framing Details

. Trusses N/A

NO O~ WN =

1/2 Day

Review and Inspect the following noted in the statement of special inspections
. Member sizes

. Material thickness.

. Material Properties.

. Mechanical Connections.

. Welding

. Framing Details

. Trusses N/A

NO OO OWON -

Full day

Wood Construction

Review and inspect the following noted in the statement of special inspections
. Fabricator Certification / Quality Control Procedures N/A

. Material Grading.

. Connections

. Framing and Details

. Diagrams and Shear walls N/A

. Prefabricated Wood Trusses N/A

. Permanent Truss Bracing N/A

NO O~ WN -

1/2 Day

Review and inspect the following noted in the statement of special inspections
. Fabricator Certification / Quality Control Procedures N/A

. Material Grading.

. Connections

. Framing and Details

. Diagrams and Shear walls N/A

. Prefabricated Wood Trusses N/A

. Permanent Truss Bracing N/A

NOoO O~ OWON -

full Day
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INSURANCE PROCEDURE

PLEASE NOTE:

THIS PAGE MUST BE RETURNED WITH YOUR BID/PROPOSAL. FAILURE TO DO SO MAY
RESULT IN YOUR BID/PROPOSAL BEING REJECTED.

Please take the insurance requirements of the Contract to your agent/broker immediately upon receipt of the
bid documents to determine your existing coverage and any costs for new or additional coverage required for
the work noted in this Request for Bid/Proposal. Any bids/proposals with deficient insurance requirements will
be rejected. The firm who is awarded the Bid/Proposal must return the contract, agent/broker and insurance
form within two (2) weeks from the date on the award letter.

PLEASE CHECK THE APPROPRIATE BOX YES NO

General Liability $2,000,000.00 general aggregate $1,000,000 per occurrence
Town as Additional Insured

Automobile Liability  $1,000,000.00

Excess Liability $5,000,000.00

Professional Liability $1,000,000.00

Worker’s Compensation and Employer’s Liability

A A

Ability to Return Contract and Insurance Documents
Within Two (2) Weeks

8. Ableto Provide the Town with Thirty (30) Days Prior
Written Notice of Cancellation

STATEMENT OF VENDOR:

I have read the insurance requirements for this work and have taken the documentation to my insurance
agent/broker. The bid/proposal cost reflects any additional costs relating to insurance requirements for this
work.

Signature Date

Contractor
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Statement of Special Inspections

Project: Old Greenwich Elementary School
Location: 285 Sound Beach Avenue — Old Greenwich, Connecticut
Owner: Town of Greenwich

Structural Engineer of Record:  Michael Horton Associates, Inc.

This Statement of Special Inspections is submitted as a condition for permit issuance in accordance with the
Special Inspection and Structural Testing requirements of the Building Code. It includes a schedule of
Special Inspection services applicable to this project as well as the name of the Special Inspection
Coordinator and the identity of other approved agencies to be retained for conducting these inspections and
tests. This Statement of Special Inspections encompass the following disciplines:

Structural {7 Mechanical/Electrical/Plumbing
{J Architectural [] Other.

The Special Inspection Coordinator shall keep records of all inspections and shall furnish inspection reports to
the Building Official and the Structural Engineer of Record. Discovered discrepancies shall be brought to the
immediate attention of the Contractor for correction. |f such discrepancies are not corrected, the
discrepancies shall be brought to the attention of the Building Official and the Structural Engineer of Record.
The Special Inspection program does not relieve the Contractor of his or her responsibilities.

Interim reports shall be submitted to the Building Official and the Structural Engineer of Record.

A Final Report of Special Inspections documenting completion of all required Special Inspections, testing and
correction of any discrepancies noted in the inspections shall be submitted prior to issuance of a Certificate of
Use and Occupancy.

Job site safety and means and methods of construction are solely the responsibility of the Contractor.

Interim Report Frequency: Monihly or [J per attached schedule.
Prepared by: ‘ Design Professional Seal
/,,,
7,
Paul J. Sheehan, P.E X 3 G
" {type of print name) o B "."*".:
IS . \\5
: 2
:Ess|°“h\v‘\\\\\
_ 01-23-2025
Signature Date
Owner's Authorization: Building Official's Acceptance

A _AMBA=  or2r205 —VM_’ » . /(,.Q/Zj

Sigrtature  James walors Date ignature Date
Chaman OGS Buikdng Commiltee

CASE Form 101 e Statement of Special Inspections « ©CASE 2004
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Page 2 of 11
Schedule of Inspection and Testing Agencies

This Statement of Special Inspections / Quality Assurance Plan includes the following building systems:

X Soils and Foundations [J Spray Fire Resistant Material
X Cast-in-Place Concrete X Wood Construction
() Precast Concrete [ Exterior Insulation and Finish System
X Masonry [ Mechanical & Electrical Systems
X} Structural Steel (] Architectural Systems
(X} Cold-Formed Steel Framing [J Special Cases
Special Inspection Agencies Firm Address, Telephone, e-mail
1. Special Inspection Michael Horton Associates, Inc. 780 East Main Street
Coordinator Branford, Connecticut 06405
203-481-8600
Jjthompson@niha-eng.com
2. Inspector Langan Taylor Dalling
tdalling a Langan com
Mobile: 203.695.4133
555 Long Wharf Drive, New Haven, CT
06511-6107
www.langan.com
3. Inspector
4, Testing Agency TBD

5. Testing Agency

6. Other

Note: The inspectors and testing agencies shall be engaged by the Owner or the Owner’s Agent, and not by
the Contractor or Subcontractor whose work is to be inspected or tested. Any conflict of interest must be
disclosed to the Building Official, prior to commencing work.

CASE Form 101 e Statement of Special Inspections < ©CASE 2004
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Page 3 of 11
Quality Assurance Plan

Quality Assurance for Seismic Resistance

Seismic Design Category B
Quality Assurance Plan Required (Y/N) N

Description of seismic force resisting system and designated seismic systems:
Steel systems not specifically detailed for seismic resistance and intermediate reinforced shear walls

Quality Assurance for Wind Requirements

Basic Wind Speed (3 second gust) 130 (Vuly) 101(Vasd)
Wind Exposure Category B
Quality Assurance Plan Required (Y/N) Y

Description of wind force resisting system and designated wind resisting components:
Steel systems not specifically detailed for seismic resistance and intermediate reinforced shear walls

Statement of Responsibility

Each contractor responsible for the construction or fabrication of a system or component designated above
must submit a Statement of Responsibility.

CASE Form 101 e Statement of Special Inspections ¢ ©CASE 2004
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Page 4 of 11
Qualifications of Inspectors and Testing Technicians

The qualifications of all personnel performing Special Inspection and testing activities are subject to the
approval of the Building Official. The credentials of all Inspectors and testing technicians shall be provided if
requested.

Key for Minimum Qualifications of Inspection Agents:

When the Registered Design Professional in Responsible Charge deems it appropriate that the individual
performing a stipulated test or inspection have a specific certification or license as indicated below, such
designation shall appear below the Agency Number on the Schedule.

PE/SE Structural Engineer — a licensed SE or PE specializing in the design of building structures
PE/GE Geotechnical Engineer — a licensed PE specializing in soil mechanics and foundations
EIT Engineer-In-Training — a graduate engineer who has passed the Fundamentals of

Engineering examination
American Concrete Institute (ACI) Certification

ACI-CFTT Concrete Field Testing Technician - Grade 1

ACI-CCI Concrete Construction Inspector
ACI-LTT Laboratory Testing Technician — Grade 1&2
ACI-STT Strength Testing Technician

American Welding Society (AWS) Certification

AWS-CWI Certified Welding Inspector
AWS/AISC-8SI Certified Structural Steel Inspector

American Society of Non-Destructive Testing (ASNT) Certification
ASNT Non-Destructive Testing Technician — Level Il or lif.

International Code Council (ICC) Certification

ICC-SMSI Structural Masonry Special Inspector
ICC-SWSI Structural Steel and Welding Special Inspector
ICC-SFSI Spray-Applied Fireproofing Special Inspector
ICC-PCSI Prestressed Concrete Special Inspector
ICC-RCSI Reinforced Concrete Special Inspector

National Institute for Certification in Engineering Technologies (NICET)

NICET-CT Concrete Technician - Levels |, II, Il & IV
NICET-ST Soils Technician - Levels |, II, Il & IV
NICET-GET  Geotechnical Engineering Technician - Levels |, Il, 11l & IV

Exterior Design Institute {EDI) Certification
EDI-EIFS EIFS Third Party Inspector

Other

CASE Form 101 e Statement of Special Inspections o ECASE 2004
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Soils and Foundations

Page 5 of 11

Item Agency # | Scope Inspection
(Qualif.) Frequency
1. Shallow Foundations 2 Inspect soils below footings for adequate P
PE'GE bearing capacity and consistency with
geotechnical report.
Inspect removal of unsuitable material and P
preparation of subgrade prior to placement of
controlled fill
2. Controlled Structural Fill 4 Perform sieve tests (ASTM D422 & D1140) and P
modified Proctor tests (ASTM D1557) of each source
of fill material
Inspect placement, lift thickness and compaction of =
controlled fill
Test density of each lift of fill by nuclear methods P
(ASTM D2922)
P
Verify extent and slope of fill placement
3. Deep Foundations N4 N4
4. Load Testing N4 N4
5. Other 4 Verify that procedure and installation of P
Underpinning underpinning matches the submitted design and

procedure submitted by the underpinning
engineer.

C: Continuous

P: Periodic Inspections. inspection frequency shall be determined by the Geotechnical Engineer (GE.)

During ongoing soil and foundation operations, daily (minimum) inspections shall be performed.

Notes:

CASE Form 101

o Statement of Special Inspections ¢ ©CASE 2004
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Cast-in-Place Concrete

Page 6 of 11

Item Agency # | Scope Inspection
(Qualif.) Frequency
1. Mix Design 4 Review concrete batch tickets and verify P
ACT compliance with approved mix design. Verify
that water added at the site does not exceed that
allowed by the mix design.
2. Material Certification 4 Verify on site materials (reinforcing, forms, P2
accessories, embed items) are in
accordance with plans and approved
submittals.
3. Reinforcement Installation 4 Inspect size, spacing, cover, positioning and P2
ACT grade of reinforcing steel including dowels.
Verify that reinforcing bars are free of form oil
or other deleterious materials. Inspect bar laps
and mechanical splices. Verify that bars are
adequately tied and supported on chairs or
bolsters.
4. Formwork Geometry 4 Inspect formwork for shape, location and P2
ACT dimensions of the concrete member being
formed.
5. Welding of Reinforcing Verify weldability of reinforcing steel other than P
4 ASTM A706. Inspect preheating of steel when
AWS-CWI | required.
Visually inspect single-pass fillet welds, P
maximum 516"
Visually inspect all other welds. (&
6. Anchor Rods 4 Inspect size, positioning and embedment of P2
ACI anchor rods. Inspect concrete placement and
consolidation around anchors
7. Concrete Placement 4 Inspect placement of concrete. Verify that C
ACH concrete conveyance and depositing avoids
segregation or contamination. Verify that
concrete is properly consolidated
8. Sampling and Testing of 4 Test concrete compressive strength (ASTM C31 P3
Concrete ACH & C39), stump (ASTM C143), air-content
(ASTM C231 or C173) and temperature (ASTM
C1064).
9. Curing and Protection 4 Inspect curing, cold weather protection and hot P4
ACI weather protection procedures.

CASE Form 101

o Statement of Special Inspections « ©CASE 2004
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Cast-in-Place Concrete

Page 7 of 11

10. Other: 4
ACT

Inspect that drilled and epoxied anchors are the
proper size and are installed per the
manufacturer’s recommendations:.

Adhesive anchors installed in horizontally or
upwardly inclined orientations to resist
susiained tension loads.

Mechanical and adhesive anchors not defined
above.

C: Continuous
P: Periodic Inspections.

P1: If all requirements are met, only one inspection is required.

P2: Inspect before concrete placement.

P3: Per Section 033000 “Cast-in-Place Concrete” specification.
P4: Daily when required by weather conditions (See ACI305R, ACI 306R, ACI 306.1.)

Notes:

1. Nonstructural concrete slabs supported directly on the ground.
2. Concrete patios, driveways and sidewalks on grade.

CASE Form 101 e Statement of Special Inspections ¢ ZCASE 2004
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Masonry Required Inspection Level: [ A B (¢ Page 8 of 11

Item Agency # | Scope Inspection
{Qualif.) Frequency

1. Material Certification

2. Mixing of Mortar and Grout 4 Inspect proportioning, mixing and retempering P
ICC-SMSI | of mortar and grout.

3. Installation of Masonry 4 Inspect size, layout, bonding and placement of P
ICC-SMSI | masonry units.

4. Mortar Joints 4 Inspect construction of mortar joints including P
ICC-SMSI | tooling and filling of head joints.

5. Reinforcement Installation 4 Inspect placement, positioning and lapping of P
ICC-SMSI | reinforcing steel.

4
AWS Inspect welding of reinforcing steel. C
Prestressed Masonry None

7. Grouting Operations 4 Inspect placement and consolidation of grout. P

ICC-SMSI | Inspect masonry clean-outs for high-lift
grouting.
8. Weather Protection 4 Inspect cold weather protection and hot weather P

ICC-SMSI | protection procedures. Verify that wall cavities
are protected against precipitation.

9. Evaluation of Masonry 4 Test compressive strength of mortar and grout P
Strength ICC-SMSI | cube samples (ASTM C780)
Test compressive strength of masonry prisms
(ASTM C1314).
10. Anchors and Ties 4 Inspect size, location, spacing and embedment of P

ICC-SMSI | dowels, anchors and ties.

11. Wall Bracing 4 Verify that masonry walls have been braced to P
the structure per the project details and notes
12. Other: 4 Inspect that drilled and epoxied anchors are the
ACT proper size and are installed per the

manufacturer's recommendations:

Adhesive anchors installed in horizontally or C
upwardly inclined orientations to resist
sustained tension loads.

Mechanical and adhesive anchors not defined P
above.

C: Continuous
P: Periodic Inspections.

CASE Form 101 e Statement of Special Inspections « ©CASE 2004
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Structural Steel

Page 9 of 11

Item Agency # | Scope Inspection
(Qualif.) Frequency
1. Fabricator Certification/ 4 Review shop fabrication and quality control Pl
Quality Control Procedures procedures.
[ Fabricator Exempt
2. Material Certification 4 Review certified mill test reports and P2
identification markings on wide-flange shapes,
high-strength bolts, nuts and welding electrodes
3. Open Web Steel Joists 4 Inspect size, installation, field welding and P2
AWS'AISC | bridging of joists.
4. Bolting 4 Inspect installation and tightening of high- C
AWS AISC- | strength bolts. Verify that splines have separated
from tension control bolts. Verify proper
tightening sequence. Continuous inspection of
bolts in slip-critical connections.
5. Welding 4 Visually inspect all welds. Inspect pre-heat. P3
AWS post-heat and surface preparation between
passes. Verify size and length of fillet welds.
Ultrasonic testing of all full-penetration welds
6. Shear Connectors 4 Inspect size, number, positioning and welding of C
AWS shear connectors. Inspect suds for full 360
degree flash. Ring test all shear connectors with
a 3 1b hammer. Bend test all questionable studs
to 15 degrees.
7. Structural Details 14 Inspect steel frame for compliance with contract P2
documents, including bracing, member
configuration and connection details.
8. Metal Deck 4 Inspect size and fastening of metal floor and P2
AWS roof

C: Continuous
P: Periodic Inspections.

l

P1: If all requirements are met, only one inspection is required.
P2: While steel erection operations are ongoing, daily inspections shall be performed, unless otherwise noted.
This inspection frequency may be increased or decreased at the Special Inspections Coordinator's discretion.

P3: Refer to Section 051000 Structural Steel

CASEForm 101

Statement of Special Inspections

©CASE 2004
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Cold-Formed Steel Framing

Page 10 of 11

Item Agency #

(Qualif.)
1. Member Sizes 4

Scope

Inspect size of members for conformance to the
Contract Documents and shop drawings, for
work constructed as part of specification
Sections 05410.

inspection
Frequency

P

2. Material Thickness 4

Review product data submission for
conformance with the Contract Documents and
shop drawings, for work constructed as part of
specification Sections 05410

P2

3. Material Properties 4

Review product data submission for
conformance with the Contract Documents and
shop drawings, for work constructed as part of
specification Sections 05410

P

4. Mechanical Connections 4

Review installation of screw connections for
conformance with the Contract Documents and
shop drawings, for work constructed as part of
specification Sections 05410

5. Welding 4
AWS

Review installation of welded connections for
conformance with the Contract Documents and
shop drawings, for work constructed as part of
specification Sections 05220 and 05400.

6. Framing Details 4

Review installation of cold formed structural
metal framing for conformance with the
Contract Documents and shop drawings, for
work constructed as part of specification
Sections 05410.

7. Trusses N4

8. Other:

C: Continuous
P: Periodic Inspections.

P1: If all requirements are met, only one inspection is required.
P2: While cold-form metal framing operations are ongoing, daily inspections shall be performed, unless
otherwise noted. This inspection frequency may be increased or decreased at the Special inspections

Coordinator's discretion.

CASE Form 101

Statement of Special Inspections o

©CASE 2004
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Wood Construction

Page 11 of 11

Item Agency # | Scope Inspection
{Qualif.) Frequency
1. Fabricator Certification/ NA
Quality Control Procedures
X Fabricator Exempt
2. Material Grading 14 Inspect the wood framing for compliance to the P
drawings and specifications
3. Connections 4 Review connections for compliance with P
Contract Documents
4. Framing and Details 14 Review for compliance with Contract P
Documents
5. Diaphragms and Shearwalls NA NA
6. Prefabricated Wood Trusses NA N4
7. Permanent Truss Bracing N4 N4

8. Other:

C: Continuous
P: Periodic Inspections.

CASE Form 101
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D DOWNES CONSTRUCTION COMPANY

General Notes:

1 - All Workers shall In designated lot only.
2 - Confirm location of all gates and fence,
CM prior to installation.

3 - Provide anti-tracking mats at all vehicle
gates.

4 - All Deliveries are to be coordinated with
the Construction Manager.

5 - All material storage must be coordinated
and approved by the Construction Manager.
6 - The Site work Subcontractor is
responsible to coordinate and provide
stable/level base for all rigging and/or pump
locations.

7 - The Site work Subcontractor is
responsible to maintain access points for
forklifts and/or deliveries to structure.

8 - Site work Subcontractor shall provide
measures to ensure cleanliness of existing
parking lots and driveways. Provide street
sweeping and dust control throughout
construction.

9 - Protect all existing items and utilities
scheduled to remain.

10 - Provide and maintain all temp.
construction fence, enclosures, barricades
etc. requlred to ensure security and

11 - Site work Subcontractor is responsible
to make sure all egress pathways from the
existing building are clear of obstructions at
all times all times
12 -Site work Subcontractor is responsible
to restore all areas disturbed by
construction activity at project conclusion
without exclusion.
13 - This site logistics plan should not be
considered all inclusive and does not
relieve the Subcontractors from complying
with the Contract Documents. Refer to
Division 01 General Requirements, Scopes
of Work and other Specifications for
additional related work required.
14 - The Site work Subcontractor is

ible to provide and clean
compacted gravel base access throughout
the site for scaffold or lift access, free of
debris and accessible at all times. Site
Subcontractor to maintain through out the

of Use of

recycle or reclaim products are prohibited
for use as temporary base materials
15 - Construction fence shall have a
continuous top rail, wire bottom, and
diagonal bracing at all change of directions.
Height 6'-0" U.O.N. Screening shall be New
material. Color to be selected by Owner.
Gates to have full frames and commercial
hardware.
16 - Site Contractor to coordinate temp
power and water to trailer compounds,
mixing station etc. etc. with MEP trades.

CONSTRUCTION

HARD HAT
AREA

Site Contractor to provide install
& maintain signage install at

all construction fences Typ.

Site Contractor to provide install
& maintain signage install at

30lf intervals on the perimeter of

all construction fences Typ.

30lf intervals on the perimeter of

Site Contractor to provide install
& maintain signage install at All
Construction Gates (2set per
location) Typ.

Site Contractor to provide install
& maintain signage install at All
Construction Gates (2set per
location) Typ.

WORKPLAC!

NOTICE

Hard Hat, Hi-vs Vest
& Safely Glasses.
Required.

NOTICE

All visitors.

MUST report
to site office.

Site Contractor to provide install
& maintain signage install at All
Construction Gates (2set per
location) Typ.

Site Contractor to provide install
& maintain Muster signage
through all phases coordinate
Site Contractor to provide install locations with CM.
& maintain signage install at All
Construction Gates (2set per
location) Typ.

Sign Key

Site Contractor to coordiante design, professionally
fabricate, install, and maintain All custom signage
as noted on each site phasing drawing

Site Contractor to provide all road work plans for
ON and Off site work for approval by the CM and
the AHJ. Provide and maintain all safety sign-age,
lights, barriers etc. for the duration of work in active
traffic lanes and pedestrian walkways.

Old Greenwich School

SL-1

62624 | NTS
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THE FOLLOWING PAGES ARE A SAMPLE COPY OF THE TOWN OF GREENWICH
CONTRACT FOR YOUR REVIEW. YOU MUST BE ABLE TO SIGN THIS CONTRACT AND
MEET THE NECESSARY INSURANCE AS REQUIRED BY THE TOWN OF GREENWICH IN

ORDER FOR YOUR PROPOSAL TO BE CONSIDERED.
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State of Connecticut
Town of Greenwich

Contract
Town Department: Greenwich Public Schools Contract No.:
Division: Account Name:
Name and Account Code
Address Total Amount
Of of Contract
Contractor
This Agreement made this day of 2025 between Town of Greenwich hereafter called the Town and hereafter called the
Contractor

Witnessed as follows:

1. The contractor agrees to furnish materials and perform services as shown in specifications and contract documents hereto attached and made a part hereof,
and consisting of numbered pages from 1 to .

2. The Town agrees to pay the price designated for such materials and services upon certification by the proper agent of the Town.

3. This contract shall not be valid until approved by the Town Counsel and countersigned by the Town Comptroller.

OLD GREENWICH SCHOOL BUILDING COMMITTEE

By.
Its Chairman James Waters

CONTRACTOR

By
Its

Approved as to legal sufficiency

Date

Assistant Town Counsel

| hereby certify that the estimated amount of this contract does not exceed the unencumbered balances of amounts duly appropriated and against which this
contract is chargeable as indicated hereon.

Date

Comptroller

Page 38 of 45



PERSONAL SERVICE CONTRACT

Contract No.

THIS AGREEMENT made and entered into this day of 2025, by and between the TOWN OF
GREENWICH (hereinafter referred to as “Town”), acting herein by the undersigned official, and
(hereinafter referred to as “Contractor”), whose principal office is located at

acting herein by , hereunto duly authorized,

WITNESSETH:
WHEREAS, the Town contemplates:

WHEREAS, the Town desires to retain the services of the Contractor to perform the following work:

NOW THEREFORE, in consideration of the mutual covenants and agreements herein contained, the parties
agree as follows:

1. Describe services to be performed: Services as described in the attached Exhibits B & C.

2. Describe method and terms of payment: For services rendered and invoices approved by

This agreement consists of:
Personal Service Contract form (pp. 1- );

Exhibit A, Insurance Requirements & Certificate of Insurance (pp. );

Other attachment(s) (yes/no) entitled (pp. );

Other exhibit(s) (yes/no) entitled B (pp. )

Other exhibit(s) (yes/no) entitled C (pp. )

for a total number of numbered pages (hereinafter collectively referred to as “Contract’)
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3. Any conflict between this Contract and any invitation to bid, request for proposal,
exception that any provision of an invitation to bid, request for proposal, bid or response to request
for proposal, that is attached as an Exhibit to this Contract, which Exhibit provides bid or response
to request for proposal shall be resolved in favor of this Contract, with the for a higher standard of
obligation or service by Contractor, shall control as to the standard of obligation and service
required of the Contractor and shall thereby supplement this Contract.

4. The Town may at any time, and for any reason, direct the discontinuance of the
services and work contemplated under this Contract for a period of time. Such direction shall be in
writing and shall specify the period during which the work shall be discontinued. The work shall
be resumed on the dates specified in such direction, or upon such other date as the Town may
thereafter specify in writing. The period during which such work shall have been discontinued
shall be deemed added to the time for performance. Stoppage of work under this article shall not
give rise to any claim against the Town.

5. The service and work contemplated under this Contract shall be completed in full
on or before with the option, if agreed by both parties, to extend the contract by
mutual written agreement for up to

6. The Town may at any time and for any reason terminate this Contract by written
notice specifying the termination date, which shall be not less than seven (7) days from the date
such notice is given. In the event of such termination, services shall be paid for in such amount as
shall compensate for the portion of the work satisfactorily performed prior to termination. Such
amount shall be fixed by the Town after consultation with the Contractor and shall be subject to
audit by the Town Comptroller. Termination under this section shall not give rise to any claim
against the Town for damages for compensation in addition to that provided hereunder.

7. It is the intent of this Contract to secure the personal services of the Contractor or
a duly authorized and competent representative(s) of the Contractor acceptable to the Town.
Failure of the Contractor for any reason to make the personal service of such a person available to
the Town to the extent necessary to perform the services required skillfully and promptly shall be
cause for termination of this Contract.

8. The Contractor shall not assign this Contract without prior consent of the Town in
writing.

9. In the event of death or disability of the principal of the Contractor, any qualified
partner or associate of the Contractor may be authorized, at the option of the Town, to continue to
perform and complete all the terms, covenants and provisions contained in this Contract.

10. If the Contractor has been delayed and as a result will be unable, in the opinion
of the Town, to complete performance fully and satisfactorily within the time allowed therefor, the
Contractor, upon submission of evidence of the cause of the delay, satisfactory to the Town, shall at
the discretion of the Town, be granted an extension of time for performance equal to the period that
the Contractor was actually and necessarily delayed.

11. When the Town shall have reasonable grounds for believing that a) the
Contractor will be unable to perform this Contract fully and satisfactorily within the time fixed for
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performance, or b) a meritorious claim exists or will exist against the Contractor or the Town
arising out of the negligence of the Contractor or the Contractor’s breach of any provision of this
Contract,

then the Town may withhold payment of any amount otherwise due and payable to the Contractor
hereunder. Any amount so withheld may be retained by the Town for such period as it may deem
advisable to protect the Town against any loss and may, after written notice to the Contractor, be
applied in satisfaction of any claim herein described. This provision is intended solely for the
benefit of the Town. No person shall have any right against the Town or claim against the Town by
reason of the Town’s failure or refusal to withhold monies. No interest shall be payable by the
Town on any amounts withheld under this provision. This provision is not intended to limit or in
any way prejudice any other right of the Town.

12. The acceptance by the Contractor, his successors or assigns, of any payment
made on the final requisition under this Contract, or of any final payment due on termination of this
Contract, shall constitute a full and complete release of the Town from any and all claims, demands
and causes of action whatsoever which the Contractor, his successors or assigns, have or may have
against the Town under the provisions of this Contract.

13. The Contractor shall not assert any claim arising out of any supervisory act or
omission by any agent, officer or employee of the Town in the execution or performance of this
Contract against any such agent, officer or employee. The Contractor shall require each person
supplying labor or materials to the Contractor to agree in writing to the Contractor not to make any
claim against the Town, its officers, agents or employees by reason of such labor or materials, or by
reason of any acts or omissions of the Contractor.

14. The Contractor shall indemnify and save harmless the Town and its officers,
agents, servants and employees, from and against any and all claims, demands, suits, proceedings,
liabilities, judgments, awards, losses, damages, costs and expenses, including attorneys’ fees, on
account of bodily injury, sickness, disease, death or other damages sustained by any person or
persons injury or damage to or destruction of any property, directly or indirectly arising out of,
relating to, or in connection with the work called for in the Contract, whether or not due or claimed
to be due in whole or in part to the active, passive or concurrent negligence, fault, or contractual
default of the Contractor, its officers, agents, servants or employees, any of its subcontractors, the
Town, any of its respective officers, agents, servants, or employees and/or any other person or
persons, and whether or not such claims, demands, suits or proceedings are just, unjust, groundless,
false, or fraudulent, and the Contractor shall and does hereby assume and agrees to pay for the
defense of all such claims, demands, suits and proceedings, provided, however, that the Contractor
shall not be required to indemnify the Town, its officers, agents, servants, or employees, against
any such damages occasioned solely by acts or omissions of the Town, its officers, agents, servants
or employees, other than supervisory acts or omissions of the Town, its officers, agents, servants, or
employees, in connection with the work called for in the Contract.

15. The Contractor shall take out and maintain during the life of this Contract the
types and amounts of insurance as are set forth in the attached Exhibit B. Before commencing the
work called for in this Contract, the Contractor shall furnish the Town with a completed certificate
of insurance on the Acord form that is referenced in the attached Exhibit B evidencing such
coverage.

16. Contractor agrees to comply in every respect with applicable State and Town
laws, regulations and ordinances.

17. Contractor shall at all times be deemed to be an independent contractor and shall
be wholly responsible for the manner in which it performs the services required of it by the terms of
this Contract. Nothing herein contained shall be construed as creating the relationship of employer
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and employee or principal and agent, between the Town, its agencies, employees, agents and
Contractor, its employees and agents. Contractor assumes exclusively the responsibility for the acts
of its employees and agents as they relate to the services to be provided during the course and scope
of their employment. Contractor, its agents and employees shall not be entitled to any rights and
privileges of Town employees and shall not be considered in any manner to be Town employees.

18. The laws of the State of Connecticut shall govern this Contract and any and all
litigation related to this Contract. In the event of litigation related to this Contract, the exclusive
forum shall be the State of Connecticut and the exclusive venue for such litigation shall be the
Judicial District for Stamford/Norwalk at Stamford.

19. The Contractor is required to perform and submit to Greenwich Public
Schools, Employee Background Checks as imposed by Section 2 of Public Act 16-67, which
amended Conn. Gen. Stat. 10-222c.

Dated at Greenwich, Connecticut,

By: James Waters

Its: Chairman

THE CONTRACTOR

Its:
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Insurance Requirement Sheet

Insurance Requirements: Before starting and until final completion and acceptance of the work called for in the

Contract and expiration of the guarantee period provided for in the Contract, the Contractor and its

subcontractors, if any, shall procure and maintain insurance of the types and amounts checked in paragraphs A

through F below for all Contract operations.

X A General Liability, with minimum coverages for combined bodily injury and property damage
liability of $2,000,000 general aggregate, $1,000,000 per occurrence including:

X 1. Commercial General Liability.

X 2. Town as additional insured.

[] 3. Owners and Contractors Protective Liability
(separate policy in the name of the Town).

X B. Comprehensive Automobile Liability, with minimum coverages of $1,000,000 combined single
limit for bodily injury and property damage, including, where applicable, coverage for any
vehicle, all owned vehicles, scheduled vehicles, hired vehicles, non-owned vehicles and garage
liability.

X C. Excess Liability, with minimum coverage of $5,000,000 in umbrella form, or such other form as
approved by Town Department Head and Risk Management Director.

X D. Workers' Compensation and Employer's Liability, with minimum coverages as provided by
Connecticut State Statutes.

X E. Professional Liability (for design and other professionals for Errors and Omissions), with

minimum coverage of $1,000,000. If the policy is on a claims-made basis, coverage shall be
continually renewed or extended for three (3) years after work is completed under the Contract.

] F. Other (Builder's Risk, etc.):

X G. CERTIFICATE HOLDER: TOWN OF GREENWICH
AND GREENWICH BOARD OF EDUCATION. (Also fill in on ACORD Certificate of Insurance)
101 Field Point Road, Greenwich, CT 06830.

The Acord certificate of insurance form must be executed by your insurance agent/broker and returned to this office.
Company name and address must conform on all documents including insurance documentation. It is required that the
agent/broker note the individual insurance companies providing coverage, rather than the insurance group, on the Acord
form. The Contract number (provided to the awarded Contractor), project name and a brief description must be inserted
in the “Description of Operations” field. It must be confirmed on the Acord Form that the Town of Greenwich The Greenwich
Board of Education and The Old Greenwich Building Committee are endorsed as an additional insured by having the
appropriate box checked off and stating such in the “Description of Operations” field. A letter from the awarded vendor’s
agent/broker certifying that the Town of Greenwich, The Greenwich Board of Education and have been endorsed
onto the general liability policy as an additional insured is also mandatory. This letter must follow exactly the
format provided by the Purchasing Department. If the insurance coverage required is provided on more than one Acord
certificate ofinsurance, then additional endorsement letters are also required. Contract development will begin upon receipt
of complete, correct insurance documentation.

The Contractor shall be responsible for maintaining the above insurance coverages in force to secure all of the
Contractor's obligations under the Contract with an insurance company or companies with an AM Best Rating of A:VIl or
better, licensed to write such insurance in Connecticut and acceptable to the Risk Manager, Town of Greenwich. For
excess liability only, non-admitted insurers are acceptable, provided they are permitted to do business through
Connecticut excess line brokers per listing on the current list of Licensed Insurance Companies, Approved Reinsurers,
Surplus Lines Insurers and Risk Retention Groups issued by the State of Connecticut Insurance Department.
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SAMPLE ENDORSEMENT LETTER)

AGENT/BROKER
(LETTERHEAD)

(Date)

Eugene H. Watts, Senior Buyer

Purchasing Department

Town of Greenwich/Board of Education

290 Greenwich Avenue — Havemeyer Building
Greenwich, CT 06830

Town of Greenwich/Board of Education / Contract

Project Name:

Dear Mr. Watts:
The undersigned hereby certifies as follows:

(1) I am a duly licensed insurance agent under the laws of the State of [insert State] and an
authorized representative of all companies affording coverage under the Acord form
submitted herewith;

(2) The Town of Greenwich, The Greenwich Board of Education and The Old Greenwich
School Building Committee have been endorsed as an additional insured under the
general liability policy no. [insert policy number], issued by [insert company affording
coverage| to [name of insured];

3) The general liability policy referenced in paragraph (2) above meets or exceeds the
coverage in Commercial General Liability ISO form CG 00 01 10 01, including
contractual liability;

4) The policies listed in the Acord form submitted to the Town of Greenwich in connection
with the above-referenced contract have been issued to the insured in the amounts stated
and for the periods indicated in the Acord form; and

(5) The Town of Greenwich shall be given thirty (30) days prior written notice of
cancellation, lapse or restrictive amendment (except ten days notice of nonpayment) of
the policies listed in the Acord form.

Sincerely,

Authorized Representative for all companies listed in the Acord form
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ACORD CERTIFICATE OF LIABILITY INSURANCE
PRODUCER THIS CERTIFICATE 15 [SSUED A5 A MATTER OF INFORNATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER, THIS CERTIFICATE DOES NOT AMIEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE FOLICIES BELOW
INMSUREERS AFFORDING COVERAGE
INSURED INSURER 4
Contract # INSURER &
INSURER C-
INSURER D
INSURER £
COVERAGES

THE POLICIES OF INSURANEE LISTED BELOW HAVE BEEN [SSUED TO THE INSURED NATIED ABOVE FOR THE FPOLICY FERIOD INDICATED,
NOTUWITHSTANDING ANY REGUIRENIENT, TERN OF CONDITION OF ANY CONTRACT OR OTHER DOCUNENT UITH RESFECT 70 wWHIcH THIS
CERTIFICATE MIRY BE (SSUED OR MAY FERTAN, THE INSURANCE AFFORDED BY THE FPOLICIES DESCRIBED HEREIN (5 SUBJECT 70 ALL THE
TERMNS, EXCLUSIONS AND CONDITIONS OF SUCH FPOLICIES: LITITS SHOWN H3Y HAVE BEEN REDUCED BY FAID CLANS:

V%2

& TYPE OF INSURANCE

PoLICY NUNBER

POLICY EFFECTIVE
DATEIIV DD VY)

POLICY EXPIRATION
DATE MV DD/YY)

LTE

GENERAL LIFBILITY

CONMMERCIAL GENERAL
O cLamis mAPERl occlR
a

ad

GENERAL AGGREGATE LIMIT
O PoLcy OpPROJECT O

LACH OCCURENCE

FIRE DANIAGE (Arny ore fre)

ED EXP (Arny ore persorn)

FPERSONAL & ADY INJURY

GENERAL AGGRREGATE

PRODUCTS-COMEYOF A6

AUTONOBILE LIABILITY CONBINED SINGLE LT
a s Asv7o (€ accident)
ALL OWNED RUT7OS BODILY INTURY
O ScHEDULED ALTDS (Per persor)
HIRED AUTOS BODILY INTURY
NON-OWNED AUTOS (Per accident)
| FROFPERTY DANAGE
ad (Per accident)

7 | GARAGE LIABILITY AUTO ONLY-EA ACCIDENT
O sy Av7o OTHER THAN — £A Acc
d AUTO OMLY:  AGE
EXCESS LIABILITY LACH OCCURRENCE
O occuvr O cLams ACCREGATE
O pepLc7isLe
O Re7en7ion 8
WORKERS COMPENSATION | 7] | R
AND £l EACH RCCIDENT

£L DISEASE-EA ENMPLOYEE

£:L- DISEASE - FPOLICY LT

Frofessional Liability

DESCRIPTION OF OPERATIONS/LOCATIONS VEHICLES EXCLUSIONS ADDED BY ENDORSEMENTZSPECIAL PROVISIONSS
The Town of Greenwich, The Greenwich Board of Education and The Old Greenwich School Building Committee are named as additional insured for
Contract # . Itis agreed by both parties to Contract No that the Contractors insurance will be primary and non-contributory

CERTIFICATE HOLDER | X| ADDITIONAL INSURED; INSURER LETTER: _

CANCELLATION

Certificate Holder:

Town of Greenwich, The Greenwich Board of
Education & The Old Greenwich School Building

Committee
101 Field Point Road
Greenwich, CT 06830

SHOULD ANY OF THE ABOVE DESCRIBED FOLICIES BE CANCELLED
BEFORE THE EXPIRATION DATE THEREDE, THE ISSUNG COMFANY
WILL ENDEAVOR 70 MIA/IL 30 DAYS WRITTEN NOTICE 7O THE
CERTIFICATE HOLDER NAYIED 7O THE LEFT, BUT FRILURE TO DO SO
SHALL IMPOSE NO OBLIGATION OR LIFBILITY OF ANY KIND LFON
THE INSURER, /735 AGENTS OF REPRESENTATIONS
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