

VALLEJO CITY UNIFIED SCHOOL DISTRICT

Furniture Removal Project - Elementary Phase 1

ADDENDUM #1
POSTED FEBRUARY 28, 2025

Bid Due Date: March 13, 2025
Submit Bids To: VCUSD Operations Department
852 Rosewood Avenue, Vallejo, CA 94591

SPECIFICATIONS

The District requires the removal and disposal of all designated obsolete furniture from the sites specified below, which removal and disposal must include the packaging of the furniture (as needed), complete outbound loading operations, transportation of the furniture, and delivery to and unloading of the furniture at the final recycling/disposal destination(s). Contractor shall also, as requested by the District, transport and internally relocate specified furniture that the District is not disposing of to one or more alternative, secondary District site(s) (less than approximately 6% of all furniture to be moved).

Contractor must be able to package, transport, and dispose of the types and quantities of furniture currently situated in the spaces identified in the Room List By Site document included with this bid. Contractor must use the Mandatory Pre-Bid Job Walk to identify the types and quantities of furniture to be removed for purposes of generating its Total Bid Price for the work. **Contractor shall implement environmental sustainability and cost-saving measures to determine the ultimate recycling and/or disposal location(s) of each item, and those anticipated cost savings shall be reflected in the Bid Quotation Sheet, as applicable.**

Contractor must guarantee that all furniture and associated waste will be completely removed from the designated sites in conformity with the Schedule included in the Information to Bidders to ensure completion prior to the delivery and installation of the new furniture, all of which must take place before the commencement of instruction for the 2025-2026 school year.

ROOM LIST BY SITE

Site No. 1 Cave	Site No. 2 Dan MIni	Site No. 3 Lincoln	Site No. 4 Mare Island	Site No. 5 VCS	Site No. 6 Loma
Room # / Grade	Room # / Grade	Room # / Grade	Room # / Grade	Room # / Grade	Room # / Grade
1 / TK	1 / TK	3 / 2nd	1 / 8th	1 / other	1 / Other
2 / TK	2 / TK	4 / 1st	2 / 8th	2 / 2nd	2 / 7th
3 / K	10 / K	5 / other	3 / TK	3 / other	3 / PE
4 / K	11 / 1st	6 / K	4 / 6th	4 / 4th-5th	4 / 6th
5 / K	12 / K	7 / TK	5 / 7th	5 / other	5 / 8th
6 / 1st	13 / 2nd		6 / 5th-6th	6 / 1st	6 / other
7 / 3rd	20 / 1st	removed 1,2,8,9	7 / Staff Room	7 / other	MS Storage
8 / 2nd	21 / 2nd		8 / 3rd	8 / other	10 / TK
9 / 2nd	22 / 1st-2nd		9 / K	9 / 5th	11 / K
12 / 1st	24 / SDC 3rd-5th		10 / 2nd	10 / 4th	12 / 1st
13 / 1st	25 / SDC TK-K		11 / 1st	11 / 3rd	20 / other
14 / 3rd	30 / 4th		12 / K	Library	21 / 2nd
15 / 4th	31 / 3rd		13 / 1st-2nd		22 / 1st-2nd
16 / 4th	32 / 3rd		14 / other	removed others	32 / Other
17 / 5th	33 / 3rd-4th		15 / 5th		33 / 5th
20 / 5th-6th	40 / 5th		16 / 4th		34 / 4th-5th
22 / 7th	41 / 4th		17 / other		40 / 3rd
24 / 8th	42 / 5th		18 / 3rd		41 / 4th
26 / 6th			19 / SDC TK-2		42 / SDC 3rd-5th
			20 / Other		45 / 3rd
			21 / Other		
			22 / Other		
			23 / ExpL		
			24 / ExpL		
			25 / Tutors; ExpL		
			26 / Wellness Center		
			MPR (stage / tables)		