
ADDENDUM NO. 1
(Issued May 11, 2025)
Request for Qualifications and Proposals
CEQA Consulting Services
Interim Housing and Modernization Project for Garfield Elementary School
Project No. 22102

The following changes, additions, modifications and corrections hereinafter set forth shall apply to the proposal documents for the project and shall be made a part thereof and subject to all the requirements thereof, as if originally specified and/or shown;

District Modification #1

The District is extending the proposal due date to March 27, 2025 and modifying the procurement schedule to the following.

Written requests for questions: March 19, 2025 (submitted no later than 5:00 p.m. Pacific Time)

District responses with an Addendum: March 24, 2025

Proposal Due Date: March 27, 2025 (submitted no later than 2:00 p.m. Pacific Time)

Board Meeting for contract approval: May 14, 2025

Notice to Proceed (Tentative): May 15, 2025

**RECEIPT OF THIS ADDENDUM (AS WELL AS PREVIOUSLY ISSUED ADDENDA) MUST BE
ACKNOWLEDGED IN THE PROPOSAL.**