

TABULATION OF BIDS

Various - Site Lighting Replacement - ES24-120-34 - Electrical

Opened: March 11, 2025

	F5 Facility Services	Allegheny City Electric	Bronder Technical Services	Plavchak Construction	Sargent Electric	
Base Bid		\$ 931,000.00			\$ 927,280.00	
Alt 1 - Deduct Sunnyside Work		- \$ 40,000.00			- \$ 38,400.00	
Alt 2 - Deduct Linden Work		- \$ 42,000.00			- \$ 44,660.00	
Alt 3 - Deduct Faison Work		- \$ 40,000.00			- \$ 30,440.00	
Alt 4 - Deduct Westinghouse Work		- \$ 125,000.00			- \$ 139,190.00	
Alt 5 - Deduct Mifflin Work		- \$ 85,000.00			- \$ 113,900.00	
Alt 6 - Deduct Lincoln Work		- \$ 48,000.00			- \$ 59,590.00	
Alt 7 - Deduct U Prep Work		- \$ 60,000.00			- \$ 91,690.00	
Alt 8 - Deduct Classical Acad Work		- \$ 83,000.00			- \$ 98,660.00	
Alt 9 - Deduct Allegheny Work		- \$ 105,000.00			- \$ 89,320.00	
Alt 10 - Deduct Crescent ECC Work		- \$ 140,000.00			- \$ 221,430.00	
Bond		10%			10%	

Various Sites - Replace Emergency Generators - ES25-103-31 - General
Opened: March 11, 2025

CASHIER'S
CHECK

Various Sites - Replace Emergency Generators - ES25-103-34 - Electrical
Opened: March 11, 2025

Various Sites - Replace Emergency Generators - ES25-103-34 - Electrical					
Opened: March 11, 2025					
CONTRACTOR	BASE BID	ALTERNATE 1	ALTERNATE 2	ALTERNATE 3	BOND
F5 Facility Services					
Bronder Technical Services	\$ 958,629.00	-\$ 351,718.00	-\$ 300,649.00	-\$ 306,259.00	10%
Arcon Contracting					
Plavchak Construction					
PM Contracting & Assoc					
Bristol Environmental					
Allegheny City Electric	\$ 952,000.00	-\$ 275,000.00	-\$ 275,000.00	-\$ 250,000.00	10%
Sargent Electric	\$ 1,022,230.00	-\$ 379,073.69	-\$ 337,293.78	-\$ 305,862.53	10%
		Delete all work at Beechwood	Delete all work at Pittsburgh Spring Garden ECC	Delete all work at Pittsburgh Roosevelt Primary School	

Various Sites - Replace Emergency Generators - ES25-103-35 - Roofing
Opened: March 11, 2025

Various Sites - Replace Emergency Generators - ES25-103-35 - Roofing					
Opened: March 11, 2025					
CONTRACTOR	BASE BID	ALTERNATE 1	ALTERNATE 2	ALTERNATE 3	BOND
F5 Facility Services					
Bronder Technical Services					
Arcon Contracting					
Plavchak Construction					
PM Contracting & Assoc					
Bristol Environmental	\$ 17,400.00	-\$ 8,700.00	-\$ 8,700.00	-\$ 0.00	10%
Allegheny City Electric					
Sargent Electric					
		Delete all work at Beechwood	Delete all work at Pittsburgh Spring Garden ECC	Delete all work at Pittsburgh Roosevelt Primary School	