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ADDENDUM NUMBER One (1) February 19, 2024 
 
TO THE PLANS AND SPECIFICATIONS FOR: 
 
CISD High School Plumbing Repairs and Upgrades - 2024 
Calallen ISD 
Corpus Christi, Texas 
 
STRIDDE, CALLINS & ASSOCIATES, INC. 
342 S. Navigation Boulevard 
Corpus Christi, Texas 78405 
(361) 883-9199 
 
 
NOTICE TO RESPONDENTS: 
 
This Addendum shall be considered as a part of the Drawings, General Documents, and 
Specifications for the above named project as though the items had been issued at the same time 
and incorporated integrally with the originally issued Drawings, General Documents, and 
Specifications dated February 8, 2024.  Wherein provisions of the following amendments contained 
in this Addendum differ from the provisions of the original Drawings, General Documents, and 
Specifications the provisions of this Addendum shall govern and take precedence. 
 
Respondents are hereby notified that they are to make any adjustments in their proposal which they 
may deem necessary on account of this Addendum.  It will be considered that each Respondent’s 
Proposal is submitted with full knowledge of all modifications and changes specified herein.  This 
Addendum shall become a component of the Contract Documents. 
 
This Addendum shall be inserted inside the front cover of the Project Manual by Each prospective 
respondent. 
 
This addendum is being issued to all prospective Respondents who have registered with the 
Engineers office and is uploaded to the district’s website for public view. 
 
Care has been taken to make reference to all items being revised, added, deducted, or a 
clarification of a question.  However, any item called for in the Addendum, but not cross referenced 
to every possible item shall in no way relieve the Respondent of their responsibility to comply with 
all items in the Addendum. 
 
GENERAL 
 
Item G-1  Grounds Seeding and Watering:  The contactor will disturb some of the grass on the 

grounds as needed to perform the work for some equipment and trenching activities. 
The contractor shall prepare the grounds surface, compacted and smooth flush, at 
the end of construction.  CISD maintenance department shall be responsible for 
seeding and watering as needed after construction is complete.  The Contractor 
shall take care to protect the grounds from damage during construction. The 
Contractor will be required to repair damaged grounds due to ruts created by heavy 
equipment and the like.  
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Item G-2  Refer to the attached sign-in sheet from the Pre-Proposal meeting for general 

information. 
 
SPECIFICATION ITEMS: 
 
Item S-1 ATTACHMENT “A” PROCUMENT PROPOSAL RESPONSE PACKET:  Delete the 

current 37-page Attachment “A” in its entirety and replace with this new Attachment 
“A”.  Modifications are associated with page 18, CRIMINAL HISTORY RECORDS 
CHECKS – REQUIRED FORM. 

 
Item S-2 Refer to Specification Section 01 10 00 – SUMMARY OF WORK:  Delete the current 

specification section in its entirety and replace with this new section.  Modifications 
are associated with dates allowed to perform the work as modified in red font.  

 
Item S-3 Refer to Specification Section 01 50 20 – CAMPUS SECURITY MEASURES:  

Delete the current specification section in its entirety and replace with this new 
section.  Modifications are associated with criminal history records checks modified 
in red font.  

 
DRAWING ITEMS: 
 
Item D-1 Drawing P001:  Delete the current drawing and replace with new revised drawing; 

Revision 1, Addendum No. 1, 02/19/2024.  Added General Construction General 
Notes. 

 
Item D-2 Drawing P208:  Delete the current drawing and replace with new revised drawing; 

Revision 1, Addendum No. 1, 02/19/2024.  Added missing label for floor cleanout 
(FCO-2). 

 
Item D-3 Drawing P300:  Delete the current drawing and replace with new revised drawing; 

Revision 1, Addendum No. 1, 02/19/2024.  Added Pipe Support Details and 
Corrections made to Plumbing Fixture Schedule. 

 
 

***END OF ADDENDUM NO. 1*** 
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VENDOR APPLICATION - REQUIRED FORM

Instructions:

1. The application form should be completed and signed by an authorized representative of the vendor. 

2. The application must be submitted with all supporting documents and completed certifications.

Notice to Prospective Vendors:

1. Vendors are not placed on the district’s approved vendor list until a purchase order is approved by the 

purchasing department.

2. Vendors must accept purchase orders for all purchases. The district will not be responsible for payment for 

goods or services that are provided to Calallen ISD staff without an approved purchase order issued.

3. All invoices must reflect the purchase order number and must be emailed or mailed to the Calallen ISD 

Accounts Payable Department (email address and mailing address are noted below).

4. All payments are net thirty (30) days after receipt of the goods and/or services.

VENDOR IDENTIFICATION:

Vendor Full Legal Name

Vendor DBA (if applicable) 

Texas Taxpayer ID #

VENDOR CONTACT INFORMATION:

Vendor Mailing Address:

Vendor Remit Address:
(if different from mailing)

Vendor Phone Number:

Vendor Fax Number:

Vendor Website URL:

Vendor Email Address:
(for point of contact on 

procurement)

I hereby certify that the above information is true and correct. I further certify that I am an authorized 

representative of this vendor.

___________________________________________ ________________________________________

Authorized Representative (Print Name) Title

___________________________________________ ________________________________________

Authorized Representative (Signature) Date
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PROPOSAL RESPONSE CERTIFICATION - REQUIRED FORM

The undersigned authorized representative of the responding company indicated below hereby acknowledges:

1. That the respondent is authorized to enter into contractual relationship on behalf of the responding company 

indicated below.

2. That respondent has carefully examined this document in its entirety.

3. The respondent proposes to supply any products or services submitted under this solicitation in strict compliance 

with all terms, policies and procedures, unless any exceptions are noted.

4. That any and all exceptions have been noted in writing in the response and that no other exception will be claimed.

5. The accuracy of all certifications required which accompany this proposal.

6. The stated organization is an equal opportunity employer.

7. That any prices in this offer have been determined independently, without consultation, communication, or 

agreement for the purpose of restricting competition, as to any matter related to such prices, with any other 

Respondent or with any competitor.

8. That notice of award and/or any communication regarding an award will be submitted via GISD and not by any 

consultant, Respondent or other party involved in this solicitation.

9. That the organization has not been a party to any collusion among Respondent in restraint of freedom of competition 

by agreement to offer at a fixed price or to refrain from offering; or with any CISD employee, Board Trustee, or 

consultant as to quantity, quality, or price in the prospective contract, or in any terms of the prospective contract 

except in any authorized discussion(s) with CISD’s Purchasing personnel; or in any discussions or actions between 

Respondent and any CISD employee, Board Trustee, or consultant concerning exchange of money or other things of 

value for special consideration in the award of this contract.

10. That neither it nor its principals are presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from participation in this transaction by any Federal department or agency.

11. By submitting a Proposal, Respondent agrees to waive any claim it has or may have against the District, its trustees, 

agents and employees, and any reference sources, arising out of or in connection with the administration, evaluation, 

or recommendation of any Proposal; waiver of any requirements under the Proposal documents; acceptance or 

rejection of any Proposal; and award of the Proposal. The District shall have no contractual obligation to any 

Respondent, nor will any Respondent have any property interest or other right in the Proposal or contract being 

proposed unless and until the contract is unconditionally executed and delivered by all parties, and all conditions to 

be fulfilled by the Respondent have been fulfilled by the Respondent.

By submitting this proposal, the Respondent warrants that the Respondent has had the opportunity to carefully examine 

the site of the proposed work and all of the requirements of the RFCSP. The Respondent further warrants that the 

Respondent is satisfied that there are no conflicts in the bidding documents and that the site proposed for the project is 

suitable for the work. By submission of a proposal in response to this RFCSP, the Respondent confirms Respondent’s 

understanding of the entire document and all of its contents. The Respondent also represents that its firm possesses 

the personnel, processes, and technology necessary to safely and efficiently perform the work outlined in this 

RFCSP.

Your signature below is the Proposal Response Certification acknowledgement.

___________________________________________ ________________________________________

Authorized Representative (Print Name) Title

___________________________________________ ________________________________________

Authorized Representative (Signature) Date
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RESPONDENT’S MONETARY PROPOSAL - REQUIRED FORM

This Proposal is submitted by 

_________________________________________________________________, 

(hereafter called "Proposer"), for the construction of "CISD HIGH SCHOOL PLUMBING REPAIRS AND 

UPGRADES - 2024” Calallen I.S.D., Corpus Christi, Texas, (hereafter called "Project").

BASE PROPOSAL:  Proposer agrees to furnish for the total sum of 

____________________________________________________________________________

______________________________Dollars ($__________________), all labor, services, materials, tools, 

equipment and supervision necessary to the full and final completion of the project, and everything 

incidental thereto, as shown on the Drawings, stated in the Specifications, or properly inferable 

therefrom, all in accordance with the Contract Documents governing the construction of such project 

prepared by Stridde, Callins and Associates, Inc., (hereafter called the "Engineer or Architect").

Contractor’s Base Proposal includes a $180,000.00 Contingency Allowance as required by Specification 

Section 01 20 00.

BASE PROPOSAL COST BREAKDOWN:

Plumbing Waste Systems: $______________________

Plumbing Water Supply Systems: $______________________

Plumbing Fixtures: $______________________

Electrical Systems: $______________________

General Construction: $______________________

General Conditions: $______________________

Contingency Allowance $    180,000.00

Total Base Proposal Cost $______________________
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BASE PROPOSAL CONTRACTOR/SUB-CONTRACTOR LIST:

(Company Name)

Plumbing Systems:

Electrical Systems:

General Construction:

ALTERNATE NO. 1 (Additive) – Site Water Service Supply Piping:  Proposer agrees that if this additive 

Alternate No. 1 is accepted by the Owner, then they will provide new underground main domestic water 

service supply piping at the front of the building as specified and shown on drawings.  If this Alternate 

No 1. item is not accepted by the Owner, then the Proposer shall provide limited valve replacements as 

indicated on the base proposal drawings.  The amount to be Added to the Base Proposal amount for 

Alternate No. 1 is

 _______________________________________________________________ Dollars 

($__________________). 

ALTERNATE NO. 2 (Additive) – “A” GYM Water Heaters:  Proposer agrees that if this additive Alternate 

No. 1 is accepted by the Owner, then they will provide new domestic water heaters for the “A” GYM as 

specified and shown on drawings. The amount to be Added to the Base Proposal amount for Alternate 

No. 2 is

 _____________________________________________________________________________Dollars

($__________________). 

ALTERNATE NO. 3 (Additive) – Additional Floor Drains and Floor Cleanouts:  Proposer agrees that if this 

additive Alternate No. 3 is accepted by the Owner, then they will provide new floor drain and floor 

cleanout fixtures with new tail pipes through the foundation for selective areas outside of the kitchen as 

specified and shown on drawings.  If this Alternate No 3. item is not accepted by the Owner, then the 

Proposer shall provide new floor drain and floor cleanout fixture with tail pipe replacements in the 

kitchen area only as part of the base proposal and shall reuse and connect to existing floor drains and 

floor cleanouts at all other areas as shown on the drawings and specified.  The amount to be Added to 

the Base Proposal amount for Alternate No. 3 is

 __________________________________________________________Dollars ($__________________). 
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ALTERNATE NO. 4 (Additive) – Kitchen Site Waste Piping:  Proposer agrees that if this additive Alternate 

No. 1 is accepted by the Owner, then they will provide new underground waste water piping from the 

grease trap to the connection at the main waste pipe at the front of the facility as specified and shown 

on drawings.  The amount to be Added to the Base Proposal amount for Alternate No. 4 is

 _______________________________________________________________ Dollars 

($__________________). 

ALTERNATE NO. 5 (Additive) – Kitchen Grease Trap:  Proposer agrees that if this additive Alternate No. 5 

is accepted by the Owner, then they will provide new grease trap assembly for the kitchen waste piping 

outdoors as specified and shown on drawings.  The amount to be Added to the Base Proposal amount 

for Alternate No. 5 is

 ______________________________________________________________________________Dollars

($__________________). 

ALTERNATE NO. 6 (Additive) – Crawl Space Alternate Pipe Supports:  Proposer agrees that if this additive 

Alternate No. 6 is accepted by the Owner, then they will provide new crawl space pipe supports with 

316 stainless-steel drop-in anchors, 316 stainless steel or FRP threaded rods and PVC, RFP, or 316 

stainless steel hangers for all support systems within the crawl space as specified and shown on 

drawings.  If this Alternate No 6. item is not accepted by the Owner, then the Proposer will provide new 

crawl space pipe hangers with 316 stainless-steel drop-in anchors, 316 stainless steel threaded rods, and 

hot dipped galvanized hangers for all support systems within the crawl space as specified and shown on 

drawings as part of the base proposal.  The amount to be Added to the Base Proposal amount for 

Alternate No. 6 is

 _______________________________________________________________ Dollars 

($__________________). 

Alternate NO. 6 Proposed Materials (Circle as Applicable)

Support Rods – (STAINLESS STEEL)  or  (FRP)

Pipe Support – (PVC)  or  (FRP)  or  (316 STAINLESS STEEL)
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OVERHEAD AND PROFIT FOR CHANGES IN WORK:

For work performed by Contractors own forces: For work performed by a subcontractor and 

supervised by Contractor:

Overhead: 10% Overhead: 10%

Profit:   5% Profit:   5%

Overhead and Profit shall include (but not limited to) the following: Supervision, Insurance, Bonds, 

Workman’s Comp, Mark-up, Job-site and Office Overhead, Coordination, Submittals and any other 

related expenses.

Proposer represents that, prior to preparing this Proposal, they have carefully read the Contract 

Documents, examined the site of the Project, and had made an investigation such that they are fully 

informed of the conditions, facilities, difficulties, restrictions and requirements which they will, or may 

encounter in the completion of the Project in accordance with the terms of the Contract Documents.

Accompanying this Proposal is a certified or cashier's check or proposal/bid bond payable to the 

order of the Calallen Independent School District, Corpus Christi, Texas (hereafter called "Owner"), for 

not less than five percent (5%) of the largest amount for which a contract can be awarded under this 

proposal.

Proposer agrees that if they are awarded the contract they will execute and deliver to Owner, 

within ten (10) days after they are notified of the acceptance of his proposal, a Contract Agreement for 

the construction of such Project, plus required project insurance and bonds, in the forms acceptable to 

the Owner.

Should Proposer fail to execute such contract or furnish such Bonds within the prescribed time, 

Proposer agrees that the accompanying proposal security shall become the property of the Owner as 

liquidated Damages for the additional delay and the expense which will be incurred by Owner as a result 

thereof.
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Proposer agrees that if their Proposal is accepted by the Owner, Proposer will partially 

Substantially Complete all major work on or before July 31, 2024 and fully Substantially Complete with 

all remaining minor work on or before December 31, 2024 for all work, and if the work is not completed 

by such time, Proposer agrees to pay to Owner, as liquidated damages, the sum of Seven Hundred and 

Fifty Dollars ($750.00) for each calendar day after such time that the work remains incomplete, 

calculated in accordance with the provisions of the Contract Documents.

___________________________________________ ________________________________________

Authorized Representative (Print Name) Title

___________________________________________ ________________________________________

Authorized Representative (Signature) Date
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RESPONDENT’S GENERAL QUESTIONNAIRE - REQUIRED FORM
(With Criteria, Weights, and Methodology)

Instructions: Respondents are required to attach an ATTACHMENT “A1” to their PROCUREMENT 

PROPOSAL RESPONSE PACKET which addresses all of the following general questionnaire requests. 

GENERAL FIRM INFORMATION (CRITERIA 1.1 THRU 1.3) – 5 POINTS TOTAL 

General Firm Information: General (Criteria 1.1) (3 points)

1. Name of Firm, address of principal office, phone, and fax numbers, contact person (with 

telephone and email address) (0 points)

2. Type of Business Organization (Corporation, Partnership, etc.) (0 points)

a) If your organization is a corporation, state the date of incorporation, the state of 

incorporation, president’s name, vice president’s name, secretary’s name, and treasurer’s 

name.

b) If your organization is a partnership, state the date of organization, type of partnership, 

and names of general partners.

c) If your organization is individually owned, state the date of organization and the name of 

the owner.

d) If your organization is a form other than those listed above, please describe it and name 

your principals.

e) Year Founded; state how many years your organization has been in business in its current 

capacity; list any former names under which your organization has operated. (1 point)

3. List jurisdictions and trade categories in which your organization is legally qualified to do 

business and indicate registration or license numbers, if applicable. (1 point)

4. List jurisdictions in which your organization’s partnership or trade name is filed. (1 point)

General Firm Information: Safety Record (Criteria 1.2 & 1.3) (2 points)

1. Provide information related to your firm’s accident frequency rate for the last five years, 

including any OSHA citations and deaths that have occurred on your projects. (Submit Form 300) 

(1 point)

2. Describe your organization’s safety program and provide your workers’ compensation experience 

modification factor. List any safety awards your company has received within the past five (5) 

years. (1 point)

EXPERIENCE, REPUTATION AND REFERENCES (CRITERIA 2.1 THRU 2.3) – 25 POINTS TOTAL

Experience, Reputation and References: Comparable Experience (Criteria 2.1) (10 points)

1. List the categories of work that your organization normally performs with its forces. (1 points)

2. Would you propose to do any work with your own forces or bid all work to subcontractors? (1 

point)
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3. List all construction projects your organization has in progress, giving the name and location of 

the project, owner, architect, contract amount, percent complete and scheduled completion 

date. (2 points)

4. List all construction projects your organization has performed in the last seven years. For each, 

include the name Owner, the name of the Project, a brief description of the Project, the budget 

for the Project, whether the Project completed on or before the date contracted for Substantial 

Completion, and whether the Project completed within the budget amount, and the reason for 

any additional amounts exceeding the original contract amount. (2 points)

5. Please list all of your firm’s previous experience with the District, including the name of project, 

and date of substantial completion; list all previous experience any of the proposed personnel 

have had with the District, including the name of the project and the date of substantial 

completion. (2 points)

Experience, Reputation and References: Reputation and References (Criteria 2.2) (10 points)

1. Within the last five years, has an officer or principal of your organization ever been an officer or 

principal of another organization when it failed to complete a construction contract? (If the 

answer is yes, please attach details). (2 points)

2. Describe your organization’s concepts for working in a team relationship with the Owner and 

Architect during the design and construction of major projects. (2 points)

3. Describe the most common problem or challenge that you have encountered in construction and 

your method for addressing the issue. (Maximum length: 2 pages.) (2 points)

4. What makes your project team unique and most qualified to complete this project? Please 

answer in essay form. (2 points)

5. Please describe your firm’s ability to complete projects on schedule, including the number of 

projects that have not been completed on schedule, and the reasons for such delay. (2 points)

Experience, Reputation and References: Claims/Disputes (Criteria 2.3) (5 points)

1. Claims and suits: If the answer to any of the questions below is yes, please attach details:

a. Has your organization ever failed to complete any work awarded to it? (2 points)

b. Are there any judgments, claims, arbitration proceedings or suits outstanding against 

your organization or its officers? (1 points)

c. Has your organization filed any lawsuits or requested arbitration with regard to 

construction contracts within the last five years? (2 points)

PROPOSER’S PROJECT PERSONNEL/QUALIFICATIONS (CRITERIA 3.1 THRU 3.3) – TOTAL 5 POINTS

Proposer’s Project Personnel and Qualifications: Program Management (Criteria 3.1) (2 points)

1. Identify your firm’s proposed Project Manager and Site Superintendent who will work on the 

project. Provide a resume and references for each individual. (1 point)

2. Identify the person who will be primarily responsible for accounting for the Project and describe 

their qualifications to perform that function. (1 points)
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3. Identify the person who will be primarily responsible for cost estimating for the Project and 

describe their qualifications. (1 points)

Proposer’s Project Personnel and Qualifications: Succession Planning (Criteria 3.2) (2 points)

1. Identify your team’s key personnel and process for replacement with equally qualified individuals 

if needed.

Proposer’s Project Personnel and Qualifications: Project Approach (Criteria 3.3) (1 points)

1. Describe the team’s overall project approach for this project and a description of planned efforts 

to provide quality work, meet schedules, and work within an agreed budget. (10 points)

2. Describe your procedures for providing an accurate punch list, completing the punch list in a 

timely manner, prepare and submit closeout documents in a timely manner and service and 

correct all warranty calls in a timely manner. (10 points)

FINANCIAL STABILITY (CRITERIA 4.1 & 4.2) – TOTAL 5 POINTS

Financial Stability: Financial Information (Criteria 4.1) (5 points)

1. Provide last 3 years of audited financial statements (licensed CPA firm required), including full 

balance sheet and income statements. Financials must include all subsidiaries and entities 

respective to the firm’s overall interests. (1 point)

2. Bank reference(s): Individual Name, Bank, Address, Phone and state how long. (1 point)

3. Dunn & Bradstreet rating, if available. (1 point)

Financial Stability: Financial Information (Criteria 4.2) (1 point)

1. Bonding Company reference(s): Individual Name, Company, Address, Phone and state how long. 

(3 points)

Bonding Capacity: Per Project and Aggregate. (1 point)

1. Provide your bonding capacity per project and in the aggregate.

PROPOSER’S PROPOSED CONSTRUCTION SCHEDULE – TOTAL 10 POINTS

All major work completed by July 31, 2024 and all work completion by December 31, 2024.

1. Provide a detailed work schedule for all work proposed in late spring to summer 2024 up to July 

31, 2024 for all major work systems that require extensive disruption of services. (7 points)

Provide a detailed work schedule for all remaining minor work up to Substantial Completion on 

December 31, 2024. (3 points) 

PRICE PROPOSALS – TOTAL 50 POINTS

The Owner will consider the total contract cost listed in the RESPONDENT’S MONETARY PROPOSAL 

FORM as part of its evaluation. The Owner shall have the right to accept alternates in any order or 

combination unless otherwise specifically provided in the Proposal Documents. The Respondent 
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submitting the lowest proposed amount shall receive the highest number of points in this category, and 

the Respondent submitting the highest proposed amount shall receive the lowest number of points 

awarded in this category. The Respondent shall not provide any additional price proposal information in 

this RESPONDENT’S GENERAL QUESTIONNAIRE section, only the price information provided in the 

RESPONDENT’S MONETARY PROPOSAL FORM will be used for its evaluation.

CONTRACT DOCUMENTS: In addition to your price proposal, provide any comments or requested 

changes to the form of Contract Documents and include an explanation for the change, otherwise 

Respondent will be deemed to have accepted the form of the Contract Documents.

The undersigned confirms ATTACHMENT “A1” is enclosed, contains all required information above, and that all 

information is correct to the best of his/her knowledge.

___________________________________________ ________________________________________

Authorized Representative (Print Name) Title

___________________________________________ ________________________________________

Authorized Representative (Signature) Date
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STATEMENT OF COMPLIANCE/DEVIATION FORM - REQUIRED FORM

This form is a signed statement that all information in the response packet complies with all specifications, terms 

and conditions, scope, and/or qualifications contained in the solicitation document. If the undersigned Respondent 

intends to deviate from the listed specifications, terms and conditions, scope, and/or qualifications contained in the 

solicitation document, all such deviations must be listed on this page, with complete and detailed conditions and 

information included or attached. The District will consider any deviations in its award decisions, and reserves the 

right to accept or reject any proposal based upon any deviations indicated below or in any attachments or 

inclusions. In the absence of any deviation entry on this form, the Respondent assures Calallen ISD of their full 

compliance with the General Terms and Conditions, Item Specifications, and all other information contained in this 

Proposal Invitation.

______ No Deviations ______ Yes Deviations

List any deviations your company is submitting below, if applicable (Attach additional sheet if necessary):

__________________________________________________________________________

__________________________________________________________________________

__________________________________________________________________________

If you are requesting any modifications to the form of Agreement included with the RFCSP package, please indicate 

those and attach them to this form.

List any Addenda your company is submitting below (Attach additional sheet if necessary):

______ No Addenda Included

Addendum Number:   Addendum Description: 

Addendum Number:   Addendum Description: 

Addendum Number:   Addendum Description: 

Addendum Number:   Addendum Description: 

___________________________________________ ________________________________________

Authorized Representative (Print Name) Title

___________________________________________ ________________________________________

Authorized Representative (Signature) Date
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REFERENCES - REQUIRED FORM

Please complete the reference fields below. Vendor should list as references school districts and/or other 

governmental entities (other than Calallen ISD) for which vendor has provided products or services similar to what 

is requested on this proposal. Additional references for the can be provided as an attachment, but the minimum 

required for this proposal is 3 references.

Reference 1

Name of Entity:

Contact Name & Title:

Mailing Address:

Phone Number:

Email Address:

Date of Similar Products/Services Delivered:

Brief Description of Similar Products/Services Delivered:

Reference 2

Name of Entity:

Contact Name & Title:

Mailing Address:

Phone Number:

Email Address:

Date of Similar Products/Services Delivered:

Brief Description of Similar Products/Services Delivered:

Reference 3

Name of Entity:

Contact Name & Title:

Mailing Address:

Phone Number:

Email Address:

Date of Similar Products/Services Delivered:

Brief Description of Similar Products/Services Delivered:

The undersigned confirms the above information is correct to the best of his/her knowledge and understands the 

District may contact any of the above.

___________________________________________ ________________________________________

Authorized Representative (Print Name) Title

___________________________________________ ________________________________________

Authorized Representative (Signature) Date
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CERTIFICATE OF RESIDENCY - REQUIRED FORM

Pursuant to Government Code, Chapter 2252 a district may not award a governmental contract to a nonresident 

bidder unless the nonresident underbids the lowest bid submitted by a responsible resident bidder by an amount 

that is not less than the greater of the amount by which a resident bidder would be required to underbid the 

nonresident bidder to obtain a comparable contract in the state in which the nonresident's principal place of 

business is located, or the state in which a majority of the manufacturing relating to the contract will be performed. 

(Gov't Code 2252.002).

Definitions (Gov't Code 2252.001)

 "Governmental contract" means a contract awarded by a governmental entity, including a public school 

district, for general construction, an improvement, a service, or a public works project or for a purchase of 

supplies, materials, or equipment.

 "Resident bidder" refers to a person whose principal place of business is in this state, including a contractor 

whose ultimate parent company or majority owner has its principal place of business in this state (Texas).

 "Nonresident bidder" refers to a person who is not a resident.

Indicate the certification of residency that applies:

______ My company is a “resident Respondent”

______ My company is a “nonresident Respondent” of  (the state your principal 

place of business is located)

If applicable, does your “resident state” require Respondent whose principal place of business is in Texas to under 

Proposal, Respondents who resident state is the same as yours by a prescribes amount or 

percentage to receive a comparable contract?

______ No

______ Yes, the amount or percentage is 

___________________________________________ ________________________________________

Authorized Representative (Print Name) Title

___________________________________________ ________________________________________

Authorized Representative (Signature) Date
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CERTIFICATIONS REGARDING LOBBYING, DEBARMENT, SUSPENSION AND OTHER 

RESPONSIBILITY MATTERS, AND DRUG-FREE WORKPLACE REQUIREMENTS – 

REQUIRED FORM

Lobbying:  This certification is required by the Federal Regulations, implementing Section 1352 of the Program Fraud 

and Civil Remedies Act, Title 31 U.S. Code, for the Department of Education (34 CFR Part 82), Department of Health 

and Human Services (45 CFR Part 93).

The undersigned contractor certifies that:

(1) No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 

person for influencing or attempting to influence an officer or employee of Congress, or an employee of a 

Member of Congress in connection with the awarding of any federal grant, the making of any federal loan, 

the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or 

modification of any federal contract, grant, loan or cooperative agreement.

(2) If any funds other than federal appropriated funds have been paid or will be paid to any person for 

influencing or attempting to influence an officer or employee of any agency, a Member of Congress, and 

officer or employee of Congress, or an employee of a Member of Congress in connection with this federal 

contract, grant, loan or cooperative agreement, the undersigned shall complete and submit Standard Form 

– LLL, “Disclosure Form to Report Lobbying”, in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the award documents 

for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and 

cooperative agreements) and that all sub-recipients shall certify and disclose accordingly.

Debarment, Suspension, and Other Responsibility Matters:  This certification is required by the Federal Regulations, 

implementing, Executive Order 12549, Government-wide Debarment and Suspension, for the Department of 

Agriculture (7 CFR Part 3017), Department of Labor (29 CFR Part 98), Department of Education (34 CFR Parts 85, 

668 and 682), Department of Health and Human Services (45 CFR Part 76).

The undersigned contractor certifies that neither it nor its principals:

(1) Are presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded from participation in this transaction by any federal department or agency.

(2) Have not within a three-year period preceding this contract been convicted of or had a civil judgment 

rendered against them for commission of fraud or a criminal offense in connection with obtaining, 

attempting to obtain, or performing a public (federal, State or Local) transaction or contract under a 

public transaction, violation of Federal or State antitrust statutes or commission of embezzlement, 

theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving 

stolen property; Are not presently indicted for or otherwise criminally or civilly charged by a 
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governmental entity with commission of any of the offenses enumerated in Paragraph (2) of this 

certification; and,

(3) Have not within a three-year period preceding this contract had one or more public transactions 

terminated for cause or default.

Where the prospective recipient of federal assistance funds is unable to certify to any of the statements in this 

certification, such prospective recipient shall attach an explanation to this certification.

Drug-Free Workplace:  This certification is required by the Federal Regulations, implementing Sections 5151-5160 

of the Drug-Free Workplace Act, 41 U.S.C. 701; for the Department of Agriculture (7 CFR Part 3017), Department of 

Labor (29 CFR Part 98), Department of Education (34 CFR Parts 85, 668 and 682), and Department of Health and 

Human Services (45 CFR Part 76).

The undersigned contractor certifies that it shall provide a drug-free workplace by:

(a) Publishing a policy statement notifying employees that the unlawful manufacture, distribution, dispensing, 

possession or use of a controlled substance is prohibited in the workplace and specifying the consequences 

of any such action by an employee;

(b) Establishing an ongoing drug-free awareness program to inform employees of the dangers of drug abuse in 

the workplace, the Contractor’s policy of maintaining a drug-free workplace, the availability of counseling, 

rehabilitation and employee assistance programs, and the penalties that may be imposed on employees for 

drug abuse violations in the workplace;

(c) Providing each employee with a copy of the Contractor’s policy statement;

(d) Notifying the employees in the Contractor’s policy statement that as a condition of employment under this 

contract, employees shall abide by the terms of the policy statement and notifying the Contractor in writing 

within five days after any conviction for a violation by the employee of a criminal drug statute in the 

workplace;

(e) Notifying the District within ten days of Contractor’s receipt of a notice of a conviction of an employee; and,

(f) Taking appropriate personnel action against an employee convicted of violating a criminal drug statute or 

require such employee to participate in a drug abuse assistance or rehabilitation program.

These certifications are a material representation of fact upon which reliance was placed when this transaction was 

made or entered into.  Submission of this certification is a prerequisite for making or entering into this transaction.

___________________________________________ ________________________________________

Authorized Representative (Print Name) Title

___________________________________________ ________________________________________

Authorized Representative (Signature) Date
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TEXAS CORPORATE FRANCHISE TAX CERTIFICATION - REQUIRED FORM

Pursuant to Article 2.45, Texas Business Corporation Act, state agencies may not contract with for Profit 

Corporation’s that are delinquent in making state franchise tax payments.  The following certification that the 

corporation entering into this contract is current in its franchise taxes must be signed by the individual on Form 

203, Corporate Board of Directors Resolution, to sign the contract for the corporation.

The undersigned authorized representative of the corporation contracting herein certifies that the following 

indicated statement is true and correct and that the undersigned understands making a false statement is a material 

breach of contract and is grounds for contract cancellation.

Indicate the certification that applies to your corporation:

______ The Corporation is a for-profit corporation and certifies that it is not delinquent in its franchise tax 

payments to the State of Texas.

______ The Corporation is a non-profit corporation or is otherwise not subject to payment of franchise 

taxes to the State of Texas.

___________________________________________ ________________________________________

Authorized Representative (Print Name) Title

___________________________________________ ________________________________________

Authorized Representative (Signature) Date
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CRIMINAL HISTORY RECORDS CHECKS - REQUIRED FORM

All Respondents and its subcontractors of every tier must comply with the Section 13.3 Criminal History Records 

Checks of the AIA Document A105 – 2017 Standard Short Form of Agreement Between Owner and Contract found 

in Appendix 1 of this RFCSP. 

In accordance with Section 13.3, all Respondents will provide written certification to the District that (select one):

฀ Contractor and its Subcontractors of every tier, do not have any Covered Employees, as defined;

฀ Contractor and its Subcontractors of every tier are otherwise exempted from compliance with the 

requirement contained herein; or

฀ Contractor and its Subcontractors of every tier have complied with the statutory requirements of this 

Agreement as of this date.

Respondent agrees that if it receives information that a Covered Employee is arrested or convicted for any of the 

Disqualifying Criminal History offenses, during the performance of the Work, Contractor will immediately remove 

the Covered Employee from Owner’s property or other location where students are regularly present, and notify 

the District of said removal within three (3) days of doing so.

I, the undersigned agent for the firm named below, certify that the information concerning criminal background 

checks has been reviewed by me, the following information furnished is true to the best of my knowledge and I 

acknowledge compliance with this section.

___________________________________________ ________________________________________

Authorized Representative (Print Name) Title

___________________________________________ ________________________________________

Authorized Representative (Signature) Date
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FELONY CONVICTION NOTICE - REQUIRED FORM

State of Texas Legislative Senate Bill No. 1, Section 44.034, Notification of Criminal History,

Subsection (a), states “a person or business entity that enters into a contract with a school district must give advance 

notice to the district if the person or owner or operator of the business entity has been convicted of a felony.” The 

notice must include a general description of the conduct resulting in the conviction of a felony.

Subsection (b) states “a school district may terminate a contract with a person or business entity if the district 

determines that the person or business entity failed to give notice as required by

Subsection (a) or misrepresented the conduct resulting in the conviction. The district must compensate the person 

or business entity for services performed before the termination of the contract.”

You must check A, B or C and sign below:

_____ A. Our firm is a publicly held corporation, therefore, this reporting requirement is not applicable.

_____ B. Our firm is not owned or operated by anyone who has been convicted of a felony.

_____ C. Our firm is owned or operated by the following individual(s) who has/have been convicted of a 

felony.

Vendor Name: 

Name of Individual(s): ___________________________________________________________

(Attach additional sheets if necessary)

Details of Conviction(s): _________________________________________________________

(Attach additional sheets if necessary)

I, the undersigned for the firm named below, certify that the information concerning notification of felony 

convictions has been by me and the following information furnished is true to the best of my knowledge.

___________________________________________ ________________________________________

Authorized Representative (Print Name) Title

___________________________________________ ________________________________________

Authorized Representative (Signature) Date
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STATE ASSESSMENT CERTIFICATION - REQUIRED FORM

The undersigned authorized representative of the corporation contracting herein certifies that the following 

indicated statement is true and correct and that the undersigned understands making a false statement is a material 

breach of contract and is grounds for contract cancellation.

The corporation certifies that:

_____ It is current in Unemployment Insurance taxes, Payday and Child Labor law monetary obligations, 

and Proprietary School fees and assessments payable to the State of Texas.

_____ It has no outstanding Unemployment Insurance overpayment balance payable to the State of Texas.

___________________________________________ ________________________________________

Authorized Representative (Print Name) Title

___________________________________________ ________________________________________

Authorized Representative (Signature) Date
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REQUIRED STATE AND FEDERAL CERTIFICATIONS - REQUIRED FORM

Certification Regarding Terrorist Organizations.  Pursuant to Sections 2252.151-.154 of the Texas Government Code, 

the Contractor hereby certifies that it is not a company identified on the Texas Comptroller's list of companies 

known to have contracts with, or provide supplies or services to, a foreign organization designated as a Foreign 

Terrorist Organization by the U.S. Secretary of State under federal law.

 

Certification Regarding Boycotting of Israel.  Pursuant to Sections 2270.001-.002, 808.001-.006, .051-.057, .101-.102 

of the Texas Government Code, the Contractor hereby certifies and verifies that neither the Contractor, nor any 

affiliate, subsidiary, or parent company of the Contractor, if any (the "Contractor Companies"), boycotts Israel, and 

the Contractor agrees that the Contractor and Contractor Companies will not boycott Israel during the term of this 

Agreement.  For purposes of this Agreement, the term "boycott" shall mean and include terminating business 

activities or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 

relations with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled territory

The undersigned authorized representative of the corporation contracting herein certifies that the following 

indicated statement is true and correct and that the undersigned understands making a false statement is a material 

breach of contract and is grounds for contract cancellation.

The contractor certifies that:

_____ It is not doing business with any organization indicated on the Foreign Terrorist Organization list as 

so designated by the U.S. Secretary of State under Federal Law. 

_____ that neither the Contractor, nor any affiliate, subsidiary, or parent company of the Contractor, if 

any (the "Contractor Companies"), boycotts Israel.

Certification Regarding Boycotting Energy Companies.  Pursuant to Texas Government Code Chapter 2274, the 

Contractor hereby certifies and verifies that it does not boycott energy companies; and will not boycott energy 

companies during the term of the Agreement. This verification is not required for an agreement where a 

governmental entity determines that these requirements are inconsistent with the governmental entity’s 

constitutional or statutory duties related to the issuance, incurrence, or management of debt obligations or the 

deposit, custody, management, borrowing, or investment of funds.

 

Certification Regarding Discriminating Against Firearm Industry.  Pursuant to Texas Government Code Chapter 

2274, the Contractor hereby certifies and verifies that it does not have a practice, policy, guidance, or directive that 

discriminates against a firearm entity or firearm trade association; and will not discriminate during the term of the 

contract against a firearm entity or firearm trade association. The verification is not required for contracts with a 

sole-source provider or if the governmental entity does not receive any bids from a company that is able to provide 

the required verification.



CALALLEN ISD ATTACHMENT “A”

RFCSP FOR CISD HIGH SCHOOL PLUMBING REPAIRS AND UPGRADES - 2024

PROCUREMENT PROPOSAL RESPONSE PACKET – Construction Services ONLY
Note: All pages must be completed by Proposers and Submitted with Final Proposal.

(Addendum No. 1) Page 22 of 37

The undersigned authorized representative of the corporation contracting herein certifies that the following 

indicated statement is true and correct and that the undersigned understands making a false statement is a material 

breach of contract and is grounds for contract cancellation.

The contractor certifies that:

_____ By entering into this Agreement, the Contractor represents and warrants that: (1) it does not, and will not 

for the duration of the contract, boycott energy companies or (2) the verification required by Section 

2274.002 of the Texas Government Code does not apply to the contract. 

_____ By entering into this Agreement, the Contractor verifies that: (1) it does not, and will not for the duration 

of the contract, have a practice, policy, guidance, or directive that discriminates against a firearm entity or 

firearm trade association or (2) the verification required by Section 2274.002 of the Texas Government 

Code does not apply to the contract

___________________________________________ ________________________________________

Authorized Representative (Print Name) Title

___________________________________________ ________________________________________

Authorized Representative (Signature) Date
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CONFLICT OF INTEREST QUESTIONNAIRE – FORM CIQ - REQUIRED FORM

A vendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship with the 

district and:

1. Has an employment or other business relationship with a local government officer of the district, or a family 

member of the officer, described by Local Government Code 176.003(a)(2)(A);

2. Has given a local government officer of the district, or a family member of the officer, one or more gifts 

with the aggregate value specified by Local Government Code 176.003(a)(2)(B), excluding any gift described 

by Local Government Code 176.003(a-1); or

3. Has a family relationship with a local government officer of the district

The Vendor certifies that:

____ No conflict of interest exists

____ A possible or potential conflict of interest exists. Form CIQ completed (or attached) on the following page.

___________________________________________ ________________________________________

Authorized Representative (Print Name) Title

___________________________________________ ________________________________________

Authorized Representative (Signature) Date

A copy of the form is attached hereto and must be submitted if applicable.
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CERTIFICATE OF INTERESTED PARTIES - REQUIRED FORM

In 2015, the Texas Legislature adopted House Bill 1295, which added section 2252.908 of the Government Code. 

The law states that a governmental entity or state agency may not enter into certain contracts with a business entity 

unless the business entity submits a disclosure of interested parties to the governmental entity or state agency at 

the time the business entity submits the signed contract to the governmental entity or state agency. The disclosure 

requirement applies to a contract entered into on or after January 1, 2016.  

The requirement above applies only to a contract of a district that:

1. Requires an action or vote by the board before the contract may be signed;

2. Has a value of at least $1 million; or

3. Is for services that would require a person to register as a lobbyist under Government Code Chapter 305.

Gov't Code 2252.908

The disclosure requirement does not apply to a contract with:

1. A publicly traded business entity, including a wholly owned subsidiary of the entity;

2. An electric utility, as defined by Utilities Code 31.002; or

3. A gas utility, as defined by Utilities Code 121.001.

Gov't Code 2252.908(c)(4)–(6)

Filing Process: The commission has made available on its website a new filing application that must be used to file 

Form 1295. A business entity must use the application to enter the required information on Form 1295 and print a 

copy of the completed form, which will include a certification of filing that will contain a unique certification 

number. An authorized agent of the business entity must sign the printed copy of the form and have the form 

notarized. The completed Form 1295 with the certification of filing must be filed with Calallen ISD.  

Form Availability:  Certificate of Interested Parties Form is available from the Texas Ethics Commission website at 

the following address: https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm  For questions regarding 

and assistance in filling out this form, please contact the Texas Ethics Commission at 512-463-5800. A sample is 

attached hereto but must be submitted only.

The contractor certifies that:

____ Form 1295 filing is required and a certification of filing will be provided to Calallen ISD should we be awarded 

the contract

_____ Form 1295 filing is not required

___________________________________________ ________________________________________

Authorized Representative (Print Name) Title

___________________________________________ ________________________________________

Authorized Representative (Signature) Date

https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm
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AFFIDAVIT OF NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING - 

REQUIRED FORM

By submission of this proposal, the undersigned certifies that:

1. Neither the Respondent nor any of Respondent's officers, partners, owners, agents, representatives, 

employees, or parties in interest, has in any way colluded, conspired, or agreed, directly or indirectly with 

any person, firm, corporation or other Respondent or potential Respondent any money or other valuable 

consideration for assistance in procuring or attempting to procure a contract or fix the prices in the attached 

proposal or the proposal of any other Respondent, and further states that no such money or other reward 

will be hereinafter paid.

2. No attempt has been or will be made by this company's officers, employees, or agents to lobby, directly or 

indirectly, the Calallen ISD Board of Trustees between proposal submission date and award by the Calallen 

ISD Board of Trustees.

3. No officer or stockholder of the Respondent is a member of the staff or related to any employee or Board 

of Trustees member of the Calallen ISD except as noted on Form CIQ (Conflict of Interest Questionnaire - 

attached).

4. The undersigned certifies that he/she is fully informed regarding the accuracy of the statements contained 

in this certification, and that the penalties herein are applicable to the Respondent as well as to any person 

signing in his/her behalf.

___________________________________________ ________________________________________

Authorized Representative (Print Name) Title

___________________________________________ ________________________________________

Authorized Representative (Signature) Date
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ORIENTATION TO COMPLAINT PROCEDURES FOR SERVICE PROVIDERS –  

REQUIRED FORM

The policy of Calallen ISD herein referred to as “the District” is to resolve complaints in a fair and prompt manner.  

The Districts administrative directive on GRIEVANCE PROCEDURE establishes the guidelines for the resolution of 

grievances/complaints and requires this orientation sheet be received and acknowledged by all individuals or 

organizations providing services to the District under contract or agreement.

Acts of restraint, interference, coercion, discrimination or reprisal towards complainants exercising their rights to a 

file a grievance under District policy are prohibited.  A complainant is the individual or organization filing a 

grievance/complaint.  A respondent is the individual or organization against whom a grievance/complaint if filed.  

Inquiries regarding the resolution of grievances should be addressed to:

Calallen Independent School District

ATTN:  Blair McDavid

4205 Wildcat Dr.

Corpus Christi, Texas  78410

Telephone: (361) 242-5600

Every effort should be made to resolve your grievance at the optimum management level.  The District’s EO Officer 

is available to assist, as necessary, in the grievance resolution process.

The time limit to file a complaint under the District’s grievance procedure is 30 calendar days from the date of the 

event that leads to the filing of the grievance. A copy of the District’s Policy and Procedure is available upon request.

EQUAL OPPORTUNITY IS THE LAW

The District is prohibited from discriminating on the ground of race, color, religion, sex, national origin, age, 

disability, political affiliation or belief, and for beneficiaries only.  If you think that you have been subjected to 

discrimination, you may file a complaint within 180 days from the date of the alleged violation with the Equal 

Opportunity Officer at the:

TEXAS WORKFORCE COMMISSION

WORKFORCE DEVELOPMENT DIVISION

EQUAL OPPORTUNITY OFFICE

101 E. 15th STREET

AUSTIN, TEXAS  78778

Telephones:  (512) 936-0342; (TDD): 1-800-RELAY TX, Voice 1-800-RELAY VV.

___________________________________________ ________________________________________

Authorized Representative (Print Name) Title

___________________________________________ ________________________________________

Authorized Representative (Signature) Date
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CERTIFICATE OF LIABILITY - REQUIRED (Provide Copy)

Please provide a Copy of Your Certificate of Liability Insurance.

Provide actual Certificate of Liability Insurance as part of your proposal



CALALLEN ISD ATTACHMENT “A”

RFCSP FOR CISD HIGH SCHOOL PLUMBING REPAIRS AND UPGRADES - 2024

PROCUREMENT PROPOSAL RESPONSE PACKET – Construction Services ONLY
Note: All pages must be completed by Proposers and Submitted with Final Proposal.

(Addendum No. 1) Page 30 of 37

W9 TAXPAYER IDENTIFICATION CERTIFICATION - REQUIRED FORM

Provide a completed IRS Form W-9 as part of your proposal – available at https://www.irs.gov/forms-pubs/about-form-w-9.

https://www.irs.gov/forms-pubs/about-form-w-9
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PAYMENT AND PERFORMANCE BONDS - REQUIRED FORM

A district that makes a public work contract with a prime contractor shall require the contractor, before beginning 

the work, to execute to the district:

1. A performance bond if the contract is in excess of $100,000; and

2. A payment bond if the contract is in excess of $25,000.

A bond required by this provision must be executed by a corporate surety in accordance with Insurance Code Article 

7.19-1 (now Insurance Code 3503.001–.005). A bond for a public work contract with a district must be payable to 

and its form must be approved by the awarding board. Gov't Code 2253.021(a), (d)–(e).

The performance bond is solely for the protection of the district awarding the public work contract, in the amount 

of the contract, and conditioned on the faithful performance of the work in accordance with the plans, 

specifications, and contract documents. Gov't Code 2253.021(b).

The payment bond is solely for the protection and use of payment bond beneficiaries who have a direct contractual 

relationship with the prime contractor or a subcontractor to supply public work labor or material, and in the amount 

of the contract. Gov't Code 2253.021(c).

The contractor certifies that:

____ A performance bond is required and will be provided to Calallen ISD should we be awarded the contract

_____ A performance bond is not required

____ A payment bond is required and will be provided to Calallen ISD should we be awarded the contract

_____ A payment bond is not required

___________________________________________ ________________________________________

Authorized Representative (Print Name) Title

___________________________________________ ________________________________________
Authorized Representative (Signature) Date
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PREVAILING WAGE SCHEDULES - REQUIRED FORM

CALALLEN ISD
PREVAILING WAGE RATE SCHEDULE (as of May 15, 2023)

Please note that fringes are only required to be paid on projects that involve federal funds. If you are unsure about 
whether the project will be using federal funds, please inquire and seek clarification.

General Decision Number: TX20230288 01/06/2023

Superseded General Decision Number: TX20220288

State: Texas

Construction Type: Building

Counties: Aransas, Nueces and San Patricio Counties in Texas.

BUILDING CONSTRUCTION PROJECTS (does not include single family homes or apartments up to and including 
4 stories).

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable minimum wage 
rate required under Executive Order 14026 or Executive Order 13658. Please note that these Executive Orders apply 
to covered contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but do not 
apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60).
____________________________________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $16.20 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2023.          |
|_____________________________________________|______________________________________|
|If the contract was awarded on |. Executive Order 13658      |
|or between January 1, 2015 and |  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
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|contract is not renewed or    |. The contractor must pay all |
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $12.15 per hour (or the    |
|                              |  applicable wage rate listed |
|                              |  on this wage determination, |
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2023.     |
|_____________________________________________|______________________________________|

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is covered by one of 
the Executive Orders and a classification considered necessary for performance of work on the contract does not 
appear on this wage determination, the contractor must still submit a conformance request.

Additional information on contractor requirements and worker protections under the Executive Orders is available at 
http://www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date
          0                               01/06/2023

 BOIL0074-003 01/01/2021

                                                                                                                                  Rates            Fringes

BOILERMAKER.........................................................................................................$ 29.47        $24.10
-------------------------------------------------------------------------------------------------------------------------------------------
 ELEC0278-002 08/28/2022

                                                                                                                                  Rates            Fringes

ELECTRICIAN...........................................................................................................$ 27.00           $8.76
-------------------------------------------------------------------------------------------------------------------------------------------
 ENGI0178-005 06/01/2020

                                                                                                                                  Rates            Fringes

POWER EQUIPMENT OPERATOR  
     (1) Tower Crane....................................................................................................$ 32.85         $13.10
     (2) Cranes with Pile Driving or Caisson Attachment and Hydraulic 
        Crane 60 tons and above....................................................................................$ 28.75         $10.60
     (3) Hydraulic cranes 59 Tons and under................................................................$ 32.35         $13.10

-------------------------------------------------------------------------------------------------------------------------------------------
 IRON0084-011 06/01/2022

IRONWORKER, ORNAMENTAL..............................................................................$ 26.76           $7.88
-------------------------------------------------------------------------------------------------------------------------------------------
  SUTX2014-068 07/21/2014

http://www.dol.gov/whd/govcontracts
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                                                                                                                                  Rates            Fringes

BRICKLAYER..............................................................................................................$ 20.04          $ 0.00
  
CARPENTER...............................................................................................................$ 15.21 **       $0.00
  
CEMENT MASON/CONCRETE FINISHER……………………………………………...$ 15.33 **       $0.00
  
INSULATOR - MECHANICAL (Duct, Pipe & Mechanical System Insulation).............$ 19.77            $7.13
  
IRONWORKER, REINFORCING................................................................................$ 12.27 **       $0.00
  
IRONWORKER, STRUCTURAL................................................................................$ 22.16             $5.26
  
LABORER:  Common or General………………………………………………………...$  9.68 **         $0.00
  
LABORER:  Mason Tender - Brick………………………………………………….…....$ 11.36 **        $0.00
  
LABORER:  Mason Tender - Cement/Concrete.........................................................$ 10.58 **        $0.00
  
LABORER:  Pipelayer.................................................................................................$ 12.49 **        $2.13
  
LABORER:  Roof Tearoff………………………………………………………................$ 11.28 **        $ 0.00
  
OPERATOR: Backhoe/Excavator/Trackhoe.................................................................$ 14.25 **       $ 0.00
  
OPERATOR:  Bobcat/Skid Steer/Skid Loader.............................................................$ 13.93 **        $0.00
  
OPERATOR:  Bulldozer...............................................................................................$ 18.29            $ 1.31
  
OPERATOR:  Drill.......................................................................................................$ 16.22             $0.34
  
OPERATOR:  Forklift..................................................................................................$ 14.83 **         $0.00
  
OPERATOR:  Grader/Blade.........................................................................................$ 13.37 **        $0.00
  .
OPERATOR:  Loader...................................................................................................$ 13.55 **        $0.94
  
OPERATOR:  Mechanic...............................................................................................$ 17.52           $ 3.33
  
OPERATOR:  Paver  (Asphalt, Aggregate, and Concrete)..........................................$ 16.03 **        $ 0.00
 
OPERATOR:  Roller....................................................................................................$ 12.70 **         $0.00
  
PAINTER (Brush, Roller, and Spray)...........................................................................$ 14.45 **        $ 0.00
  
PIPEFITTER...............................................................................................................$ 25.80             $ 8.55
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PLUMBER..................................................................................................................$ 25.64             $ 8.16
  
ROOFER.....................................................................................................................$ 13.75 **        $ 0.00

SHEET METAL WORKER (HVAC Duct Installation Only).........................................$ 22.73            $ 7.52
  
SHEET METAL WORKER, Excludes HVAC Duct Installation..................................$ 21.13             $ 6.53
  
TILE FINISHER.........................................................................................................$ 11.22 **         $ 0.00
  
TILE SETTER............................................................................................................$ 14.74 **          $ 0.00
  
TRUCK DRIVER:  Dump Truck................................................................................$ 12.39 **          $ 1.18
  
TRUCK DRIVER:  Flatbed Truck..............................................................................$ 19.65             $ 8.57
  
TRUCK DRIVER:  Semi-Trailer Truck......................................................................$ 12.50 **          $ 0.00
  
TRUCK DRIVER:  Water Truck................................................................................$ 12.00 **         $ 4.11
-------------------------------------------------------------------------------------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

=============================================================================== 
Workers in this classification may be entitled to a higher minimum wage under Executive Order 14026 ($16.20) or 
13658 ($12.15).  Please see the Note at the top of the wage determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all contracts 
subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) on or after January 
1, 2017.  If this contract is covered by the EO, the contractor must provide employees with 1 hour of paid sick leave 
for every 30 hours they work, up to 56 hours of paid sick leave each year. Employees must be permitted to use paid 
sick leave for their own illness, injury or other health-related needs, including preventive care; to assist a family 
member (or person who is like family to the employee) who is ill, injured, or has other health-related needs, including 
preventive care; or for reasons resulting from, or to assist a family member (or person who is like family to the 
employee) who is a victim of, domestic violence, sexual assault, or stalking.  Additional information on contractor 
requirements and worker protections under the EO is available at https://www.dol.gov/agencies/whd/government-
contracts. 

Unlisted classifications needed for work not included within the scope of the classifications listed may be added 
after award only as provided in the labor standards contract clauses (29 CFR 5.5 (a) (1) (ii)).
---------------------------------------------------------------------------------------------------------------------------------------------------------

The body of each wage determination lists the classification and wage rates that have been found to be prevailing 
for the cited type(s) of construction in the area covered by the wage determination. The classifications are listed in 
alphabetical order of ""identifiers"" that indicate whether the particular rate is a union rate (current union negotiated 
rate for local), a survey rate (weighted average rate) or a union average rate (weighted union average rate).

Union Rate Identifiers

https://www.dol.gov/agencies/whd/government-contracts
https://www.dol.gov/agencies/whd/government-contracts
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A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other than ""SU"" 
or ""UAVG"" denotes that the union classification and rate were prevailing for that classification in the survey. 
Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union which prevailed in the survey 
for this classification, which in this example would be Plumbers. 0198 indicates the local union number or district 
council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal 
number used in processing the wage determination. 07/01/2014 is the effective date of the most current negotiated 
rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement (CBA) 
governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that no one rate prevailed for this classification in the survey 
and the published rate is derived by computing a weighted average rate based on all the rates reported in the survey 
for that classification.  As this weighted average rate includes all rates reported in the survey, it may include both 
union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a 
weighted average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the year 
of survey on which these classifications and rates are based. The next number, 007 in the example, is an internal 
number used in producing the wage determination. 5/13/2014 indicates the survey completion date for the 
classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: UAVG-OH-
0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates the state. The next 
number, 0010 in the example, is an internal number used in producing the wage determination. 08/29/2014 indicates 
the survey completion date for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is based.
---------------------------------------------------------------------------------------------------------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

 an existing published wage determination
 a survey underlying a wage determination
 a Wage and Hour Division letter setting forth a position on
 a wage determination matter
 a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and 
Hour National Office because National Office has responsibility for the Davis-Bacon survey program. If the response 
from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to:
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            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write 
to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information 
(wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the 
issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=======================================================================================
 END OF GENERAL DECISION

Please sign below confirming receipt of the District’s current Prevailing Wage Rate Schedule. Contractor will be 

required to pay these wages as set out in the form of Agreement.

___________________________________________ ________________________________________

Authorized Representative (Print Name) Title

___________________________________________ ________________________________________

Authorized Representative (Signature) Date
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PART 1 GENERAL

1.1 SECTION INCLUDES:

A. Work Covered by Contract Documents.

B. Construction Timing.

C. Phasing of Construction and Protection of Building Environment.

D. Contractor use of site and premises.

E. Owner occupancy.

F. Smoking and Use of Tobacco Products.

G. Project Management and Coordination.

H. Permit Review.

1.2 WORK COVERED BY CONTRACT DOCUMENTS:

A. Project Identification:  CISD High School Plumbing Repairs and Upgrades – 2024.

B. Project Locations: High School, 4001 Wildcat Drive, Corpus Christi, TX, 78410.

C. Owner: Calallen Independent School District, 4205 Wildcat Drive, Corpus Christi, TX 
78410.
1. Owner’s Representative:  Kelly Murphy, Director of Maintenance.

D. Engineer:  Stridde, Callins and Associates, Inc., 342 S. Navigation Blvd., Corpus Christi, 
Texas 78405.
1. Engineer’s Representative:  Abel Garcia.

E. This project consists of replacement of existing plumbing piping systems (underground, in 
the crawl space, and within the building), replacement of water heating systems, crawl 
space electrical system repairs and general construction work indicated on drawings and 
specifications.

F. Work performed under this contract will be performed under a single prime contract.

1.3 CONSTRUCTION TIMING:

A. Physical site work is anticipated to begin on June 1, 2024, after the award of the contract 
and the provision of bonds and insurance, and be partially substantially complete of 
major systems by July 31, 2024 and shall be fully substantially complete with all systems 
by December 31, 2024, except as extended by legitimate extensions of time due to 
unavoidable delays to the project.  Major/Minor work is defined as follows:
1. Major Work:  

a. All kitchen and GYM area work. 
b. All site utilities that could impact the operation of school facilities during 

school operations. 
c. All work that may be acoustically loud that can not be performed after 

hours or on the weekends. 
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2. Minor Work:  All work that can be performed during school hours that do not 
disrupt school operations and are not acoustically loud.  Examples:
a. Work in a single restroom or restroom group where students and staff 

can be directed to other facilities. 
b. Work pipe supports in the crawl space.
c. Insulation work in the crawl space.
d. General work.

B. This Schedule of construction requires the Contractor to provide crews of personnel as 
required to complete the project on time.  Contractor and Subcontractors shall provide 
sufficient skilled manpower to perform the work.

1.4 PROTECTION OF BUILDING ENVIRONMENT:

A. Construction activity shall be scheduled in such a manner as to maintain building 
humidity levels at acceptable levels by allowing HVAC system to operate in a limited 
capacity. 

B. Contractor shall schedule disabling HVAC systems in work areas as to prevent 
condensate water from leaking into the crawl space during waste piping system 
replacements. 

C. Contractor shall install temporary water hoses on certain HVAC roof top units and route 
hoses to the nearest storm drain to allow some HVAC systems to operate.  Schedule a 
meeting with CISD maintenance to determine the best systems needed to operate in a 
temporary mode based on the Contractors work schedule. Contractor shall restore all 
condensate drain piping systems to their original conditions at the end of the project as 
applicable. 

1.5 CONTRACTOR USE OF SITE AND PREMISES AND OWNERS’ OCCUPANCY:

A. Spring 2024 - April 1 – May 31, 2024 (A-GYM)
1. The Owner shall partially un-occupy the A-GYM general areas; locker rooms, 

restrooms, showers, office and the like to allow the Contractor to perform some 
limited work before the start of summer.  The A-GYM will be occupied during this 
time. The contractor may be allowed to work in all areas other than the A-GYM 
as long as work activities do not disrupt GYM functions.  

2. The entire school campus adjacent to the A-GYM will be in use during April 1 – 
May 30, 2024.  Contractor shall coordinate their work with the Owner so as to 
minimize disruption to the functions of district staff and site activities.

3. Testing Dates:  Contractor shall perform no construction work during testing 
days. Contractor shall coordinate all construction activities to avoid work on 
testing days.  Contractor is aware and understands that testing dates are subject 
to change in duration as required to meet CISD educational and State of Texas 
requirements. Below is a preliminary look at possible testing activities.  
Contractor shall coordinate final dates and times with CISD staff after contract 
award and at the start of construction.
a. 04/10/2024: STAAR
b. 04/17/2024: STAAR
c. 04/18-19/2024: Makeup testing for STAAR
d. 04/23-27/2024: STAAR
e. 04/30/2024: STAAR
f. 05/6-17/2024: AP Testing
g. 05/17-21/2024: Senior Semester Testing

B. Summer 2024 – June 1 – July 31, 2024: 
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1. The Owner shall not occupy the main high school campus building.  Contractor 
will be allowed to work at the project location unobstructed 24-hours a day, 7-
days a week. 

2. School campus adjacent to construction area will be in partial use during the 
course of construction for summer activities such as the Field House, Pool, 
FEMA facility, Industrial Arts, Ag Science, AG Barn, Career Tech and the 
Science wing and the like.  Contractor shall coordinate their work with the Owner 
so as to minimize disruption to the functions of district staff and site activities.

C. After July 31 and Before December 31, 2024: Owner will occupy the entire facility 
1. School will be in occupied operations generally by Owner during the day from 

7:00 a.m. to approximately 5:00 p.m., Monday through Friday. 
2. Contractor may work during normal hours or after hours as needed.  After hours 

work at night, holidays, and weekends shall be approved by Owner. The GYMs 
usually have some weekend actives and at least one night a week there may be 
activities in the GYMs or the Auditorium. 

3. Schedule construction with Owner to minimize interference with Owner regular 
operations. Cooperate with Owner to minimize conflict and to facilitate Owner's 
operations.  The Contractor shall construct all required temporary appropriate 
physical barriers to help separate the project work area from the students using 
school campuses.

4. All active Plumbing, HVAC, and Electrical systems shall remain fully operational 
at all times during normal business hours unless authorized by Owner. 

5. Testing Dates:  Contractor shall perform no construction work during testing 
days. Contractor shall coordinate all construction activities to avoid work on 
testing days.  Contractor is aware and understands that testing dates are subject 
to change in duration as required to meet CISD educational and State of Texas 
requirements. Below is a preliminary look at possible testing activities.  
Contractor shall coordinate final dates and times with CISD staff after contract 
award and at the start of construction.
a. PSAT Testing:  Potential Dates October 2, 16, 23 or 30, 2024.
b. STAAR Testing:  December 3-13, 2024.
c. Some testing will be performed at Quarter, Semester, and MAP in fall 

2024.
6. School campus is occupied, the Contractor is responsible for the conduct of their 

employees and their sub-contractor.  Personnel shall conduct themselves in an 
appropriate manner and within the guidelines and regulations set forth by the 
Owner.

1.6 SMOKING AND THE USE OF TOBACCO PRODUCTS:

A. The smoking policy of Calallen I.S.D. is set by state law and applies to all persons 
involved in the execution of the Work, including deliverymen.  This policy, in effect, 
prohibits smoking and the use of tobacco products anywhere on school property.

1.7 PROJECT MANAGEMENT AND COORDINATION:

A. Refer to Section 01 31 00 Project Management and Coordination requirements for project 
coordination meetings. 

1.8 PERMIT REVIEW:

A. Contractor shall review with the Engineer, the Drawings and Specifications and all other 
documents relating to the Construction Permit issued by the authorities having jurisdiction 
and all notations, comments or exceptions recorded on any of these documents shall be 
resolved prior to the start of construction.
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PART 2 PRODUCTS

2.1 Not Applicable.

PART 3 EXECUTION

3.1 Not Applicable.

END OF SECTION 01 10 00
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PART 1 GENERAL

1.1 REQUIREMENTS:

A. The Contractor, Subcontractor, their agents and all others who perform Work on any 
CISD campuses are required to observe and abide by the campus security.

B. The Contractor, Subcontractors, and their agents shall comply with the criminal history 
records checks requirements of Section 13.3 Criminal History Records Checks of the AIA 
Document A105 – 2017 Standard Short Form of Agreement Between Owner and 
Contractor found in Appendix 1 of this RFCSP.

C. Contractor Superintendent and Designated Support Personal:  
1. Shall obtain a permanent Badge issued by CISD and shall also be present at the 

job site at all times that construction activities are taking place. Superintendent 
shall be present for all activities. If Owner finds out that the superintendent or 
their designated staff are not in responsible charge of the construction site, 
Owner may terminate work activities at the Contractors expense until such time 
the appropriate personnel are back in responsible charge.

2. Superintendent is responsible for securing the project site each day after work 
and shall confirm that the site is safe and secure.  Check all interior and exterior 
doors, floor hatches, roof hatches, roof access doors, gates, temporary 
barricades and the like. 

3. Superintendent is responsible for verifying that the project and site are clean after 
work each day.  All trash is disposed of in approved containers.  Floor surfaces 
are clean.  Campus grounds are clear and all holes are covered up. 

D. RAPTOR Checks:
1. All contractor personnel shall obtain a RAPTOR check upon their first day of 

work on the project. The Contractor is required to obtain a replacement badge if 
their badge gets damaged or becomes non-legible. All personnel will be issued a 
paper badge with their name, photo, and date of issue. This badge shall be 
affixed to a badge clip that shall be affixed to their uniform shirt in the upper torso 
area and shall be worn at all times.

2. Contractor shall obtain a new Raptor badge every month around the 1st day of 
the month regardless of the initial badge issue date.  Contractor shall contact the 
Maintenance Office and schedule the quantity of personnel requiring retesting in 
advance so as to not overload the maintenance office regular school activities. 

E. Owner reserves the right to question all Contractor personnel and to perform additional 
background checks and screening as applicable at their discretions for any persons 
working on school district property.

F. All Contractor personnel shall be required to wear company uniforms with company name 
and logo clearly marked in addition to badges and hard hats with RAPTOR tags that are 
currently up to date. All attire shall be clean and presentable at the start of work each 
day.

G. Campus Check-in Procedures: 
1. The project superintendent or designated assistant superintendent shall check in 

at the main office of each school campus each work day and shall be responsible 
for facility access and control direct sub-contractor supervision. Contractor 
personnel and sub-contractors are not required to check-in to a campus that has 
a Supervisor in responsible charge. 

2. All employees mush check-in at the Maintenance for the 1st day at work and at 
the 1st of the month.
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1.2 CODE OF CONDUCT:

A. All Contractor, Subcontractors, and their agents shall be required to wear company 
uniforms with company name and logo clearly marked, RAPTOR tags that are currently 
up to date, and all appropriate and applicable safety gear such as hard hats at all times 
when on District premises. All attire shall be clean and presentable at the start of work 
each day.

B. Interaction with students, faculty, and staff is discouraged.  The District will not tolerate 
“cat-calling,” “whistling,” “profanity,” or derogatory remarks.

C. No smoking or tobacco products, illegal drugs or weapons or firearms are allowed on 
District premises.

1.3 SAFETY ISSUES:

A. All construction related workers shall adhere to all CISD safety plans, programs, and 
procedures.

B. All construction related workers shall adhere to all CISD campus parking regulations.

C. All worksites must be secured.

D. All campus incidents shall be reported.

E. Contractor shall not use or possess any alcohol or fire arms on school property. 

F. Contractor shall check in with CISD and shall wear identification badges as required at all 
times during construction.  Safety and Security requirements shall be detailed at pre-
construction meeting. CISD shall provide badges to Contractor as needed. 

G. Contractor shall observe social distancing and shall wear masks as required by CDC and 
applicable Texas State and Federal laws to prevent the spread and transmission of 
COVID-19 if requested as applicable.

1.4 POLICY STATEMENT:

A. Student, instructor and all staff safety and campus security are a concern to CISD and 
required by state law.  Each campus presents security concerns in terms of site access, 
traffic, classroom and non-classroom related functions.  The construction work performed 
at each campus is directive in nature and work rules for each project can vary depending 
on the scope of work.  CISD has responsibilities to the students, staff, the State of Texas 
and others to ensure that safety measures are strictly applied on each project.

1.5 RELATED REQUIREMENTS:

A. Section 01 31 0 0 – Project Management Coordination.

B. Section 01 52 00 – Construction Facilities.

PART 2 PRODUCTS

2.1 Not Applicable.

PART 3 EXECUTION



SECTION 01 50 20
CAMPUS SECURITY MEASURES

(Addendum No. 1) 01 50 20 –3 of 3

3.1 Not Applicable.

END OF SECTION 01 50 20
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1

PLUMBING OVERALL FLOOR PLAN - BASE / PROPOSAL ALTERNATES

A B

C E

D
F

G

(REFER TO PROPOSED FORM AND SPECIFICATION SECTION 01 23 00 FOR EXACT PROPOSAL ALTERNATE
REQUIREMENTS)

PLUMBING PROPOSALS ALTERNATES

ALTERNATE 1 EXISTING UNDERGROUND DOMESTIC WATER PIPING SHALL BE ABANDONED IN PLACE AND
NEW WATER PIPING INSTALLED AS INDICATED. REFER TO P201, P202, P205 & P206  FOR
CONTINUATION OF NEW WORK.

ALTERNATE 2 EXISTING BOILER HAS BEEN REMOVED IN PREPARATION FOR NEW DOMESTIC HOT WATER
HEATER.  MINIMAL DEMOLITION REQUIRED.  REFER TO P201 FOR NEW WATER HEATING
SYSTEM REQUIREMENTS.

ALTERNATE 3 DEMOLISH EXISTING FLOOR DRAINS AND TAIL PIECE THRU FLOOR SLAB.  REFER TO PD101
FOR RENOVATION REQUIREMENTS.

ALTERNATE 4 EXISTING UNDERGROUND WASTE PIPING UP TO KITCHEN AREA SHALL BE DEMOLISHED
AND REPLACED. REFER TO PD102 AND PD103 FOR NEW RENOVATION WORK
REQUIREMENTS.

ALTERNATE 5 EXISTING KITCHEN GREASE TRAP SHALL BE DECOMMISSIONED. INLET AND OUTLET PIPES
SHALL BE PERMANENTLY PLUGGED. TRAP TO BE FILLED WITH DIRT, RUBBLE AND TOPPED
WITH SAND. TRAP LID AND CAP TO BE REMOVED AND CONCRETE TO BE INSTALLED OVER
GREASE TRAP.  PROVIDE NEW GREASE TRAP SYSTEM.  REFER TO P203 AND P208.

ALTERNATE 6 PROVIDE NEW CRAWL SPACE PIPE HANGERS WITH 316 STAINLESS STEEL DROP-IN
ANCHORS, 316 STAINLESS STEEL OR FRP THREADED RODS AND PVC, RFP, OR STAINLESS
STEEL CLEVIS HANGERS FOR ALL SUPPORT SYSTEMS WITHIN THE CRAWL SPACE.

12" = 1'-0"
2

DETAIL TYPICAL WATER VALVE BOX
2

PLUMBING BASE PROPOSAL GENERAL SCOPE OF WORK: KEY AREAS

1. “A” GYM:  THE EXISTING SANITARY AND VENT PIPING SYSTEM CURRENTLY UTILIZES SCHEDULE 40 PVC PIPING. PIPING 
IS GENERALLY IN GOOD CONDITION AND SHALL REMAIN.  PIPE HANGERS ARE IN POOR CONDITION AND WILL NEED TO 
BE REPLACED WITH NEW FOR THE ENTIRE PIPE SYSTEMS.  NEW HANGER SPACING SHALL BE MAX. 4'-0" O.C. AND AT 
EACH CHANGE IN DIRECTION INCLUDING EACH RISER.

2. “A” GYM:  THE MAJORITY OF WATER (COLD, HOT AND HOT RETURN) IS LOCATED ABOVE THE CEILING FOR THIS AREA.  A 
SMALL PORTION OF PIPING IS INSTALLED WITHIN THE CRAWLSPACE (ENTRY POINTS).  THE EXISTING WATER PIPING 
CURRENTLY UTILIZES COPPER PIPING AND PVC AT RISERS FROM BELOW GROUND.  THE POINT OF TRANSITION IS 
FLANGED AND IS IN POOR SHAPE AND SHALL BE REPLACED WITH NEW.  EXISTING OUTSIDE VALVES SHALL BE 
REPLACE WITH NEW INCLUDING NEW IN GROUND VALVE BOXES.  EXISTING OUTSIDE VALVES EXIST FOR SHUTTING 
DOWN OF ZONES.  ALL EXISTING AND NEW WATER PIPING SHALL BE PROVIDE WITH NEW INSULATION SYSTEMS UP TO 
CONNECTION THROUGH FLOOR AND GRADE. 

3. THE EXISTING FIRE LINE PIPING IS GALVANIZED AND WILL REMAIN IN PLACE.  THE EXISTING PIPE HANGERS ARE IN 
POOR CONDITION AND SHALL NEED TO BE REPLACED WITH NEW. REFER TO DRAWINGS AND SPECIFICATIONS FOR 
MATERIAL TYPE. HANGER SPACING SHALL BE MAX. 10'-0" O.C. AND AT EACH CHANGE IN DIRECTION INCLUDING EACH 
RISER.

4. THE EXISTING SANITARY WASTE AND VENT SYSTEMS CURRENTLY UTILIZE SERVICE WEIGHT CAST IRON PIPING WITH 
SOME LIMITED AREAS UTILIZING SCHEDULE 40 PVC PIPING FOR REPAIRS AND/OR UPGRADES. ALL WASTE PIPING IS 
GENERALLY IN POOR CONDITION AND SHALL BE DEMOLISHED AND REPLACED WITH NEW.  CONTRACTOR SHALL 
GENERALLY CUT EACH RISER 4”-6” BELOW THE FOUNDATION AS NEEDED TO PROVIDE NEW COUPLINGS TO CONNECT 
TO NEW PIPING SYSTEMS.  SOME EXISTING RISERS WILL NEED TO BE DEMOLISHED AND REPLACED WITH NEW TO 
SOME FLOOR DRAINS, WATER CLOSETS, MOP BASINS AND THE LIKE AS SPECIFICALLY INDICATED ON RENOVATION 
DRAWINGS.  ALL PIPE HANGERS ARE IN POOR CONDITION AND SHALL BE REPLACED FOR ALL PIPING SYSTEMS.  NEW 
HANGER SPACING SHALL BE MAX. 4'-0" O.C. AND AT EACH CHANGE IN DIRECTION INCLUDING EACH RISER.

5. THE MAJORITY OF DOMESTIC WATER (COLD, HOT AND HOT RETURN) IS LOCATED WITHIN THE CRAWLSPACE FOR THIS 
AREA.  THE EXISTING WATER PIPING CURRENTLY UTILIZES COPPER PIPING AND WROUGHT FITTINGS.  THE EXISTING 
PIPING IS NOT INSULATED AND/OR INSULATION HAS DETREATED. CONTRACTOR SHALL DEMOLISH ANY EXISTING 
INSULATION AND PROVIDE NEW INSULATION SYSTEMS FOR THE COMPLETE WATER SYSTEMS.  EXISTING PIPE 
HANGERS ARE IN POOR CONDITION AND SHALL BE REPLACE WITH NEW.  HANGER SPACING FOR 1-1/4" AND SMALLER 
SHALL BE MAX. 6'-0", 1-1/2" AND LARGER SHALL BE MAX. 10'-0" O.C. AND AT EACH CHANGE IN DIRECTION INCLUDING 
EACH RISER.  SOME EXISTING PIPING HAS FALLEN ON THE CRAWL SPACE AND WILL NEED TO BE ELEVATED FOR 
INSTALLATION OF NEW PIPE SUPPORTS.  SOME COPPER PIPING IS FLANGED OR COUPLED TO PVC AND MIGHT BE IN 
POOR CONDITIONS. CONTRACTOR SHALL REVIEW EXISTING CONDITIONS AND ADVISE ENGINEER OF ANY ADDITIONAL 
WORK RECOMMENDED FOR A LONG-TERM DURABLE INSTALLATION. 

6. KITCHEN:  THE EXISTING SANITARY, GREASE AND VENT SYSTEMS CURRENTLY UTILIZE SERVICE WEIGHT CAST IRON 
PIPING WITH SOME AREAS UTILIZING SCHEDULE 40 PVC PIPING FOR REPAIRS AND/OR UPGRADES. ALL PIPING IS IN 
POOR CONDITION (HORIZONTAL RUNS AND RISERS UP TO FIXTURES) AND SHALL BE DEMOLISHED AND REPLACED 
WITH NEW.  ALL FLOOR DRAINS, MOP BASINS, AND WATER CLOSED RISERS SHALL BE REPLACED WITH NEW.  
CONTRACTOR SHALL GENERALLY CUT EACH LAVATORY AND VENT RISER 4”-6” BELOW THE FOUNDATION AS NEEDED 
TO PROVIDE NEW COUPLINGS TO CONNECT TO NEW PIPING SYSTEMS.   CONTRACTOR SHALL INFORM ENGINEER OF 
ANY RISERS SCHEDULED TO REMAIN THAT ARE FOUND IN POOR CONDITION TO BE CONSIDERED FOR REPLACEMENT 
AS AN ADDITIONAL COST. ALL PIPE HANGERS ARE IN POOR CONDITION AND SHALL BE REPLACED FOR ALL PIPING 
SYSTEMS.  NEW HANGER SPACING SHALL BE MAX. 4'-0" O.C. AND AT EACH CHANGE IN DIRECTION INCLUDING EACH 
RISER.

7. THE EXISTING STORM DRAIN PIPING SYSTEMS CURRENTLY UTILIZES SERVICE WEIGHT CAST IRON PIPING AND APPEAR 
TO BE FUNCTIONING PROPERLY. PIPE HANGERS ARE IN POOR CONDITION AND SHALL BE REPLACED WITH NEW FOR 
THE ENTIRE PIPE SYSTEM.  HANGER SPACING SHALL BE MAX. 5'-0" AND MAX 10'-0" WHERE 10 FT. PIPE IS UTILIZED.  IF A 
CLEVIS TYPE SUPPORT CAN NOT BE INSTALLED DUE TO SPACE LIMITATIONS, THE CONTRACTOR SHALL PROVIDE 
DOUBLE VERTICAL SUPPORTS ON EACH SIDE OF THE PIPE ATTACHED TO STRUT OR ANGLE IRON CRADLES.

8. THE EXISTING CONDENSATE DRAIN PIPING SYSTEM CURRENTLY UTILIZE COPPER PIPING FOR MOST AREAS AND 
SCHEDULE 40 PVC PIPING FOR THE REAR 400 HALL.  CONDENSATE DRAIN PIPING CONNECTS TO EXISTING FLOOR 
DRAIN RISERS AND APPEAR TO BE FUNCTIONING PROPERLY.  PIPE SHAL BE DETACHED AND REATTACHED TO 
SANITARY PIPING SYSTEMS. PIPE HANGERS ARE IN POOR CONDITION AND SHALL BE REPLACED FOR THE ENTIRE PIPE 
SYSTEM.  NEW HANGER SPACING SHALL BE MAX. 4'-0" O.C. AND AT EACH CHANGE IN DIRECTION INCLUDING EACH 
RISER.

9. THE EXISTING ACID WASTE PIPING SYSTEM CURRENTLY UTILIZES FUSION WELD TYPE OF PIPING AND APPEARS TO BE 
FUNCTIONING PROPERLY.  PIPE HANGERS ARE IN POOR CONDITION AND SHALL BE REPLACED FOR THE ENTIRE PIPE 
SYSTEM.  NEW HANGER SPACING SHALL BE MAX. 4'-0" O.C. AND AT EACH CHANGE IN DIRECTION INCLUDING EACH 
RISER.

10. EXISTING FLOOR DRAINS AND MOP BASIN WITHIN THE KITCHEN AREA SHALL BE REMOVED AND REPLACED.  REFER TO 
PD101 FOR RENOVATION REQUIREMENTS.

PROPOSAL ALTERNATE NO. 1 (NEW WATER SUPPLY PIPING)

GENERAL NOTES:

1. ASBESTOS:  EXISTING DOMESTIC WATER SUPPLY PIPING IS CONSTRUCTED OF 
ASBESTOS CONTAINING MATERIALS.  EXISTING PIPING SHALL BE ABANDONED IN 
PLACE. ANY ABATEMENT WORK NEEDED TO PERFORM NEW PIPING REPLACEMENT 
SHALL BE PERFORMED BY OWNER THROUGH SUB-CONTACT WITH A LICENSED 
PROVIDER.  CONTRACTOR SHALL NOT INCLUDE THE COST OF ABATEMENT WORK 
WITHIN THEIR PROPOSAL.  CONTRACTOR SHALL DIG UP AND EXPOSE ALL PIPING 
NEEDED FOR ABATEMENT AND NOTIFY THE OWNER AND COORDINATE ACTIVES WITH 
OWNER FURNISHED ABATEMENT CONTRACTOR.   

2. BORING:  CONTACTOR IS REQUIRED TO INSTALL NEW DOMESTIC WATER SUPPLY 
PIPING SYSTEMS WITH BORING METHOD UNDER EXISTING PARKING LOTS, DRIVE 
WAYS, WALKWAYS AND THE LIKE.  CONTACTOR IS NOT ALLOWED TO CUT CONCRETE 
OR PAVING.  CONTRACTOR MAY DIG TRENCHES IN OPEN AREAS OR CONTINUE THE 
PIPING INSTALLATION WITH BORING METHOD AT THEIR OWN DISCRETION. 

PROPOSAL ALTERNATE NO. 1 KEYED NOTES:

1. COORDINATE DEMOLITION OF EXISTING ASBESTOS PIPING AT METER CONNECTION 
AND NEW GENERAL PIPE CONNECTIONS AS NEEDED TO INSTALL NEW PIPING 
SYSTEMS. 

2. PROVIDE DUCTILE IRON AND STAINLESS-STEEL TYPE COMPRESSION UTILITY UNION 
SMITH-BLAIR OR EQUAL AS NEEDED TO CONNECT NEW HDPE PIPING TO EXISTING 
ASBESTOS PIPING.  ALL TRIM SHALL HAVE 316 STAINLESS STEEL CONSTRUCTION.  
FIELD VERIFY EXISTING CONDITIONS.

UNDERGROUND LEGEND

E-UE AEP PRIMARY POWER UNDERGROUND UTILITIES

MINIMUM TYPICAL REQUIRED BORING LOCATIONS

NO REVISION DATE

1 ADDENDUM #1 02/19/24

GENERAL CONSTRUCTION GENERAL NOTES:
NOTES APPLY TO THE ENTIRE PROJECT, ALL DRAWINGS

1. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITIONS BEFORE THE START OF WORK AND NOTIFY THE ENGINEER OF ANY 
DISCREPANCIES THAT ARE PERTINENT.

2. ROOFING:  TAKE SPECIAL PRECAUTIONS TO PROTECT EXISTING ROOFING FROM DAMAGE DURING CONSTRUCTION WITH 
PANELING OR HEAVY CARDBOARD AS REQUIRED.

3. FLOOR PROTECTION:  CONTRACTOR SHALL PROTECT ALL FLOORS WITH PANELING OR HEAVY CARDBOARD AS REQUIRED TO 
PREVENT DAMAGE TO EXISTING FLOORING.

4. GLAZED TILE FLOORS, KITCHEN AND SHOWERS:  REMOVE EXISTING TILES AS MINIMAL AS POSSIBLE TO PERFORM THE WORK.  
PROVIDE NEW REPLACEMENT TILES WITH THE SAME APPROXIMATE SIZE AND COLOR WITHIN REASON. 

5. LINOLEUM TILE FLOORS:  PATCH LINOLEUM FLOORS WITH NEW TILES OF COLOR AND TYPE SELECTED BY OWNER DURING 
CONSTRUCTION. 

6. EXISTING FLOOR DRAIN AND CLEANOUT REPLACEMENTS:  CONTRACTOR SHALL CHIP AND HAMMER EXISTING CONCRETE AS 
NEEDED TO REMOVE FIXTURES FROM CONCRETE FOUNDATIONS WITHOUT CUTTING REINFORCING STEEL. GROUT NEW 
FIXTURES INTO EXISTING OPENINGS AND PATCH EXISTING FINISHED FLOOR SYSTEMS. 

7. NEW BUILDING FOUNDATION PENETRATIONS:  CONTRACTOR SHALL USE A REBAR LOCATOR METER TO MAP EXISTING 
REINFORCING STEEL AT PROPOSED PENETRATION LOCATIONS.  CONTRACTOR SHALL THEN CORE NEW HOLES IN CONCRETE 
FOUNDATION AS NEEDED TO AVOID CUTTING EXISTING REINFORCING STEEL.  DO NOT SAW CUT ANY PENETRATIONS. 

8. NATURAL GAS SYSTEMS:  CONTRACTOR SHALL DISABLE ALL NATURAL GAS TO THE FACILITY DURING CONSTRUCTION.  SYSTEMS 
SHALL BE PRESSURE TESTED BEFORE REENERGIZING. 

9. ALTERNATE NO. 1:  ALL WORK SHALL BE PERFORMED BY BORING.  CONTACTOR SHALL NOT CUT ANY EXISTING DRIVEWAYS, 
PARKING LOTS, WALKWAYS AND THE LIKE. 

10. ALTERNATE NO. 4:  CONTRACTOR WILL NEED TO DEMOLISH AND REINSTALL EXISTING WALKWAYS TO PERFORM THE WORK.  
CONTRACTOR WILL NEED TO SURVEY THE EXISTING CONDITIONS PRIOR TO SUBMITTING A PROPOSAL.  ENGINEERS DRAWINGS 
DO NOT IDENTIFY ALL OBSTRUCTIONS THAT WILL NEED TO BE REMOVED AND REPLACED WITH NEW.  NEW WALKWAYS SHALL BE 
CONSTRUCTED OF CONCERT WITH REINFORCING STEEL TO GENERALLY MATCH EXISTING CONSTRUCTION. 

1
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TERMINATE OVER NEW 
FLOOR DRAIN.

3" GW

2" GW

4" GW

3" GW

3" GW

3" GW

3" GW

3" GW

3" GW

4" GW

PROVIDE NEW SECTION 
OF CONCRETE UNDER 
PROPOSAL ALT. NO. 5. 
AND BASE PROPOSAL.

4

MB-1

6" E-RD

SERVING 0166

0302

DINING

0178

CLASSROOM

0201

SERVING

0170

SERVING

0167

KITCHEN

0168

MECH.

0176

KITCHEN

0168

RR

0175

OFFICE

23

KIT.

0171

SNACK BAR

0177

DINING

0178

2" V

AEP 
XFMR

4

4

32" V

3" GW

3" GW

3" GW

3" GW

3" GW

3" GW

3" GW

3" S

VA

3

3

2" E-H

2" E-H

1 1/2" V

CONNECT NEW 
VENT PIPING TO 
EXIST. VENT 
PIPING.

CONNECT NEW 
VENT PIPING TO 
EXIST. VENT 
PIPING.

3" GW

3" GW

3" GW

2" V

3" S

SLEEVE 
CONCRETE 
PENETRATION

SECURE TO 
WALL WITH 
STRUT AND 
CLAMPS

5

REMOTE PORT PUMPOUT

3" S

3" S

3" S

3" S

3" S
7

2" V

SLOPE CONCRETE 
AWAY FROM BUILDING

SLEEVE EXIST. CONDUITS AT 
CONCRETE PENETRATION

E-FCO

3" GW

4" GW

MULTIPLE SECONDARY 
ELECTRICAL CONDUITS

STEEL DOW ROD. (TYPICAL).

E-V

BASE PROPOSAL.
SAWCUT EXISTING CONCRETE DRIVE TO 
ALLOW FOR INSTALLATION OF NEW 
PIPING AND GREASE TRAP.  COORDINATE 
WITH EXISTING UNDERGROUND 
ELECTRICAL. PROVIDE NEW CONCRETE 
PATCH AFTER WORK COMPLETION.

STEEL DOW ROD. (TYPICAL).

3" GW

3" GW

2" E-H

2" E-H

2" GW

3" GW

3" GW

FD-2

FD-2

FD-2

FD-2

FD-2

FD-2

FD-2

FD-2

FD-2

FD-2

FD-2

FD-2

FD-2

FD-2

FD-2

FD-2

FD-2
FD-2

FD-2

FD-2

FD-2FD-2

FD-2

FD-2

FD-2

FD-2

FD-2

FCO-2

FCO-2

FCO-2 FCO-2

FCO-2

FCO-2

FCO-2

FCO-2

FCO-2

1

Seal

Firm Address and Name

Project No.:

Date Drwn.:

Drwn. By:

Chkd. By:

Scale:

Sheet No:

S
he

et
 T

itl
e:

P
ro

je
ct

 N
am

e 
an

d 
A

dd
re

ss
:

Key Plan

of 321/4" = 1'-0"

Author

Checker

23138

P
LU

M
B

IN
G

 -
E

N
LA

R
G

E
D

 R
E

N
O

V
A

TI
O

N
 K

IT
C

H
E

N
 P

LA
N

C
IS

D
 H

IG
H

 S
C

H
O

O
L 

P
LU

M
B

IN
G

 R
E

P
A

IR
S

 A
N

D
 U

P
G

R
A

D
E

S
 -

20
24

40
01

 W
ild

ca
t, 

C
or

pu
s 

C
hr

is
ti,

 T
x.

 7
84

10

P208

02/08/2024

02/08/2024

C
A

LA
LL

E
N

 IN
D

E
P

E
N

D
E

N
T 

S
C

H
O

O
L 

D
IS

TR
IC

T

1/4" = 1'-0"
1

PLUMBING - ENLARGED RENOVATION KITCHEN FLOOR PLAN

PLUMBING KEYED NOTES

1 CONNECT NEW SOIL/WASTE PIPING TO EXISTING SOIL/WASTE PIPING AT
APPROXIMATE LOCATION.  CONTRACTOR SHALL FIELD VERIFY SIZE, LOCATION
AND DEPTH OF EXISTING PIPING.

2 PROVIDE NEW WATER VALVE AND VALVE BOX UNDER BASE PROPOSAL.
CONNECT TO EXISTING WATER PIPING AT APPROXIMATE LOCATION.
CONTRACTOR SHALL FIELD VERIFY SIZE AND LOCATION OF EXISTING PIPING.
EXISTING PIPING IS MOST LIKELY ASBESTOS AND OTHER PIPING IS MOST LIKELY
COPPER.

3 PROVIDE NEW INSULATION TO EXISTING WATER PIPING LOCATED WITHIN
CRAWLSPACE. REFER TO SPECIFICATIONS.

4 CONTRACTOR TO RE-INSTALL EXISTING TOILET WITH NEW TOILET FLANGE.

5 CONTRACTOR TO RE-INSTALL NEW URINAL AND SEAL RING TO REPAIR LEAK.

6 PROVIDE NEW PVC TO COPPER ADAPTER FOR EXISTING WATER PIPE RISER
LOCATED WITHIN CRAWLSPACE.

7 CONNECT NEW VENT PIPING TO EXISTING VENT PIPING WITH HEAVY DUTY
NO-HUB COUPLING (S.S.) WITHIN CRAWLSPACE AT APPROXIMATE LOCATION.
FIELD VERIFY SIZE AND LOCATION OF EXISTING PIPING.

8 CONNECT NEW SOIL/WASTE PIPING TO EXISTING SOIL/WASTE PIPING WITH
HEAVY DUTY NO-HUB COUPLING (S.S.) WITHIN CRAWLSPACE AT APPROXIMATE
LOCATION.  FIELD VERIFY SIZE AND LOCATION OF EXISTING PIPING.

9 CONNECT NEW SOIL/WASTE PIPING TO EXISTING FLOOR DRAIN PIPING WITH
HEAVY DUTY NO-HUB COUPLING (S.S.) WITHIN CRAWLSPACE AT APPROXIMATE
LOCATION.  FIELD VERIFY SIZE AND LOCATION OF EXISTING PIPING.

10 CONNECT NEW DRAIN PIPING TO NEW SOIL/WASTE RISER FROM EXISTING
FLOOR DRAIN.

11 ADD BALL VALVE TO EXISTING 2-1/2" DOMESTIC COLD WATER RISER ABOVE
FLOOR WITHIN CHASE SPACE. INSTALL ACCESS PANEL WITH A MINIMUM
OPENING OF 24"x24" ON WALL.

12 PERMANENTLY PLUG EXISTING SOIL/WASTE AND/OR VENT PIPING AT
APPROXIMATE LOCATION.

13 RECONNECT EXISTING DRAIN PIPING TO NEW SOIL/WASTE PIPE RISER FOR
EXISTING FLOOR DRAIN.

14 INSTALL NEW ELECTRIC WATER COOLER AND SUPPLY STOPS. MODIFY EXISTING
WATER AND WASTE PIPING AS REQUIRED TO ACCOMODATE INSTILLATION OF
NEW FIXTURES.

15 INSTALL NEW COLUMN SHOWER AND SHOWER DRAIN, BRADLEY DRAIN MODEL
S29-041.  REINSTALL EXISTING COLUMN SHOWER AND RECONNECT WATER
PIPING. REFER TO DETAIL 2/PD103. WATERPROOF INSTILLATION AND REPAIR
FLOOR TILES AS BEST AS POSSIBLE.

16 INSTALL FLOOR DRAIN AND VINYL FLOORING WITHIN RESTROOM. FLOORING
SHALL BE REPLACED WITH TILE TYPE, DO NOT REPLACE WITH SHEET FLOORING.

17 CONNECT NEW WATER PIPING TO EXISTING WATER PIPING AT APPROX.
LOCATION. FIELD VERIFY SIZE AND LOCATION OF EXISTING PIPING.

PLUMBING GENERAL NOTES

1. FIELD ADJUSTMENT OF PLUMBING EQUIPMENT, FIXTURE AND PIPING MAY BE
NECESSARY TO FIT FIELD CONDITIONS. COORDINATE WITH ARCHITECTURAL
DRAWINGS AND OTHER TRADES. SUCH WORK SHALL BE COMPLETED AT NO
COST TO THE OWNER, ARCHITECT, OR ENGINEER.

2. IN THE EVENT THAT UTILITIES OR SUBSTRUCTURES NOT SHOWN ON THE
DRAWINGS ARE ENCOUNTERED, IT SHALL BE CONTRACTOR'S
RESPONSIBILITY TO CONSTRUCT THE WORK AS INTENDED AT NO INCREASE
IN THE CONTRACT PRICE.  ALL DAMAGED OR DISTURBED UTILITIES SHALL BE
RECONSTRUCTED TO AS-IS OR BETTER CONDITION BY THE CONTRACTOR AT
HIS EXPENSE.

3. FIELD VERIFY EXACT DIMENSIONS AND LOCATIONS OF WALLS, DOORS,
GRADE BEAMS, ETC., BEFORE BEGINNING ANY CONSTRUCTION WORK.
COORDINATE WITH ARCHITECTURAL PLANS. COORDINATE WITH OTHER
TRADES.

4. PROVIDE DECORATIVE TRIM AROUND OPENINGS IN FINISHED AREAS.
ESCUTCHEON PLATES SHALL BE CHROME PLATED BRASS.

5. SLOPE ALL DRAIN LINES AS INDICATED. WHERE SLOPE IS NOT INDICATED,
USE A SLOPE OF 0.25 INCH PER FOOT. AT NO TIME SHALL SLOPE BE LESS
THAN 0.25 INCH PER FOOT UNLESS A CONFLICT EXISTS AND CONTRACTOR
CAN VERIFY THAT A MEDIAN FLUID VELOCITY OF 2 FT./SEC. CAN BE ACHIEVED
AND MAINTAINED OR IS DIRECTED OTHERWISE BY OWNER'S
REPRESENTATIVE.

6. MAKE ALL FINAL CONNECTIONS TO FIXTURES AND EQUIPMENT INCLUDING
TRAPS, WATER SERVICE, DRAINS, AND DECORATIVE TRIM.  PROVIDE SHUT
OFF VALVES AT ALL FIXTURES AND EQUIPMENT.  PROVIDE VACUUM
BREAKERS WHERE INDICATED AND AS REQUIRED BY GOVERNING
AUTHORITIES AND CODE REQUIREMENTS.

7. CERTAIN EQUIPMENT, INDICATED ON DRAWINGS WITH AN ASTERISK ( * ), IS
FURNISHED BY OWNER AND/OR EQUIPMENT SPECIFIED ELSEWHERE, WHICH
MAY REQUIRE ROUGH-IN AND FINAL CONNECTIONS BY THE CONTRACTOR.
PRIOR TO INSTALLATION OF EQUIPMENT, CONTRACTOR SHALL OBTAIN
CERTIFIED ROUGH-IN PRINTS OF EQUIPMENT.  CONTRACTOR SHALL VERIFY
THAT THESE PRINTS HAVE BEEN CHECKED BY THE ARCHITECT AND HAVE
BEEN APPROVED BY THE ARCHITECT.  NO ROUGH-IN SHALL BE DONE BY THE
CONTRACTOR UNTIL CERTIFIED PRINTS ARE OBTAINED.

8. INDICATED LOCATIONS AND SIZES OF EXISTING WATER PIPING IS UNCLEAR.
CONTRACTOR MUST JOBSITE VERIFY EXACT LOCATION AND SIZE OF PIPING.
IF EXISTING PIPING IS AT LOCATION OTHER THAN THAT INDICATED, IT SHALL
BE CONTRACTOR'S RESPONSIBILITY TO MAKE NECESSARY ADJUSTMENTS TO
PROVIDE SERVICES AND CONNECTIONS REQUIRED AT NO ADDITIONAL COST.

9 REFER TO PLUMBING BASE PROPOSAL AND ALTERNATE PROPOSAL SCOPE
OF WORK ON SHEET P001 FOR ALL GENERAL WORK REQUIREMENTS.

18

PROPOSAL ALTERNATE NO. 4

CONCRETE DRIVEWAY GENERAL CONSTRUCTION NOTES:

1. GENERAL CONTACTOR SHALL SAW CUT EXISTING CONCRETE AT EXISTING 
EXPANSION JOINTS WHEREVER POSSIBLE.

2. CONTRACTOR SHALL PROVIDE SELECT FILL TO FILL VOIDS IN EXISTING 
SUBSTRATE AND COMPACT LEVEL BEFORE POURING NEW CONCRETE. 

3. NEW CONCRETE SHALL BE MINIMUM 6”-8” THICK (VERIFY EXISTING 
CONCRETE THICKNESS) 3,600 PSI RATED WITH #4 REINFORCING STEEL AT 
12” ON CENTER MAT IN BOTH DIRECTIONS.  PROVIDE MINIMUM 2” COVER 
FROM STEEL TO TOP OF CONCRETE.  

4. PROVIDE EXPANSION JOINT AT CONNECTIONS TO THE MAIN BUILDING OR 
THE AEP TRANSFORMER AS BOTH OF THESE STRUCTURES ARE PEERED.  

5. PROVIDE #4 REINFORCING STEEL DOWEL RODS INTO EXISTING ADJOINING 
CONCRETE DRIVEWAY AND SET WITH EPOXY AT 12” ON CENTER AND TWO 
PER CORNER. 

GENERAL KITCHEN NOTES:

1. REPLACE ALL WASTE AND VENT PIPING WITH NEW IN CRAWL SPACE AND 
BELOW GRADE.

2. REPLACE ALL FLOOR DRAINS AND FLOOR CLEANOUTS WITH NEW. 
3. PROVIDE NEW SUPPORTS FOR ALL NEW AND EXISTING PIPING SYSTEMS; 

WASTE, VENT, WATER, AND STORM.
4. REMOVE EXISTING PIPING INSULATION AND PROVIDE NEW IN CRAWL SPACE 

FOR ALL EXISTING WATER PIPING; COLD, HOT AND HOT RETURN. 
5. COORDINATION WILL BE NEEDED WITH WASTE SYSTEMS WITH ACCEPTANCE 

OF PROPOSAL ALTERNATES 4 AND 5 FOR NEW SITE KITCHEN WASTE PIPING 
AND NEW GREASE TRAP.  EXTENTS OF CONCRETE REMOVAL AND REPAIR 
WILL VARY. 

NO REVISION DATE

1 ADDENDUM #1 02/19/24



PLUMBING ABBREVIATIONS

LAV.

URINAL

SINK

SHOWER

EMERGENCY SHOWER EYEWASH

MOP BASIN

ELECTRIC WATER COOLER

LAVATORY

UR.

SK.

SH.

ESEW.

MB.

EWC.

WC.

UR.

WVB.

CDB.

DF.

RC.

DISP.

EWH.

GWH.

WATER CLOSET

URINAL

WATER VALVE BOX

CONDENSATE DRAIN BOX

DRINKING FOUNTAIN

REMOTE CHILLER

DISPOSAL

ELECTRIC WATER HEATER

GAS WATER HEATER

FD. FLOOR DRAIN

FS. FLOOR SINK

FCO. FLOOR CLEANOUT

OCO. OUTSIDE CLEANOUT

RD. ROOF DRAIN

ORD. OVERFLOW ROOF DRAIN

C. COLD WATER PIPING

H. HOT WATER PIPING

HR. HOT WATER RETURN PIPING

TW. TEMPERED WATER PIPING

A. AIR PIPING

OW. OIL WASTE PIPING

S. SOIL / WASTE PIPING

HB. HOSE BIBB

V. VENT PIPING

G. GAS PIPING

FL. FIRE LINE PIPING

D. DRAIN PIPING

TP. TRAP PRIMER

VR. VACUUM RELIEF VALVE

T-P VA. TEMPERATURE-PRESSURE RELIEF VALVE

GD. GRATE DRAIN

UM. UTILITY MARKER

HWCP. HOT WATER CIRCULATING PUMP

AC. AIR CHAMBER

VTR. VENT THRU ROOF

FTR. FLUE THRU ROOF

VA. VALVE

CK. VA. CHECK VALVE

GC. GAS COCK

HD. HUB DRAIN

AP. ACCESS PANEL

WCO. WALL CLEANOUT CO. CLEANOUT

CONTR. CONTRACTOR

DN. DOWN

NOTES:

THIS IS A STANDARIZED ABBREVIATION LEGEND. ALL 
ABBREVIATIONS HEREIN MAY NOT BE APPLICABLE 
TO THIS PROJECT.

PIPING SYMBOL HAVING THE LETTER "E" BEFORE 
THE SYMBOL DENOTES EXISTING PIPING FOR COLD 
WATER, HOT WATER, SOIL, WASTE AND VENT 
PIPING, ETC.

(1) -

(2) -

DOMESTIC WATER PIPING

DOMESTIC HOT WATER PIPING

SOIL/WASTE PIPING

VENT PIPING

EXISTING DOMESTIC WATER PIPING

EXISTING DOMESTIC HOT WATER PIPING

EXISTING HOT WATER RETURN PIPING

EXISTING TEMPERED WATER PIPING

EXISTING VENT PIPING

EXISTING SOIL/WASTE PIPING

UM. UTILITY MARKER

EXISTING GAS PIPING

EXISTING ROOF DRAIN PIPING

EXISTING FIRE LINE PIPING

GWH-1

2" E-G

E-FD

EXIST.
CONC.
PAD

EXTEND NEW EXAUST VENT UP TO EXISTING 
ROOF OPENING. PROVIDE NEW ROUND ROOF 
CAP AND VENT PIPE FLASHING BOOT.

REPLACE EXISTING HOT WATER 
CIRC. PUMP WITH GRUNDFOS 
UPS 26-99 FC OR SIMILAR.

NOTE:
MODIFY EXISTING PIPING TO ACCOMODATE THE 
INSTALLATION OF THE WATER HEATER.  EXTEND 
EXISTING GAS PIPING AND CONNECT TO NEW 
WATER HEATER.  PROVIDE ADDITIONAL STUBS FOR 
(GAS, COLD AND HOT) FUTURE WATER HEATER. 
REFER TO 4/P300 FOR DETAILS.

REPLACE EXISTING 
LEONARD MIXING VALVE 
WITH NEW LF LEONARD 
MIXING VALVE OR 
SIMILAR OF SAME SIZE.

EXISTING ROOF CAP

PROVIDE NEW ROUND 316 S.S. CAP 
(SIZED TO MATCH EXISTING ROOF CAP) 
AND STAINLESS STEEL HARDWARE.

NEW VENT PIPE FLASHING BOOT

  M
IN

. 
2

4
"

ROOF DECK

4" EXH
CPVC

BAS RELAY PANEL

PROVIDE
NEW VALVE

6" THICK CONCRETE COLLAR.
PROJECT CONCRETE 6"  ON
EACH SIDE OF CLEANOUT.
DELETE WHEN CLEAN OUT IN
SLAB.

GRADE

#3 REBAR

SAND BACKFILL

COMBINATION WYE &
1/8" BEND FITTINGS

CLEANOUT
COVER

PVC CLOSURE 
PLUG

CLEANOUT 
CAST
IRON BODY

SAND BACKFILL

CLEANOUT CAST
IRON BODY

CLEANOUT
CLOSURE PLUG

GRADE

6" THICK CONCRETE COLLAR. 
PROJECT CONCRETE 6"  ON 
EACH SIDE OF CLEANOUT. 
DELETE WHEN CLEAN OUT IN 
SLAB.

CLEANOUT
COVERCLEANOUT

COVER

CLEANOUT
CLOSURE PLUG

CLEANOUT CAST
IRON BODY

#3 REBAR

COMBINATION WYE &
1/8" BEND FITTINGS

NEW GWH FUTURE GWH

CONNECT NEW 2" GAS LINE 
TO EXISTING GAS LINE. GAS 
PIPING TO BE GALV.

NEW GAS VALVE

CAP BRANCH FOR FUTURE

NEW 1" G. PIPING FOR GWH

NEW UNION. REDUCE AS REQ'D

DRIP LEG

NEW GAS VALVE

CONNECT TO EXISTING 2" 
COLD WATER PIPING WITH 
NEW 2" WATER PIPING FOR 
FUTURE GWH.

NEW WATER VALVE

CAP FOR FUTURE

PROVIDE NEW WATTS 
ETX EXPANSION TANK 
(FREE STANDING)

NEW HWCP

NEW UNION

CONNECT NEW 3/4" HOT 
WATER RETURN LINE TO 
EXISTING HOT WATER 
RETURN LINE. VERIFY SIZE

NEW MIXING VALVE

NEW CK. VA

NEW VA

NEW VA

NEW TRERICE 
THERMOMETER

NEW VA

CAP FOR FUTURE

EXIST. 140 HOT WATER

EXIST. TEMPERED WATER

EXIST.
GAS

G

G

EXIST. HWR PIPING

CONNECT NEW 2" HOT WATER 
LINE TO EXISTING HOT WATER 
LINE. VERIFY SIZE

CONNECT TO EXISTING 2" 
COLD WATER PIPING WITH 
NEW 2" WATER PIPING.

NEW UNION

NEW VA

T&P RELIEF PIPE. EXTEND 
TO FLOOR DRAIN

WATER HEATER FLUE

NUT AND WASHER
LOCK NUT

CLEVIS TYPE TRAPEZE TYPE

GENERAL PIPE SUPPORT NOTES:

1. BASE PROPOSAL:  PROVIDE 316 STAINLESS STEEL OR 
FRP THREADED RODS AND HOT DIPPED GALVANIZED 
STEEL CLEVIS, STRUT OR ANGLE SUPPORTS.

2. PROPOSAL ALTERNATE NO. 6:  PROVIDE 316 STAINLESS 
STEEL OR FRP THREADED RODS AND PVC, FRP, OR 316 
STAINLESS STEEL CLEVIS, STRUT OR ANGLE 
SUPPORTS.

CONCRETE FOUNDATION

STAINLESS STEEL CONCRETE DROP-IN ANCHOR

THREADED SUPPORT ROD

NUT AND WASHER

LOCK NUT

CLEVIS SUPORT

COLD, HOT OR HOT RETURN PIPING

PIPE INSULATION

STAINLESS STEEL SADDLE, 18-20 GA

STAINLESS STEEL CONCRETE DROP-IN ANCHOR

CONCRETE FOUNDATION

THREADED SUPPORT ROD

PIPE CLAMP

PIPE INSULATION
COLD, HOT OR HOT RETURN PIPING

STAINLESS STEEL SADDLE, 18-20 GA

SMALL PIPES 1.5" AND UNDER:  STRUT
LARGE PIPES 2" AND OVER:  ANGLE

CLEVIS TYPE TRAPEZE TYPECRADLE TYPE

CONCRETE FOUNDATION

STAINLESS STEEL CONCRETE DROP-IN ANCHOR

THREADED SUPPORT ROD

NUT AND WASHER

LOCK NUT

CLEVIS SUPORT

NON-INSULATED PIPE NON-INSULATED PIPE

CRADLE SUPPORT

PIPE CLAMP

ANGLE SUPPORT
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PLUMBING FIXTURE SCHEDULE

TYPE MARK MANUFACTURER MODEL ADA COMPLIANT DESCRIPTION ACCESSORIES COUNT

MB-1 Fiat Products MSB2424 The MSB 2424 shall have overall outside dimensions of 24” x 24” x 10”. The molding shall be
done in matched metal dies under heat and pressure resulting in a one-piece homogeneous
product. The unit shall have 10” high walls with not less than 1” wide.

WALL GUARD - Fiat MSG-3624./BUMPER - Fiat 1239-BB./ 2

EWC-1 Elkay LVRCGRNTL8WSK Vandal-resistant, stainless steel, wall mounted wheelchair accessible water cooler with apron
and bottle filler. Concealed 1-1/2" C.P. cast brass "P" trap with c.o., concealed C.P. supply with
wheel handle control valve, carrier for single level ewc, water filter and vandal-resistant bubbler.
Set spout opening of wheelchair accessible electric water cooler 36" above finished floor to
comply with Adult ADA/TAS requirements.

SUPPLIES & STOPS - McGuire LFBV2-10./CARRIER - Provided Elkay
Hangers./ADA SHROUD - Elkay./

1

SH-1 Bradley Corporation COL-5C_A_SV_S15_LH
V_LBJ_ST_DG_Y_WS_
CR_Y

5-Person Column Shower. All exposed parts are type 304 stainless steel or polished
chrome-plated brass. Valve manifold is cast brass. Drain ftting is cast iron and supply inlets are
copper tubing.

4

FD-1 WATTS FD-103-A6 Finished Area Floor Drain with Round Strainer. Epoxy coated cast iron body floor drain, round
nickel bronze adjustable strainer, I.C., clamping collar, vandal proof Torx head screws, deep
seal p-trap and Trap Guard insert.

3

FD-2 WATTS FD-203-FC7 On-Grade Finished Area Floor Drain, Round with Surface Membrane Clamp, Epoxy coated cast
iron body floor drain, round nickel bronze adjustable strainer, I.C., clamping collar, vandal proof
Torx head screws, deep seal p-trap and Trap Guard insert.

27

FCO-1 WATTS CO-204-R Floor Cleanout with Round Top, epoxy coated cast iron floor cleanout, nickel bronze adjustable
strainer, removable gas tight gasketed brass cleanout plug and vandal proof Torx head screws.

8

FCO-2 WATTS FD-204-RFC7 Watts Drainage Products CO-200-RFC7 epoxy coated cast iron floor cleanout with 7 in.
(178mm) round adjustable nickel bronze top with surface membrane clamp, removable gas
tight gasketed brass cleanout plug and no hub (standard) outlet.

10

OCO-1 WATTS CO-300-MF Watts Drainage Products CO-300-MF epoxy coated cast iron access housing with anchor
flanges and extra heavy duty ductile iron cover.

32

GT-1 SCHIER PRODUCTS GB-500 Plumbing contractor shall provide a grease interceptor where indicated on the Drawings.
Grease interceptor shall conform to all code requirements of the City of Corpus Christi, Texas.
Grease interceptor model # GB-500 shall be lifetime guaranteed and made in USA of
seamless, rotationally-molded polyethylene. Flow control cartridge shall be PVC. Interceptor
shall be furnished for below grade installation. Interceptor shall be certified to ASME A112.14.3
(Type C) and CSA B481.1, with adjustable cover adapters, Safety Star® access restrictor built
into each cover adapter, built-in flow control and three outlet options. Interceptor flow rate shall
be 100 GPM. Interceptor grease capacity shall be 3,048 lbs. Cover shall provide water/
gas-tight seal and have minimum 16,000 lbs. load capacity. Interceptor shall be furnished with
field cut riser model # FCR2 to enable access for below grade installation. Interceptor shall be
furnished with pumpout port kit model #PP3 to enable remote pumpout.

PUMPOUT PORT - Schier PP3./ 1

GTSP-1 Schier Products SV10 Sewer sampling port model # SV10 shall be lifetime guaranteed and made in USA of seamless,
rotationallymolded polyethylene. Sampling port shall be furnished for above or below grade
installation. Cover shall provide water/ gas-tight seal and have maximum 16,000 lbs. load
capacity. Sampling port shall be furnished with field cut riser model # FCR10 to enable access
for below grade installation.

1

Grand total: 89

PLUMBING EQUIPMENT SCHEDULE

MARK MANUFACTURER MODEL WATTS VOLTAGE PHASE CAPACITY BTU/HR

GAS

SUPPLY

DIAMETER

COLD

WATER

INLET

HOT

WATER

OUTLET DESCRIPTION COUNT

GWH-1 Rheem GHE100SS-200 110 V 1 100.0 gal 199,900 0' - 0 1/2" 0' - 2" 0' - 2" Water heater(s) shall be Triton Model GHE100SS-200# or equal, manufactured by
Rheem, having a gas input of 199,900 BTU/h and recovery rate of 233 GPH at a
100°F temperature rise and tested and certified at a Min. of 95% thermal efficiency,
with a maximum hydrostatic working pressure of 150 psi and minimum Inlet Gas
Pressure 3.5" in WC. Water heater(s) shall
1.) Include a modulating gas burner that automatically adjusts the input based on
demand.
2.) Have Power anodes that are non-sacrificial and maintenance free.
3.) Have a factory installed CSA/ASME rated temperature and pressure relief valve,
meet SCAQMD rule 1146.2 and include the CSA seal of certification
4.) Have a wet-base design and furnished with a heat exchange system with both
sides coated in high temperature porcelain enamel.
5.) Have 2" NPT front and rear, (1) 1-½" NPT Top water connection.
6.) Have a 5-year standard warranty.
The control shall be an integrated 4.3" Color touch screen with the ability to
1.) Provide user advanced notice of any issues with health alerts on tank and
combustion system.
2.)  Give users advanced notice of catastrophic failure with Integrated LeakSense™
leak detection.
3.) Automatically turn off water in the event of a failure with Integrated LeakGuard™
Auto Shut-Off Valve (SS model only).
4.) Report water & energy usage reports via app or control. (SS model only)
For Standard power vent, water heater shall be suited 4" PVC pipe for a total
maximum venting of 185 ft. Water heater(s) shall be able to vent with the following
materials: Polypropylene, PVC, CPVC, ABS, & InnoFlue® flex venting.

1

Yes

1/4" = 1'-0"
1

GAS WATER HEATER (GWH-1) - PROPOSAL ALTERNATE NO. 2

N.T.S.
2

TYPICAL OUTSIDE CLEANOUT (OCO) DETAIL
N.T.S.

3
TYPICAL TWO-WAY OUTSIDE CLEANOUT (TWCO) DETAIL

19

NO REVISION DATE

1 ADDENDUM #1 02/19/24

N.T.S.
4

GAS WATER HEATER PIPING DIAGRAM

N.T.S.
5

DETAIL - CLEVIS PIPE SUPPORT (INSULATED PIPING)
12" = 1'-0"

6
DETAIL - CLEVIS PIPE SUPPORT (NON-INSULATED PIPING)

1

1

1
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