	Various (Brookline, Sunnyside	, Whittier) - Emergency Generato	r Replacement SET 2 - ES25-11	8-35 - Abatement			
		Opened: April 1, 2	025				
CONTRACTOR	BASE BID	ALTERNATE 1	ALTERNATE 2	ALTERNATE 3	BOND		
Arcon Contracting							
Bronder Technical Services							
Hometeam Renovation	\$18,000	No 060	No Dep	No DED	\$18,000		
PM Contracting					0.0,000		
Plavchak Construction							
		*Delete all work at \	Vhittier				
			*Delete all work at Sunnyside				
				*Delete all work at Brookline			

TABULATION OF BIDS

Obama Loading Dock Repairs BE25-120-31

BE25-120-31							
Opened: April 1, 2025							
CONTRACTOR	TOTAL BID	BOND					
Arcon Contracting	\$ 136,832. <u>00</u>	10%					
Arch Masonry	v						
MCK CONSTRUCTION	\$ 187,200.00	10%					
		,					
		×					

TABULATION OF BIDS Various (Brookline, Sunnyside, Whittier) - Emergency Generator Replacement SET 2 - ES25-118-31 - General Opened: April 1, 2025 CONTRACTOR BASE BID **ALTERNATE 1 ALTERNATE 2 ALTERNATE 3** BOND **Arcon Contracting** \$213,943.00 - \$151,131,00 - \$62,812.00 NO DED 10% **Bronder Technical Services** Hometeam Renovation PM Contracting \$208,000.00 -\$113,618.00 No Den - \$54,730.00 10% Playchak Construction \$182,600.00 -\$ 99,800.00 - \$73,400.00 NO DED \$ 18,260 *Delete all work at Whittier *Delete all work at Sunnyside *Delete all work at Brookline

CASHIER'S

Variou	ıs (Brookline, Sunnyside, Whittie	JLATION OF			
Vallou	25 (Brookane, Junnysiae, Wilitie	Opened: April 1, 2025	acement SET 2 - ES25-118-34	4 - Electrical	
CONTRACTOR	BASE BID	ALTERNATE 1	ALTERNATE 2	ALTERNATE 3	BOND
Arcon Contracting					
Bronder Technical Services	\$ 1,598,923.00	-\$510,895,00	- \$416,964.00	-\$671,064.00	10%
Hometeam Renovation					
PM Contracting					
Plavchak Construction					
		*Delete all work at W	Vhittier		
			*Delete all work at Sunnyside		
			*Delete all work at Brookline		ookline
				*	
	,				
					(F)