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PROJECT: 

Franklin Elementary School Phase 3 
Modernization  Date: 04/02/2025 

2736 Franklin R. 
Merced, CA 95348   

  TETER Project No.: 23-12259 

CLIENT:  

Merced City School District  Client Project No.: 2024-5 

444 W. 23rd Street  DSA File No.:  24-35 

Merced, CA  95340  DSA Appl. No.: 02-122839 

 

The following additions, deletions and revisions to the plans, specifications and Addenda shall become a 
part of the plans and specifications.  It is the responsibility of the General Contractor to submit the 
information contained in this addendum to all subcontractors and suppliers.  The Bidder shall 
acknowledge receipt of the Addendum in the Bid Proposal. (Addendum number of pages: 6 pages + 296 
attachments = 302 total pages). 

 

CLARIFICATION: 

 
 
2 – 01: PRE-BID JOB WALK SIGN IN SHEET, (See attachment): 1 sheet 
 

A. (Mandatory) Pre-bid Job Walk Sign-in Sheet for job walk No. 2 on 03/31/2025 attached for 
reference. 

 
 
2 – 02: PRE-BID JOB WALK QUESTIONS, (No attachments): 0 Sheets 
 The following questions were asked at pre-bid job walk no. 2, see responses for clarification.   
 

A. In the deductive alternates where the GC provides the foundation for the modulars, who 
provides the cast-in imbeds? 
 

 Answer: 
  

- Alternates have been updated per this addendum. If the Additive alternate is selected, 
the modular company will provide the cast-in imbeds and coordinate with site GC on 
installation.  

 
B. In the deductive alternate where the GC provides the foundation for the modulars, who 

provides the lightweight concrete flooring inside the modulars?  
 

 Answer: 
  

- Alternates have been updated per this addendum. The modular company will provide 
the lightweight concrete flooring inside the modulars. 
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C. For the new modular buildings, who provides the flashings between the modulars and 
foundations.  

 
 Answer:  
 

- The modular company will provide the flashing between the modulars and foundations. 
 
 

D. How does a bidder quantify the exterior refurbishment of the existing modulars? 
 

 Answer: 
  

- An allowance shall be carried for each relocatable building for any refurbishments 
required to the exterior of the relocatable buildings.  

 
2 - 03: Allowance, (No attachments): 0 Sheets 
 

A. An allowance amount shall be carried to cover the existing relocatable buildings identified 
on the bid documents as receiving new exterior and interior finishes. The allowance shall 
only be used for repairs necessary and approved by the district or district representative. All 
allowances must be approved for use by the District or Districts representative prior to 
installation or repair. 
 
The following allowance to be carried.  
- Relocatable P29    $10,000.00 
- Relocatable P30    $10,000.00 
- Relocatable P35    $10,000.00 
- Relocatable P36    $10,000.00 
- Relocatable P37    $10,000.00 
- Relocatable P28    $10,000.00 

 
- Total Allowance to be carried:  $60,000.00 

 
 

PREBID RFI: 
 
 
2 – 04: RFI #5 – Request as follows: (See attachments) 107 sheets 
 

A. We are unable to find the GC warranty period for the Franklin ES Phase 3 Project. Can you 
please point me in the right direction to find it? 

 
 Answer: 

 
1. In the General Conditions, Article 3.5, it states one year. See Division 00 documents 

provided to bid rooms. Document has 144 pages.  
Division 00 General Conditions provided for clarification. 
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2 – 05: RFI #6 – Request as follows: (See attachments) 2 sheets 
 

A. In the “Instructions to Bidders”, this project is subject to Prequalification. Do the proposed 
subcontractors need to be “Prequalified: as well? If so, can you please provide list of those 
primes and subs that are currently approved as well as providing an updated list the day 
before Bid Opening? 

 
 Answer: 
 

1. Yes, all contractors and Sub-contractors must be prequalified with the district to bid on 
this project. 

2. Complete instructions to access documents can be requested from MCSD Department 
Secretary of Facilities Services, Diana Meraz by email at dmeraz@mcsd.k12.ca.us  

3. Please find attached current prequalified list. 
Prequalification list is updated every night at midnight. It will be the responsibility of 
the bidding contractor to access the latest prequalification list prior to bid.  
Link: https://s3.amazonaws.com/cnetwork-prod-ct/reports/Merced%20City%20School%20District-
Approved%20Contractors.pdf 

 
2 – 06: RFI #7 – Request as follows: (See attachments) 11 sheets 
 

A. Are alternates No. 1-5 deductive? (As noted on the drawings in both Addendum No. 1 & 2). 
It appears they should be Additive’s to the Base Bid, not Deductive. If Deductive, wouldn’t 
they be included in the Base Bid? 

 
Answer: 
 

1. Alternates No. 1-5 are to be Additive Alternates. The following documents have been 
revised to reflect additive alternate, see attached. 

o Bid Form 
o Cover Sheet G000 
o Construction Phase Plan issued with Addendum No. 1 
o Specification 012300 Alternates 

 
2 – 07: RFI #8 – Request as follows: (No attachments) 0 sheets 
 

A. I’m unable to find the GC warranty period for the Franklin ES phase 3 project. Can you 
please point me in the right direction to find it? I wouldn’t trouble you with it, however, if it’s 
more than one tear, our payment and performance bonds cost more, so it would be great if 
you could clarify this for me so that I may use the correct bond cost.  

 
 Answer:  
 

1. Information is in the General Conditions, Article 3.5, it states one year. Page 58.  
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2 – 08: RFI #9 – Request as follows: (See attachments) 174 sheets 
 

A. With today’s pre-bid walkthrough only a week away from the bid due date, would it be 
possible to extend the bid due date by a week to 3/14/25? 

 
Answer:  
 

1. Unfortunately, the bid due date cannot be extended. 
 

B. Do you have any information on the manufacturers of the existing modular buildings that 
are to be demolished? 

 
 Answer:  
 

1. The following are the manufactures. Record sets will be issued with addendum. 
o Relos P22, & P23  - Steelgard, Inc.  
o Relos P24    - Steelgard, Inc.  
o Relos P26, P27, & P28 - American Modular Systems (AMS) 
o Relos P29, P30, & P31  - American Modular Systems (AMS) 

 
2 – 09: RFI #10 – Request as follows: (No attachments) 0 sheets 
 

A. Fire sprinklers is not a part of this project, correct?  
 

 Answer: 
 

1. No, fire sprinklers are not required and not in scope.  
 
2 – 10:  RFI #11 – Request as follows: (No attachments) 0 sheets 
 

A. Will Global Modular be responsible for the building electrical, plumbing, etc. or that be part 
of the bidding GC’s scope of work? 

 
 Answer:  
 

1. Global will be responsible for the internal building Electrical, Plumbing, etc. The site 
contractor will be responsible for Site Electrical, Electrical connections to building, Data, 
and Fire Alarm shown on bid documents.  

 
2 – 11:  RFI #12 – Request as follows: (See attachments) 2 sheets 
 

A. Cannot locate the Owner’s front end documents including the bid form. 
 
 Answer:  
 

1. Owners front end documents were issued with all bid documents separate from the 
specifications. Front end documents were labeled as Division 00 and contain 144 
sheets. Bid form has been updated and provided in this addendum.  
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2 – 12:  RFI #13 – Request as follows: (See attachments) 11 sheets 
 

A. Can you please be sure that it’s clear as to what the basis of award will be?  
 
 Answer: 
 

1. Alternates will be updated from deductive to additive and the project will be awarded on 
the base bid. 

 
2 – 13: RFI #14 – Request as follows: (See attachments) 11 sheets 
 

A. Confused on the (5) Deductive Alternates, specifically Deductive Alternate No. 1, modular 
building foundation. Why would the site contractor coordinate, locate and install these items 
if this work is no longer in our contract? The foundations, under building utilities & embed 
items are all being removed from the Site Contractors scope of work. I believe those last 
two sentences belong at the end of the Base Bid description. 

 
 Answer: 
 

1. Deductive Alternates have been revised to Additive Alternates. If the Additive alternate 
is selected, the modular company will provide the cast-in imbeds and are required to 
coordinate with site GC on installation.  
The following shall be included in the Alternate Bid description “Site Work Contractor 
shall closely coordinate with the Modular Building Contractor to accurately locate all 
foundation embed items and under building utility work as required by the approved 
modular building drawings. Modular Manufacture shall fabricate and furnish the 
foundation embed items to Site Work Contractors for installation.”  
See attached revised specification 012300 Alternates. 

 
2 – 14:  RFI #15 – Request as follows: (No attachments) 0 sheets 
 

A. In going through the drawings this afternoon, I see many notes on A113 Painting 
Elevations, eg notes 1, 2, 3, 4, 5, 6, 7, 10, 11, and 12 effectively ask us to inspect and 
repair as needed. This is very difficult to do until one actually gets on the job. I’m not sure if 
this job has an allowance or not, but how do you wish us to quantify the work on this page 
for bidding purposes?  

 
 Answer:  
 

1. An allowance of $10,000.00 for each existing relocatable classroom shall be added to 
cover any exterior repairs needed. Total of (6) classrooms for a total of ($60,000.00) 
allowance to be carried for this scope. See Addendum no. 2 clarification item 2-03.  
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2 – 15:  RFI #16 – Request as follows: (No attachments) 0 sheets 
 

A. My sign guy is asking about details for the proposed marquee sign. Neither he nor I could 
find them anywhere. Are they there and we’re just not seeing them, or are you planning to 
include then in upcoming addendum 2?  

 
 Answer:  
 

1. Marquee sign can be found in the construction documents on sheets GN-1, GN-2, GN-
3, GN-4, S-1, & S-2 towards the back if the set right before the playground equipment 
sheets.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF ADDENDUM NO. 2 
 

 
 
      
Robert Ingalls 
Senior Project Manager 



























































































































































































































Merced City School District
Approved Contractor List

Updated 04/01/2025 12:09 AM

Company Address Contact Phone # Email License Classes Expires

American Elite Electric Inc. P.O. box 2019, Turlock, CA, 95381 Glen  Pennycuff 209-479-2750 gp@americanee.com C-10 (Electrical Contractor) 03/12/2026

American Modular Systems, Inc 787 Spreckels Ave., Manteca, CA,
95336

Marcus Raposas 209-825-1921 marcus.r@americanmodular.com B (General Building Contractor) 07/11/2025

AMG & Associates, Inc. 26535 Summit Circle, Santa
Clarita, CA  91350

Albert M.
Giacomazzi

661-251-7401 estimating@amgassociatesinc.com B (General Building Contractor), A (General
Engineering Contractor), HAZ (Hazardous
Substance Removal Certification), ASB
(Asbestos Certification)

11/01/2025

Ardent General, Inc. 2960 N. Burl Ave., Fresno, CA,
93727

James  Myers 559-492-3969 estimating@ardentgeneral.com A (General Engineering Contractor), B
(General Building Contractor)

10/30/2025

BDM Inc. 240 North 12th Ave Box 306
Hanford, CA 93230

Lyle Bolte 559-554-5848 admin@bdminc.net B (General Building Contractor), C-20 (Warm-
Air Heating, Ventilating and Air-Conditioning
Contractor)

03/12/2026

Bestco Electric, Inc. 2160 Wardrobe Ave., Merced, CA,
95341

Shane Sayers 209-723-2061 connie@bestelectric.us C-10 (Electrical Contractor) 06/12/2025

BMY Construction Group, Inc. 5485 E. Olive Avenue, Fresno, CA,
93727

Eric Bower 559-243-4200 estimating@bmyinc.com A (General Engineering Contractor), B
(General Building Contractor), C-8 (Concrete
Contractor)

10/30/2025

BOBO CONSTRUCTION INC 9722 Kent Street, Elk Grove, CA,
95624

Chris Betzler 916-383-7777 cbobo@boboconstructioninc.com A (General Engineering Contractor), B
(General Building Contractor), C-8 (Concrete
Contractor), C-20 (Warm-Air Heating,
Ventilating and Air-Conditioning Contractor),
C-36 (Plumbing Contractor), C-43 (Sheet
Metal Contractor), C-61 (Limited Specialty)

03/25/2026

Caliber Contracting Services, Inc 5191 E Dakota Ave, Fresno, CA,
93727

Christina Watson 559-330-6300 christina@calibercontracting.net A (General Engineering Contractor), B
(General Building Contractor), C-2 (Insulation
and Acoustical Contractor), C-39 (Roofing
Contractor), C-43 (Sheet Metal Contractor),
C-33 (Painting and Decorating Contractor)

06/28/2025
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CENCAL Services, InC. 3299 S. CEDAR AVENUE, FRESNO,
CA, 93725

Shannon Burrough 559-291-3366 shannon@cencaldemo.com A (General Engineering Contractor), B
(General Building Contractor), C-8 (Concrete
Contractor), C-21 (Building
Moving/Demolition Contractor), C-22
(Asbestos Abatement Contractor), HAZ
(Hazardous Substance Removal
Certification), ASB (Asbestos Certification)

05/07/2025

Class Leasing LLC 1651 S Juanita St, San Jacinto,
CA, 92543

Tim Nicholas 951-238-7299 tim@classleasing.net B (General Building Contractor) 06/24/2025

Collins Electrical Company Inc. 3412 Metro Drive, Stockton, CA,
95213

Araceli Torres 209-466-3691 atorres@collinselectric.com A (General Engineering Contractor), B
(General Building Contractor), C-10 (Electrical
Contractor), C-31 (Construction Zone Traffic
Control Contractor)

04/15/2025

Commercial Construction Company
of Merced, Inc. DBA Commercial
Construction Company

1425 Motel Drive, Merced, CA,
95340

William George 209-384-3943 ccc@cccofmerced.com B (General Building Contractor) 10/10/2025

Dynamic Electrical Contracting &
Controls, Inc.

2150 Wardrobe Ave, Merced CA
95341

Patrick Anderson 209-257-3267 x1 patrick@dynamicelectrical.org C-10 (Electrical Contractor) 10/07/2025

F&H Construction 1115 E. Lockeford Street, Lodi, CA
95240

Madison Horton 209-931-3738 mhorton@f-hconst.com A (General Engineering Contractor), B
(General Building Contractor)

04/15/2025

Global Modular Inc 1120 Commerce Ave, 25, Atwater,
CA, 95301

Adam DeBard 209-676-8029 adebard@gdvi.net B (General Building Contractor) 06/24/2025

Graham Prewett, Inc. 2773 N. Business Park Avenue,
Suite 102, Fresno, CA, 93727

Meghan Sanders 559-291-3741 meghan@gpiroofing.com A (General Engineering Contractor), B
(General Building Contractor), C-22
(Asbestos Abatement Contractor), C-33
(Painting and Decorating Contractor), C-39
(Roofing Contractor), C-43 (Sheet Metal
Contractor)

10/30/2025

Harris Builders Inc. 18736 Bloss Ave, Hilmar, CA,
95324

Patti Harris 209-664-9486 patti@harrisbuildersinc.com A (General Engineering Contractor), B
(General Building Contractor), C-8 (Concrete
Contractor)

04/15/2025

HPS Mechanical, Inc. dba HPS
Plumbing Services

3100 E. Belle Terrace Bakersifeld,
CA  93307

Alma Martinez 661-397-2121
x8209

planroom@hpsmechanical.com A (General Engineering Contractor), B
(General Building Contractor), C-4 (Boiler, Hot
Water Heating and Steam Fitting Contractor),
C-2 (Insulation and Acoustical Contractor), C-
10 (Electrical Contractor), C-16 (Fire
Protection Contractor), C-20 (Warm-Air
Heating, Ventilating and Air-Conditioning
Contractor), C-34 (Pipeline Contractor), C-36
(Plumbing Contractor), C-42 (Sanitation
System Contractor), C-43 (Sheet Metal
Contractor), C-46 (Solar Contractor), HAZ
(Hazardous Substance Removal
Certification)

01/28/2026
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JPB Designs Inc. 5650 Main Ave Suite 2 ,
Orangevale, CA, 95662

Artyom
Ponomarenko

916-549-6259 art.jpbdesigns@gmail.com B (General Building Contractor), C-33
(Painting and Decorating Contractor), A
(General Engineering Contractor)

07/11/2025

Kings County Air Conditioning, Inc. 14670 Hanford-Armona Road,
Hanford, CA, 93230

Mark Mathis 559-584-4383 mark@kcairinc.com C-20 (Warm-Air Heating, Ventilating and Air-
Conditioning Contractor), C-43 (Sheet Metal
Contractor), B (General Building Contractor)

01/28/2026

Mark Wilson Construction Inc. 5799 E Clinton Ave, Fresno, CA,
93727

Dawnette Rivas 559-348-0421 dawnette@markwilsonconstruction.com B (General Building Contractor) 01/28/2026

MARKO CONSTRUCTION GROUP INC 3675 E JENSEN AVE, FRESNO,
CA, 93725

PAUL GONG 559-222-7888 pkgong@markoconstruction.com A (General Engineering Contractor), B
(General Building Contractor), C-39 (Roofing
Contractor), C-23 (Ornamental Metal
Contractor)

01/28/2026

Meehleis Modular Buildings, Inc. 1303 E. Lodi Avenue, Lodi, CA,
95240

Lannete Cunha 209-334-4637 Cadmin@meehleis.com B (General Building Contractor) 04/15/2025

Menghetti Construction, Inc. PO Box 577516, Modesto, CA,
95357

Charles Menghetti 209-524-2465 charlie@menghetti.com A (General Engineering Contractor), B
(General Building Contractor)

03/25/2026

Meyers Constructors Inc 7281 N Palm Bluffs Ave, Fresno,
CA, 93711

Leann Sehon 559-473-0014 leann@meyersconstructors.com B (General Building Contractor), C-51
(Structural Steel Contractor)

04/15/2025

Modern Air Mechanical 2200 Cooper Ave,  Merced CA
95348

Lisa Reyes 209-722-1815 est@modernair.biz C-43 (Sheet Metal Contractor), C-20 (Warm-
Air Heating, Ventilating and Air-Conditioning
Contractor), C-38 (Refrigeration Contractor)

10/30/2025

Presidential Fire Protection, Inc. 4517 Harlin Drive, Sacramento,
CA, 95826

Fabian Robles 916-379-9199 Fabian@presidentialfireprotection.com C-16 (Fire Protection Contractor) 10/30/2025

Silver Creek Modular LLC. 2830 Barrett Ave., Perris, CA,
92571

Joe Nguyen 951-943-5393 sales@silvercreekmodular.com B (General Building Contractor) 06/24/2025

Taylor Backhoe Service Inc. dba TBS
Contractors

1605 E. Gerard Avenue, Merced,
CA, 95341

Krystal Zamora 209-384-8424 krystal@taylorbackhoe.com A (General Engineering Contractor), B
(General Building Contractor), C-21 (Building
Moving/Demolition Contractor)

03/31/2026

Valley Unique Electric, Inc. dba Valley
Unique Electric

75 Park Creek Dr, Clovis, CA,
93611

Mark Worthington 559-237-4795 mark@valleyunique.com C-10 (Electrical Contractor) 10/30/2025

Yosemite Fire & Security PO Box 1493, North Fork, CA,
93643

Ryan Hansen 559-760-4423 rhansen@yosemitefire.com C-10 (Electrical Contractor), C-16 (Fire
Protection Contractor)

03/26/2026
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BID FORM 

 
Merced, California 

 
Merced City School District 

Facilities Department 

2105 Wardrobe Avenue 

Merced, CA 95341 

 
Dear Board Members: 
 
The undersigned doing business under the firm name of: 
 
________________________________________________________________ 
hereby propose and agree to enter into a Contract, to furnish any and all labor, materials, 
applicable taxes, equipment and services for the completion of Work described 
hereinafter and in the Contract Documents: 
 

Franklin Elementary School  

Modernization Phase 3 

Site Improvements & Utilities for (2) P.C. Modular Classrooms Wings, (2) Shade 

Structures, & Play Equipment 

Bid # 2024-5 

2736 Franklin Road 

Merced, CA 95340 

 

prepared by: 
 

TETER, LLP 

7535 N Palm Ave, STE 201 

Fresno, CA 93711 

(559) 437-0887 

 
 

________________________________________________________ Dollars 
 
($__________________________) 
 

Bidder acknowledges and agrees that the Base Bid accounts for all items in contract 
documents with exception to Additive Alternate Bid Items as follows. 

 
Additive Alternate No. 1:   
Alternate description and definitions as described in Section 012300 

 

________________________________________________________ Dollars 
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($__________________________) 
 

Additive Alternate No. 2:   
Alternate description and definitions as described in Section 012300 

 

________________________________________________________ Dollars 
 
($__________________________) 
 

Additive Alternate No. 3:   
Alternate description and definitions as described in Section 012300 

 

________________________________________________________ Dollars 
 
($__________________________) 
 

Additive Alternate No. 4:   
Alternate description and definitions as described in Section 012300 

 

________________________________________________________ Dollars 
 
($__________________________) 
 

Additive Alternate No. 5:   
Alternate description and definitions as described in Section 012300 

 

________________________________________________________ Dollars 
 
($__________________________) 
 
 

If written notice of the Award of Contract is mailed, faxed, or delivered to the 
undersigned at any time before this bid is withdrawn, the undersigned shall, within ten 
(10) days after the date of such mailing, faxing, or delivering of such notice, execute and 
deliver an agreement in the form of agreement present in these Contract Documents and 
give Performance and Payment Bonds in accordance with the specifications and bid as 
accepted. 
 
The undersigned hereby designates as the office to which such Notice of Award of 
Contract may be mailed, faxed, or delivered: 
________________________________________________________________ 
________________________________________________________________ 
 
Our Public Liability and Property Damage Insurance is placed with: 
________________________________________________________________ 
________________________________________________________________ 
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Our Workers' Compensation Insurance is placed with: 
________________________________________________________________ 
________________________________________________________________ 
 
Circular letters, bulletins, addenda, etc., bound with the specifications or issued during 
the time of bidding are included in the bid, and, in completing the Contract, they are to 
become a part thereof. 
 
The receipt of the following addenda to the specifications is acknowledged: 
 
Addendum No. _____ Date _____ Addendum No. ______ Date _____ 
 
Addendum No. _____ Date _____ Addendum No. ______ Date _____ 
 
Addendum No. _____ Date _____ Addendum No. ______ Date _____ 
 
This bid may be withdrawn at any time prior to the scheduled time for the opening of 
bids or any authorized postponement thereof. 
 
A bidder shall not submit a bid unless the bidder’s California contractor's license number 
appears clearly on the bid, the license expiration date and class are stated, and the bid 
contains a statement that the representations made therein are made under penalty of 
perjury.  Any bid submitted by a contractor who is not licensed pursuant to Business and 
Professions Code section 7028.15 shall be considered nonresponsive and shall be 
rejected.  Any bid not containing the above information may be considered 
nonresponsive and may be rejected. 
 
NOTE: Each bid must give the full business address of the bidder and be signed 

by bidder with bidder's usual signature.  Bids by partnerships must furnish 
the full name of all partners and must be signed in the partnership name by 
a general partner with authority to bind the partnership in such matters, 
followed by the signature and designation of the person signing.  The 
name of the person signing shall also be typed or printed below the 
signature.  Bids by corporations must be signed with the legal name of the 
corporation, followed by the name of the state of incorporation and by the 
signature and designation of the chairman of the board, president or any 
vice president, and then followed by a second signature by the secretary, 
assistant secretary, the chief financial officer or assistant treasurer. All 
persons signing must be authorized to bind the corporation in the matter.  
The name of each person signing shall also be typed or printed below the 
signature.  Satisfactory evidence of the authority of the officer signing on 
behalf of a corporation shall be furnished. 

 
The undersigned declares under penalty of perjury under the laws of the State of 
California that the representations made in this bid are true and correct. 
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 Print or Type Name :          

 Title:             

 Name of Company as Licensed:         

 Business Address:           

            

 Telephone & Fax Number:          

 DIR Registration Number & Classification:       

 Email Address:          

 California Contractor License No.:            

 Class and Expiration Date:          

State of Incorporation, if Applicable:        

 
(  ) Evidence of authority to bind corporation is attached. 

 
Dated: ___________, ______ 
 
Signed:        
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OVERALL SITE PLAN - CONSTRUCTION PHASING SCALE: N.T.S

NORTH

Date: 03/20/25

PHASED CONSTRUCTION SCHEDULE

BIDDING & AWARD
5 WEEKS            
  - First Advertisement -
  - Second Advertisement -           
  - First Bid Walk -                        
  - Second Bid Walk -                    
  - Bid -                                          
  - Board meeting -                        
  - NTP -                                        

PHASE A CONSTRUCTION
20 WEEKS                                  

CLOSE-OUT & CERTIFICATION
6 WEEKS                                     

PHASE B CONSTRUCTION
6 WEEKS                                    

PHASE C CONSTRUCTION
8 WEEKS                                

03/10/2025 - 04/18/2025
03/13/2025
03/20/2025
03/24/2025
03/31/2025
04/07/2025
04/14/2025
04/18/2025 

04/18/2025 - 10/01/2025

10/01/2025 - 11/12/2025

11/12/2025 - 12/24/2025

12/24/2025 - 02/18/2026

PHASE A CONSTRUCTION

PHASE B CONSTRUCTION

PHASE C CONSTRUCTION

CONSTRUCTION STAGING AREA

Temp construction fence

Contractor
staging area

Entrance to site

Exit of site

Area of construction

Deductive Alternate Bid No. 1
Installation of the concrete pit-set foundation stem wall with 2" concrete slurry,
foundation vents, crawl space access & cast-iron grills from the site work contract.
Both modular classroom foundations.

Deductive Alternate Bid No. 2 -
Interior modernization of existing relocatable classrooms P29,
P30, P35, P36, P37, & P38.

Deductive Alternate Bid No. 3 -
16'x35' Entrance canopy

Deductive Alternate Bid No. 4 -
Flagpole and accompanied site work

Deductive Alternate Bid No. 5 -
Marquee Sign and accompanied site work
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ENLARGED SITE PLAN - CONSTRUCTION PHASE A - NEW IMPROVEMENTS SCALE: N.T.S

NORTH

Date: 03/20/25

PHASE A CONSTRUCTION

PHASE B CONSTRUCTION

PHASE C CONSTRUCTION

PHASE A CONSTRUCTION
- Students to move out of classrooms into temporary Relo classrooms.
- Demolition of phase
- Site utilities
- Installation of modular classroom buildings
- Site improvements
- Entrance fencing
- Entrance Shade Structure
- Temp pathway for Temporary Classrooms

Path of travel must be maintained between
the campus and temporary classrooms
during construction - Path to be installed
by Site Contractor

Temporary classroom to be owner furnished
owner installed. installation of foundation,
relocatable, and ramps to be provided by
temp relo contractor.

Temporary stabilized decomposed granite
path to be installed by Site Contractor.

140'-0"

8'

10
0'

-0
"

8'

Path of travel must be maintained between
relocatable classrooms, administration, and
campus during construction

Temporary Fence location

Existing temporary classrooms to remain
operational until removed prior to Phase C
construction.

PHASED CONSTRUCTION SCHEDULE

BIDDING & AWARD
5 WEEKS            
  - First Advertisement -
  - Second Advertisement -           
  - First Bid Walk -                        
  - Second Bid Walk -                    
  - Bid -                                          
  - Board meeting -                        
  - NTP -                                        

PHASE A CONSTRUCTION
20 WEEKS                                  

CLOSE-OUT & CERTIFICATION
6 WEEKS   

03/10/2025 - 04/18/2025
03/13/2025
03/20/2025
03/24/2025
03/31/2025
04/07/2025
04/14/2025
04/18/2025 

04/18/2025 - 10/01/2025

10/01/2025 - 11/12/2025

Temporary fence location

Deductive Alternate Bid No. 1
Installation of the concrete pit-set foundation stem wall with 2" concrete slurry,
foundation vents, crawl space access & cast-iron grills from the site work contract.
Both modular classroom foundations.

Deductive Alternate Bid No. 3 -
16'x35' Entrance canopy
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ENLARGED SITE PLAN - CONSTRUCTION PHASE B - NEW IMPROVEMENTS SCALE: N.T.S

NORTH

Date: 03/20/25

PHASE A CONSTRUCTION

PHASE B CONSTRUCTION

PHASE C CONSTRUCTION

PHASE B CONSTRUCTION
- Students to move from temporary classrooms to new modular classrooms
- Students move from existing relocatable classrooms P29, P30, P35, P36,
P37 & P38 to temporary classrooms.
- Existing relocatable classrooms to receive new improvements per
construction documents.

PHASED CONSTRUCTION SCHEDULE

BIDDING & AWARD
5 WEEKS            
  - First Advertisement -
  - Second Advertisement -           
  - First Bid Walk -                        
  - Second Bid Walk -                    
  - Bid -                                          
  - Board meeting -                        
  - NTP -                                        

PHASE B CONSTRUCTION
6 WEEKS   

03/10/2025 - 04/18/2025
03/13/2025
03/20/2025
03/24/2025
03/31/2025
04/07/2025
04/14/2025
04/18/2025 

11/12/2025 - 12/24/2025

Phase B to include fence improvements

Student move from temp relocatable to new
modular classrooms

Students move from existing relocatables to
temp classrooms

Temporary construction fencing

Deductive Alternate Bid No. 2 -
Interior modernization of existing relocatable classrooms P29,
P30, P35, P36, P37, & P38.



A

(E) CR
P30

(E) CR
P29

(E) CR
P38

(E) CR
P37

(E) CR
P35

(E) CR
P36

SHADE
STRUCTURE

40'X44'

OUTDOOR
LEARNING

OUTDOOR
LEARNING

D.F.

B

C

D E F G H

I

J

K

L

M

NO

P

QRS

TU

V

W

X

Y

Z

FINISH

S
TA

R
T

A# 105563 

A# 69388 A# 69388 A# 105563  A# 105563    

A# 105563 

32.72

(E) 
ADMINISTRATION

BUILDING

(E) PLAY 
SAND AREA

NEW CLASSROOM
BUILDING 700

NEW CLASSROOM
BUILDING 800

10' - 0"
41' - 2" 32' - 6"

A

32.23

SHADE 
STRUCTURE

B 
16'x35'

4
4

' 
- 

0
"

20' - 0" 20' - 0"

9
1

' 
- 

0
"

G-5

G-4

G-3

G-6

G-7

G-2

G-8

G-1

10.61

10.61

22.03

TYP.
32.41

TYP.
32.42

10.82

10.81

TYP.
10.84

2.28

A801

3
32.22

32.22

5.62

ST

S

G-1

G-9

S

S

10.85

5'X5' CLEAR SPACE 
TO THE TRANSFER 
AREA
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NORTH

Date: 03/20/25

PHASED CONSTRUCTION SCHEDULE

BIDDING & AWARD
5 WEEKS            
  - First Advertisement -
  - Second Advertisement -           
  - First Bid Walk -                        
  - Second Bid Walk -                    
  - Bid -                                          
  - Board meeting -                        
  - NTP -                                        

PHASE C CONSTRUCTION
8 WEEKS                                

03/10/2025 - 04/18/2025
03/13/2025
03/20/2025
03/24/2025
03/31/2025
04/07/2025
04/14/2025
04/18/2025 

12/24/2025 - 02/18/2026

ENLARGED SITE PLAN - CONSTRUCTION PHASE C - NEW IMPROVEMENTS

PHASE A CONSTRUCTION

PHASE B CONSTRUCTION

PHASE C CONSTRUCTION

PHASE C CONSTRUCTION
- Students move from temporary classrooms to refurbished classrooms
P29 - P38.
- Removal of Temporary classrooms - Coordinate with District.  
- Installation of play equipment
- Installation of shade structure
- Fencing

Temporary construction fencing

Temporary construction fence

Staging area

Deductive Alternate Bid No. 5 -
Marquee Sign and accompanied site work

Deductive Alternate Bid No. 4 -
Flagpole and accompanied site work
Additive
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SECTION 012300 
ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work 
defined in the bidding requirements that may be added to or deducted from the base 
bid amount if Owner decides to accept a corresponding change either in the amount of 
construction to be completed or in the products, materials, equipment, systems, or 
installation methods described in the Contract Documents. 

1. Alternates described in this Section are part of the Work only if enumerated in the 
Agreement. 

2. The cost or credit for each alternate is the net addition to or deduction from the 
Contract Sum to incorporate alternate into the Work.  No other adjustments are 
made to the Contract Sum. 

1.4 PROCEDURES 

A. Coordination:  Revise or adjust affected adjacent work as necessary to completely 
integrate work of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and 
similar items incidental to or required for a complete installation whether or not 
indicated as part of alternate. 

B. Notification:  Immediately following award of the Contract, notify each party involved, in 
writing, of the status of each alternate.  Indicate if alternates have been accepted, 
rejected, or deferred for later consideration.  Include a complete description of 
negotiated revisions to alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 

D. Schedule of Alternates:  A schedule of alternates is included in Part 3 Article “Schedule 
of Alternates” at the end of this Section. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate No. 1:  Classroom Modular Building Foundations and Under Building Utilities. 

1. Bid Alternate:  All work listed below shall be added to the Site Work Contract and 
deducted from the Modular Building Contract. Site Contractor provides the 
foundation excavations, concrete footings, foundation embed items, under 
building utility systems including trenching and backfill, ground termite treatment, 
final backfill and grading to 5 ft. outside the building. Site Work Contractor shall 
closely coordinate with the Modular Building Contractor to accurately locate all 
foundation embed items and under building utility work as required by the 
approved modular building drawings. Modular Manufacturer shall fabricate and 
furnish the foundation embed items to Site Work Contractor for installation. 

B. Alternate No. 2:  Interior Improvements of existing relocatable buildings (P29, P30, 
P35, P36, P37, & P38) 

1. Bid Alternate:  Provide the interior finish improvements as described in the 
construction documents. 

C. Alternate No. 3: 16’x35’ PC. Approved Entrance Canopy.  

1. Bid Alternate:  Provides (1) 16’x35’ shade structure improvement as described in 
the construction documents. 

D. Alternate No. 4: Flagpole.  

1. Bid Alternate:  Site Contractor provides Flagpole improvements as described in 
the construction documents. 

E. Alternate No. 5: Marque Sign  

1. Bid Alternate:  Site Contractor provides Marque Sign improvements as described 
in the construction documents 

 

 

END OF SECTION 
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