Town of Westport Colli
Westport Public Schools ety

Westport Public Schools — Evaluation of ——

Building HVAC System at Kings Highway
Elementary School

25-017-RFP-Addendum No. 3

Original Issue Date: 4/14/2025

Changes to Request for Proposal

1. | MODIFY None

1. ADD None

1. | DELETE None

Proposal Questions

Question #1 If responding to multiple project opportunities, can we submit just one
proposal/qualification response and include multiple separate fees?

Response Yes, this is acceptable, however you must clearly state which RFPs
are being submitted on within your response and a separate Fee
Proposal Form associated with each project must be completely
filled out for each project being proposed on. As previously noted,
any cost savings, if applicable, by the bundling of multiple projects
should be noted as well within the proposal.

Question #2 Is the prime consultant responsible to carry a cost estimator as a part of the
project fee or will cost estimation be carried by others?

Response Yes, the primary consultant is to carry the cost estimator and
provide the cost estimate based upon the proposed design scope of
work for each project/RFP.

Question #3 How many square feet is the Kings Highway Elementary School?
Response Kings Highway Elementary School is 74,562 SF
Question #4 In addition to the provided Mechanical Schedule, have additional design/as-

built documents been found that can be provided? Such as mechanical
equipment and/or piping plans of the entire school?
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Response Yes, some drawings are available at the Facilities Department
Office, located at 1 Canal Street, that can be reviewed in person.
Please coordinate a time with Ted Hunyadi to review any available
documents.

Question #5 Are there any electronic/CAD files available of the school foot print
(architectural) or any Mechanical drawings as well?

Response Yes, some documents are available in CAD format for some of the
schools. Review of the extent and format for the available
documents is to be coordinated with the Facilities Department.

Question #6 Have any documented renovations or modifications been made since the
1993 and 2010 document submission?

Response No.

Question #7 Please confirm the expectation is for up to 2 to 3 options for review for
HVAC systems replacements, which may include full electrification of the
building.

Response Yes, we request at least 2 practically feasible options.

Question #8 Please confirm the goal under this study is not to provide a net-zero
building, but provide systems that will compliment or support a pathway to
future net-zero or carbon neutrality.

Response Yes, that is correct

Question #9 Has there been any facility needs assessments performed? Please provide
any available reports.

Response Refer to the condensed report by Antinozzi Associates (2019) that

Question #10

Response

was distributed as part of Addendum 2.

Please confirm that on Proposal due date of April 21, 2025 that only
“physical” sealed proposals with flash drives delivered will be accepted. Or
can the proposals be issued electronically via email in lieu of a physical
submission.

Sealed proposals are to be delivered to the location noted on the
RFP, inclusive of a physical copy and a flash drive. An electronic
copy can also be emailed, if desired, however that would be
supplemental to the format requested within the RFP.
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