Yzala

DISTRICT

April 21, 2025
ADDENDUM NO. 1
PROJECT:
Bid #5050
Pinkham Play Structure
801 N Mooney Blvd Suite A
Visalia, CA 93291

SPECIFICATION DATE: April 21, 2025

The following addendum will be added to and integrated into the specifications and plans for the
construction of the project mentioned above.

This addendum takes precedence over and replaces any previous mentions of similar items.
This Addendum comprises one (2) printed pages:

SUBSTITUTION APPROVAL:

The District will accept SpectraTurf’s substitution request for SpectraPour Aromatic in lieu of the
originally specified product. The substituted material must meet or exceed all performance and safety
requirements outlined in the original bid specifications, including but not limited to:

e Compliance with a minimum fall height requirement of 4 feet.

e Color composition to include a 50% green / 50% black mix and a 50% blue / 50% black mix.

o Final installation must incorporate a simple design consisting of approximately two-thirds
(2/3) black/green and one-third (1/3) black/blue, consistent with the attached renderings.

All substitutions are subject to final approval upon inspection and must be installed in accordance
with all applicable codes and standards.

BID DATE REVISION:

As a result of the acceptance of the approved substitution, the bid due date has been rescheduled. The
new bid opening date and time is:

Friday, April 25, 2025, at 10:00 AM
801 N Mooney Blvd Suite A
Visalia, CA 93291

All interested parties must submit their bids in accordance with this revised schedule. No bids will be
accepted after the stated deadline.




END OF ADDENDUM

Company

Date:

Signature
Please sign and return one copy of this Addendum with your bid.
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