NDUSTRIES, INC.

1320 SPINKS ROAD
RAYTeEP O FLOWER MOUND, TX 75028
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DATE: May 13, 2025

Armko Industries, Inc.
Texas Registered Engineering Firm

EMAIL TO: F-006498

Zachary Scoggins Brazos Urethane Z.scoggins@brazosurethane.com
Francisco Ruvalcaba Atlas Universal Inc. frank@atlasuniversal.com

Noel Ruvalcaba Atlas Universal Inc. noel@atlasuniversal.com

David Giesy Johns Manville Roofing Systems David.Giesy@Jm.com

Paul Garcia Brazos Commercial Roofing p.garcia@brazos-industries.com
David Madar Brazos Urethane d.madar@brazosurethane.com

Ryan Pallodini Liqua Tech ryan@liquatech.com

Alfredo Aparicio Marton Roofing Ind. alfredo@mritexas.com

Jeremy Jackson Vogler Sheet Metal Inc. jeremy@voglermetals.com

Chris Newman Apex Roofing c.newman@apexroofingcompanies.com
Alejandro Bazaldua Argio Roofing abazaldua@argioroofing.com

Jerraul McMcellon Ally Roofing Services immellon@allyroofingservices.com
Brian Chapman Ally Roofing Services brianwithars@yahoo.com

Randy Brashier Ally Roofing Services randy@allyroofingservices.com

Matt Ewton Eskola / JR Jones bids@ijrjroofing.com

Miguel Corrales Strategic Roofing Solutions mcorrales@strategicroofing.net
Logan Morton Eldridge Commercial Improvements logan@theeldridgeway.com
Richard Tresrak Tadco Roofing & Waterproofing richard@tadcoroofing.com
Rogelio Escobedo Argio Roofing msantana@argioroofing.com
Alejandro Gonzalez Argio Roofing msantana@argioroofing.com

FROM: Dennis Leifrig

NO. OF PAGES: 20
REGARDING:
ADDENDUM NO. 1 FOR
SANTA FE ISD
WAREHOUSE AND ANNEX

PROJECT NO. 25-1037-42

Contractor shall incorporate the following additions, deletions and clarifications into the proposal for this
project to be submitted by 2:00 P.M., Tuesday, May 27, 2025. Bids are required to be submitted online
submission through the district’s online bidding application. Bids submitted in person must deliver to

ATTN: Chris Wheeler, 4133 Warpath Avenue, Santa Fe, TX 77510 Contractor shall acknowledge receipt and
consideration of this Addendum No. 1 on the Proposal Form.

The addendum serves to clarify, revise, and supersede information in the Project Manual, the Drawings, and
previously issued Addenda. The following additions, deletions and clarifications shall be made part of the
plans and specifications for this project:
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ADDENDUM NO. 1 FOR SANTA FE ISD FOR
WAREHOUSE & ANNEX

PROJECT NO. 25-1037-42

Page 2 of 2

Clarifications:
1. Specification Section 00 42 00 Proposal Form; Replace original proposal form with the revised proposal form

attached. Changes incorporated in the form include revising all scopes to include all roof areas within the
project scope.

2. Incorporate forms attached:
a. Project Closeout Docs: For close-out documents 2 thumb drives and a 3-ring binder are required
with all printed forms.
b. Evaluation Criteria Form
3. Revised Roof Plan No’s. GS1.00, GS1.01, GS2.01, GS2.02, R1.01, R1.02 and R2.01 dated 04/09/2025

are attached, which shall be made part of the plans and specifications for this project.

4. Sign-in Sheet attached.

END
Attachment: Revised Proposal, 5 pages
Project Closeout Form, 1 page
Evaluation Criteria Form, 1 page
Sign-In Sheet, 4 pages
Roof Plans, GS1.00, GS1.01, GS2.01, GS2.02, R1.01, R1.02, and R2.01, 7 pages



CONTRACTOR PROPOSAL FORM

The purpose of this proposal is for Santa Fe ISD is to complete the replacement of the roof systems across all roof
areas listed in the scope of work and the project roof plan.

The proposal by the contractor shall submit one hard copy and one thumb drive to 4133 Warpath Avenue, Santa Fe,
TX 77510, via Fed Ex, UPS or USPS to Chris Wheeler, Executive Maintenance Director, by May 27, 2025, 2:00 p.m.
Questions regarding the specifications should be directed to Mr. Dennis Leifrig, Armko Industries, dleifrig@armko.com.

The contract for the project will be between Santa Fe ISD and the Roofing Contracting Company.

CONTRACT DOCUMENTS: Having examined the Proposal, Contract, General Instructions, Materials, Execution, and
Drawings for Project No. 25-1037-42 and conditions for said roofing replacement work, and having examined the
premises and circumstances affecting the work, the undersigned offer:

OFFER: To furnish all labor, material, tools, equipment, transportation, bonds, insurance certificates, all applicable
taxes, incidentals, and other facilities, and to perform all work for the said roofing replacement for the following:

Project Schedule and Deadlines

Notice to Contractors 05/02/2025
Pre-Proposal Meeting 5/09/2025 9:00AM
Deadline for Questions 5/15/2025 2:00PM
Deadline for Addenda (Min. 7 business days prior to proposal) 5/20/2025 5:00PM
Deadline for Receipt of Proposals & Bid Opening 5/27/2025 2:00PM
Recommendation to the Board 6/16/2025 6:00PM
Award of Contract Within 30-days of Bids Due

BASE PROPOSAL 1- SANTA FE MAINTENANCE WAREHOUSE:

e Work shall include all labor and materials to provide a new Multi-ply PVC KEE roof system on the maintenance
warehouse. All existing roofing is to be taken down to the existing sloped tectum roof deck. Approximately twenty-
four (24), 2-inch-thick tectum roof panels will be required to be removed and replaced due to storm damage. Any
additional will be replaced utilizing the unit cost proposals.

Contractor to verify existing deck conditions, sweep clean all debris prior to installing new roofing materials
Contractor to install a new mechanically attached base sheet utilizing fasteners and assembly letter provided by
the manufacturer issuing the warranty. All roofing attachments will be required to be approved by the Texas
Windstorm Engineer that each contractor will be responsible for scheduling and submission of field reports.

e Contractor to install 1-layer of 2.2-inch Polyisocyanurate insulation fastened to existing sloped tectum deck per
manufacturer requirements to meet all local codes.

e Contractor to install 1-layer of 2.2-inch Polyisocyanurate insulation adhered to previous layer utilizing manufacturer
specific 2-part low rise adhesive.

e Contractor to install 2-inch gypsum cover board adhered to previous layer of polyisocyanurate insulation utilizing
manufacturer specific 2-part low rise adhesive.

e Contractor to install a 90-mil SBS smooth sanded inter-ply sheet, torch applied in field of roof.

e Contractor to install a 60-mil fleece backed PVC KEE roofing membrane installed in low-rise foam adhesive and
per manufacturer’s requirements. A 50-mil PVC/KEE by Fibertite is allowable to meet ASTM 6754

e All sheet metal copings, counter flashings, pipe bonnets and slip flashings are to be new stainless or Kynar where
they occur and visible from the ground.

e Contractor to install new metal structure at all soffit and fascia panels with new stucco wall system materials and
per detail.

o Extend existing soil pipes to a height of eight inches (8") above finished roof surface where needed and install
manufacturer specific pipe boot with stainless steel bonnets and band clamp

COOPERATIVE - PROPOSAL FORM 004200
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NOTE: ALL existing curbs and mechanical will be removed from the roof surface, all vents are to remain. All
piping to be terminated below the deck, All hot stacks to be removed. Any deck infill will be required to have a
3/16-inch steel plate fastened through the deck structure with toggle bolts.

e Contractor to install new Kynar coated gutters and downspouts, matching size and location with an overflow cutout
installed at every downspout. Owner to select color.

All measurements and core information are the responsibility of the Contractor for bidding purposes.

Provide a manufacturer’s twenty (20) NDL, No Dollar Limit Warranty.

Provide a five (5) year Contractor’s warranty.

All mechanical, electrical, plumbing disconnections shall be the responsibility of the contractor. This is considered
a turn-key project, Santa Fe ISD is to furnish nothing. All work is the responsibility of the contractor.

e Allinstallation shall be per NRCA, SPRI, ES-1, ASCE 7-16, the specifications and manufacturer's guidelines.

The amount for the complete construction of Santa Fe ISD- Roof Replacement, including all general, plumbing,
mechanical, and electrical work indicated on the drawings by Armko Industries, Inc. dated 5/9/2025:

Base Proposal 1 Dollars$

Calendar Days

BASE PROPOSAL 2 — ANNEX BUILDING

o Work shall include all labor and materials to provide a new architectural shingle roof system on roof area A of
Santa Fe ISD Annex. All roof areas are to be taken down to existing plywood decking, contractor to inspect and
repair any deteriorated plywood decking prior to installing a mechanically attached synthetic base sheet.

e Contractor to install a new self-adhered waterproofing underlayment at the ridge and over top of a new drip edge
prior to new mechanically attached synthetic base sheet mechanically attached to meet local wind requirements to
meet ASCE 7-16.

¢ Install new synthetic base sheet mechanically attached to existing plywood roof deck and nail base insulation.

e Contractor to install new Kynar coated drip edge at all locations, mechanically attached to existing plywood nail
base and immediately stripped in with new self-adhered base flashing.

e Contractor to install a new Architectural shingle to match existing color, fastened at 6 nails per shingle for
“‘enhanced” applications or as required to meet local wind zone. TAMKO Titan XT or similar to meet wind warranty
requirements

e Contractor to replace all 2x wood fascia trim at all roof edge and rake edge conditions. Prime all new wood and

paint to match existing building with a high quality elastomeric paint.

Any lead flashing boots are to be replaced with new roof jack lead boots primed and set in sealant.

All measurements are the responsibility of the Contractor for bidding purposes.

Provide a manufacturer’s 40-year Limited warranty manufacturer’s defect warranty.

Provide a Manufacturer’s 15-year Wind Warranty up to 160mph with special installation.

Provide manufacturer’s 120-month algae warranty.

Provide a five (5) year Contractor’s warranty.

This is considered a turn-key project, Santa Fe ISD is to furnish nothing. All work is the responsibility of the

contractor.

e Allinstallations shall be per NRCA, SPRI, ES-1, ASCE 7-16, the specifications and manufacturer's guidelines.

The amount for the complete construction of Santa Fe ISD- Roof Replacement, including all general, plumbing,
mechanical, and electrical work indicated on the drawings by Armko Industries, Inc. dated 5/9/2025:

Base Proposal 2 Dollars$

Calendar Days

COOPERATIVE - PROPOSAL FORM 004200
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ALTERNATE PROPOSAL 1- SANTA FE MAINTENANCE WAREHOUSE:

o  Work shall include all labor and materials to provide a new Multi-ply PVC KEE roof system on the maintenance
warehouse. All existing roofing is to be taken down to the existing sloped tectum roof deck.

e Contractor to remove all existing tectum roof deck panels and bulb-T’s from the structure to install a new metal roof
deck. New metal deck to be 1.5B18, (min 3-span condition) with maximum span of 6’-3”. Fasten deck to support
structure with TEK-5 screws at the bottom of each flute (over supporting structural member). Overlap deck edges
and fasten to together w/ TEK-5 screws @ 6” O.C.

e All roofing attachments will be required to be approved by the Texas Windstorm Engineer that each contractor will
be responsible for scheduling and submission of field reports.

e Contractor to install 1-layer of 2.2-inch Polyisocyanurate insulation fastened to NEW 18Ga sloped metal deck per
manufacturer requirements to meet all local codes.

e Contractor to install 1-layer of 2.2-inch Polyisocyanurate insulation adhered to previous layer utilizing manufacturer
specific 2-part low rise adhesive.

e Contractor to install 2-inch gypsum cover board adhered to previous layer of polyisocyanurate insulation utilizing
manufacturer specific 2-part low rise adhesive.

e Contractor to install a 90-mil SBS smooth sanded inter-ply sheet, torch applied in field of roof.

e Contractor to install a 60-mil fleece backed PVC KEE roofing membrane installed in low-rise foam adhesive and
per manufacturer’s requirements. A 50-mil PVC/KEE by Fibertite is allowable to meet ASTM 6754

e All sheet metal copings, counter flashings, pipe bonnets and slip flashings are to be new stainless or Kynar where
they occur and visible from the ground.

e Contractor to install new metal structure at all soffit and fascia panels with new stucco wall system materials and
per detail.

o Extend existing soil pipes to a height of eight inches (8") above finished roof surface where needed and install
manufacturer specific pipe boot with stainless steel bonnets and band clamp

NOTE: ALL existing curbs and mechanical will be removed from the roof surface, all vents are to remain. All

piping to be terminated below the deck, All hot stacks to be removed.

e Contractor to install new Kynar coated gutters and downspouts, matching size and location with an overflow cutout

installed at every downspout. Owner to select color.

All measurements and core information are the responsibility of the Contractor for bidding purposes.

Provide a manufacturer’s twenty (20) NDL, No Dollar Limit Warranty.

Provide a five (5) year Contractor’s warranty.

All mechanical, electrical, plumbing disconnections shall be the responsibility of the contractor. This is considered

a turn-key project, Santa Fe ISD is to furnish nothing. All work is the responsibility of the contractor.

e Allinstallation shall be per NRCA, SPRI, ES-1, ASCE 7-16, the specifications and manufacturer's guidelines.

The amount for the complete construction of Santa Fe ISD- Roof Replacement, including all general, plumbing,
mechanical, and electrical work indicated on the drawings by Armko Industries, Inc. dated 5/9/2025:

Base Proposal 1 Dollars$

Calendar Days

Unit Price Proposal:

1. Remove and replace damaged tectum decking panels: $ per board panel.

2. Remove and replace deteriorated nailers: $ per board foot.

3. Remove and replace existing metal gutters to match existing. $ per linear foot

4. Remove and replace existing metal downspouts to match existing. $ per linear foot
COOPERATIVE - PROPOSAL FORM 004200
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ADDENDA - Contractor must list number of Addenda issued.

Respondent has received the following Addenda to the Request for Proposals, but agrees and
understands that it will be responsible for performing the Work in accordance with all terms and
conditions in all Addenda issued in connection with the Request for Proposals, and that it's Proposal will
be construed to include all requirements of all such Addenda.

Addenda No.1 Addenda No.2 Addenda No.3

NOTE: Failure to acknowledge Addenda does not release Contractor from financial obligation to complete all
Addenda.

SUBSTANTIAL COMPLETION DATE

After Commitment Approval or Notice to Proceed is issued by Santa Fe ISD, all of the work shall be
substantially completed within calendar days. Number of days listed must include materials &
equipment lead times and construction duration. Final Completion shall be achieved within 30
consecutive calendar days after the date of Substantial Completion as determined by the ODR.

COOPERATIVE - PROPOSAL FORM 004200
Page —4 of 5



The undersigned Respondent has carefully examined and considered the Project Site and relevant
conditions and circumstances for the Work, information and requirements set out in the Request for
Proposals, the Drawings and Project Manual/Specifications, and the requirements of the proposed
Contract Documents, including the ODR’s Agreement, the Uniform General and Supplemental
Conditions, Special Conditions, and Tex. Gov. Code pertaining to Prevailing Wages Rates, in
making this Proposal. Capitalized terms used but not otherwise defined in this Proposal Form shall
have the same meanings as designated in the Request for Proposals.

The undersigned Proposer further agrees to the following conditions:

1. An incomplete Proposal or one having additional information or other modifications or
qualifications inscribed thereon, may be cause for rejection of the entire Proposal.

2. That, if accepted by the Owner ODR, this Proposal becomes a part to the Contract Documents
upon the signing of the Contract Agreement, and failing to comply with any part of this Bid will be
taken as failure of the Proposer to comply with the Contract Documents, and will be just cause
for rejection of the Work.

RESPONDENT:
Company Employer Federal Identification Number (EIN)
By:
Signature
Title Company Phone Number
Date Company Email or Fax Number

Company Contact and Address for Invoice

COOPERATIVE - Proposal Form 004200
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10.

11.

12.

13.

14.

15.

PROJECT CLOSE-OUT DOCUMENTS

(Final) Application & Certificate for Payment Contractor

Certificate of Substantial Completion Armko

(Final) Change Order (if submitted) Contractor

Contractor's Affidavit of Payment of Debts & Claims Contractor

Contractor's Affidavit of Release of Liens Contractor

Subcontractor Affidavit & Final Release of Lien Contractor

Final Waiver of Lien Contractor

Consent of Surety to Final Payment Contractor

Manufacturer's Warranty Contractor

Contractor’s Two Year or Five Year Warranty Contractor

Final Punch List (signed by Contractor) Armko

As-Built Drawing Contractor

Acceptance Letter Armko

Asbestos Free Letter Contractor

Liquidating Damages Letter Armko



CONTRACTOR BID EVALUATION
Evaluative criteria will have the following weights assigned to rank Proposals:

e Criteria for scoring will be through questions shown below.

e The applicable weighted value for each criteria will be shown next to question.

e The best value for the district in each criteria will receive a higher score. The highest scoring
submittal will determine the best value for the district.

Purchase Price — 30 points;
Qualifications — 20 points;
Reputation — 10 points;
Experience — 10 points;
District’'s Needs — 10 points;

Ability for Contractor to start work on time - 20 points

All other criteria will be assigned the value of zero. Using these criteria and weights District Committees
will evaluate and rank Proposals to determine the Proposer that presents the best value to the district.
Per Section 44.039, (g) of the Education Code, “In determining best value for the District, the District
is not restricted to considering price alone, but may consider any other factor stated in the
selection criteria.”

Per Section 44.043, of the Education Code, (b) notwithstanding any other provision of this chapter, a
school district:

1. May not consider whether a vendor is a member of or has another relationship with any
organizations; and

2. Shall ensure that its Proposal specifications do not deny or diminish the right of a person to
work because of the person’s membership or other relationship status with respect to any
organization.

Owner reserves the right to reject any or all Proposal and to waive irregularities or informalities as may be
deemed in Owner's interest.

For additional information, see the Instructions to Proposers, General Conditions of the Contract, and
“Supplementary Conditions”.

The Board of Trustees, for the purpose of complying with Section 2258, Subchapter B of the Texas
Government Code for all public contracts, has adopted the prevailing wage rates as determined by the
United States Department of Labor in accordance with the Davis-Bacon Act as the published rates for the
District. These rates are listed on the following website: www.access.gpo.gov/davisbacon/tx.html.

It is the responsibility of the contractor to pay the appropriate rate or higher on the construction project or
be subject to penalty as set forth in section 2258.023 of the Texas General Government Code.




PRE-BID SIGN-IN FORM FOR
SANTA FE ISD
SANTA FE, TX
*WAREHOUSE AND ANNEX ROOF REPLACEMENT *

PRE-BID MEETING: FRIDAY, MAY 9, 2025, 9:00 P.M.

BID DATE: TUESDAY, MAY 27, 2025, 2:00 P.M.
YOUE NAME
COMPANY NAME
ADDRESS (NO PO BOX #) PLEASE PRINT PHONE, FAX AND EMAIL ADDRESS
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PRE-BID SIGN-IN FORM FOR
SANTA FE ISD
SANTA FE, TX
*WAREHOUSE AND ANNEX ROOF REPLACEMENT *

PRE-BID MEETING: FRIDAY, MAY 9, 2025, 9:00 P.M.
BID DATE: TUESDAY, MAY 27, 2025, 2:00 P.M.
YOUR NAME
COMPANY NAME
ADDRESS (NO PO BOX #) PLEASE PRINT PHONE, FAX AND EMAIL ADDRESS
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PRE-BID SIGN-IN FORM FOR
SANTA FE ISD
SANTA FE, TX
*WAREHOUSE AND ANNEX ROOF REPLACEMENT *

PRE-BID MEETING: FRIDAY, MAY 9, 2025, 9:00 P.M.

BID DATE: TUESDAY, MAY 27, 2025, 2:00 P.M.
YOUR NAME
COMPANY NAME
ADDRESS (NO PO BOX #) PLEASE PRINT PHONE, FAX AND EMAIL ADDRESS
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PRE-BID SIGN-IN FORM FOR

SANTA FE ISD
SANTA FE, TX

*WAREHOUSE AND ANNEX ROOF REPLACEMENT *

PRE-BID MEETING: FRIDAY, MAY 9, 2025, 9:00 P.M.

BID DATE: TUESDAY, MAY 27, 2025, 2:00 P.M.
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OVERALL ROOF PLAN - WAREHOUSE
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BASE PROPOSAL 1- SANTA FE MAINTENANCE WAREHOUSE:

WORK SHALL INCLUDE ALL LABOR AND MATERIALS TO PROVIDE A
NEW MULTI-PLY PVC KEE ROOF SYSTEM ON THE MAINTENANCE
WAREHOUSE. ALL EXISTING ROOFING IS TO BE TAKEN DOWN TO THE
EXISTING SLOPED TECTUM ROOF DECK. APPROXIMATELY TWENTY-
FOUR (24), 2-INCH-THICK TECTUM ROOF PANELS WILL BE REQUIRED
TO BE REMOVED AND REPLACED DUE TO STORM DAMAGE. ANY
ADDITIONAL WILL BE REPLACED UTILIZING THE UNIT COST
PROPOSALS.

CONTRACTOR TO VERIFY EXISTING DECK CONDITIONS, SWEEP
CLEAN ALL DEBRIS PRIOR TO INSTALLING NEW ROOFING MATERIALS
CONTRACTOR TO INSTALL A NEW MECHANICALLY ATTACHED BASE
SHEET UTILIZING FASTENERS AND ASSEMBLY LETTER PROVIDED BY
THE MANUFACTURER ISSUING THE WARRANTY. ALL ROOFING
ATTACHMENTS WILL BE REQUIRED TO BE APPROVED BY THE TEXAS
WINDSTORM ENGINEER THAT EACH CONTRACTOR WILL BE
RESPONSIBLE FOR SCHEDULING AND SUBMISSION OF FIELD
REPORTS.

CONTRACTOR TO INSTALL 1-LAYER OF 2.2-INCH POLYISOCYANURATE
INSULATION FASTENED TO EXISTING SLOPED TECTUM DECK PER
MANUFACTURER REQUIREMENTS TO MEET ALL LOCAL CODES.
CONTRACTOR TO INSTALL 1-LAYER OF 2.2-INCH POLYISOCYANURATE
INSULATION ADHERED TO PREVIOUS LAYER UTILIZING
MANUFACTURER SPECIFIC 2-PART LOW RISE ADHESIVE.
CONTRACTOR TO INSTALL %2-INCH GYPSUM COVER BOARD ADHERED
TO PREVIOUS LAYER OF POLYISOCYANURATE INSULATION UTILIZING
MANUFACTURER SPECIFIC 2-PART LOW RISE ADHESIVE.
CONTRACTOR TO INSTALL A 90-MIL SBS SMOOTH SANDED INTER-PLY
SHEET, TORCH APPLIED IN FIELD OF ROOF.

CONTRACTOR TO INSTALL A 60-MIL FLEECE BACKED PVC KEE
ROOFING MEMBRANE INSTALLED IN LOW-RISE FOAM ADHESIVE AND
PER MANUFACTURER’S REQUIREMENTS. A 50-MIL PVC/KEE BY
FIBERTITE IS ALLOWABLE TO MEET ASTM 6754

ALL SHEET METAL COPINGS, COUNTER FLASHINGS, PIPE BONNETS
AND SLIP FLASHINGS ARE TO BE NEW STAINLESS OR KYNAR WHERE
THEY OCCUR AND VISIBLE FROM THE GROUND.

CONTRACTOR TO INSTALL NEW METAL STRUCTURE AT ALL SOFFIT
AND FASCIA PANELS WITH NEW STUCCO WALL SYSTEM MATERIALS
AND PER DETAIL.

EXTEND EXISTING SOIL PIPES TO A HEIGHT OF EIGHT INCHES (8")
ABOVE FINISHED ROOF SURFACE WHERE NEEDED AND INSTALL
MANUFACTURER SPECIFIC PIPE BOOT WITH STAINLESS STEEL
BONNETS AND BAND CLAMP

NOTE: ALL EXISTING CURBS AND MECHANICAL WILL BE REMOVED FROM

THE ROOF SURFACE, ALL VENTS ARE TO REMAIN. ALL PIPING TO BE

TERMINATED BELOW THE DECK, ALL HOT STACKS TO BE REMOVED. ANY

DECK INFILL WILL BE REQUIRED TO HAVE A 3/16-INCH STEEL PLATE

FASTENED THROUGH THE DECK STRUCTURE WITH TOGGLE BOLTS.

. CONTRACTOR TO INSTALL NEW KYNAR COATED GUTTERS AND
DOWNSPOUTS, MATCHING SIZE AND LOCATION WITH AN OVERFLOW
CUTOUT INSTALLED AT EVERY DOWNSPOUT. OWNER TO SELECT
COLOR.
ALL MEASUREMENTS AND CORE INFORMATION ARE THE
RESPONSIBILITY OF THE CONTRACTOR FOR BIDDING PURPOSES.
PROVIDE A MANUFACTURER’S TWENTY (20) NDL, NO DOLLAR LIMIT
WARRANTY.
PROVIDE A FIVE (5) YEAR CONTRACTOR’S WARRANTY.
ALL MECHANICAL, ELECTRICAL, PLUMBING DISCONNECTIONS SHALL
BE THE RESPONSIBILITY OF THE CONTRACTOR. THIS IS CONSIDERED
A TURN-KEY PROJECT, SANTA FE ISD IS TO FURNISH NOTHING. ALL
WORK IS THE RESPONSIBILITY OF THE CONTRACTOR.

ALL INSTALLATION SHALL BE PER NRCA, SPRI, ES-1, ASCE 7-16, THE

1/8" = 1'-0"

SPECIFICATIONS AND MANUFACTURER'S GUIDELINES.

ALTERNATE PROPOSAL 1- SANTA FE MAINTENANCE WAREHOUSE:

WORK SHALL INCLUDE ALL LABOR AND MATERIALS TO PROVIDE A
NEW MULTI-PLY PVC KEE ROOF SYSTEM ON THE MAINTENANCE
WAREHOUSE. ALL EXISTING ROOFING IS TO BE TAKEN DOWN TO TH
EXISTING SLOPED TECTUM ROOF DECK.

CONTRACTOR TO REMOVE ALL EXISTING TECTUM ROOF DECK
PANELS AND BULB-T'S FROM THE STRUCTURE TO INSTALL A NEW
METAL ROOF DECK. NEW METAL DECK TO BE 1.5B18, (MIN 3-SPAN
CONDITION) WITH MAXIMUM SPAN OF 6’-3”. FASTEN DECK TO
SUPPORT STRUCTURE WITH TEK-5 SCREWS AT THE BOTTOM OF
EACH FLUTE (OVER SUPPORTING STRUCTURAL MEMBER). OVERLAP
DECK EDGES AND FASTEN TO TOGETHER W/ TEK-5 SCREWS @ 6”
0.C.

ALL ROOFING ATTACHMENTS WILL BE REQUIRED TO BE APPROVED
BY THE TEXAS WINDSTORM ENGINEER THAT EACH CONTRACTOR
WILL BE RESPONSIBLE FOR SCHEDULING AND SUBMISSION OF FIELD
REPORTS.

CONTRACTOR TO INSTALL 1-LAYER OF 2.2-INCH POLYISOCYANURATE
INSULATION FASTENED TO NEW 18GA SLOPED METAL DECK PER
MANUFACTURER REQUIREMENTS TO MEET ALL LOCAL CODES.
CONTRACTOR TO INSTALL 1-LAYER OF 2.2-INCH POLYISOCYANURAT
INSULATION ADHERED TO PREVIOUS LAYER UTILIZING
MANUFACTURER SPECIFIC 2-PART LOW RISE ADHESIVE.
CONTRACTOR TO INSTALL %2-INCH GYPSUM COVER BOARD ADHERED
TO PREVIOUS LAYER OF POLYISOCYANURATE INSULATION UTILIZING
MANUFACTURER SPECIFIC 2-PART LOW RISE ADHESIVE.
CONTRACTOR TO INSTALL A 90-MIL SBS SMOOTH SANDED INTER-P
SHEET, TORCH APPLIED IN FIELD OF ROOF.

CONTRACTOR TO INSTALL A 60-MIL FLEECE BACKED PVC KEE
ROOFING MEMBRANE INSTALLED IN LOW-RISE FOAM ADHESIVE AND
PER MANUFACTURER’S REQUIREMENTS. A 50-MIL PVC/KEE BY
FIBERTITE IS ALLOWABLE TO MEET ASTM 6754

ALL SHEET METAL COPINGS, COUNTER FLASHINGS, PIPE BONNETS
AND SLIP FLASHINGS ARE TO BE NEW STAINLESS OR KYNAR WHERE
THEY OCCUR AND VISIBLE FROM THE GROUND.

CONTRACTOR TO INSTALL NEW METAL STRUCTURE AT ALL SOFFI
AND FASCIA PANELS WITH NEW STUCCO WALL SYSTEM MATERIAL
AND PER DETAIL.

EXTEND EXISTING SOIL PIPES TO A HEIGHT OF EIGHT INCHES (8")
ABOVE FINISHED ROOF SURFACE WHERE NEEDED AND INSTALL
MANUFACTURER SPECIFIC PIPE BOOT WITH STAINLESS STEEL
BONNETS AND BAND CLAMP

NOTE: ALL EXISTING CURBS AND MECHANICAL WILL BE REMOVED FROM

THE ROOF SURFACE, ALL VENTS ARE TO REMAIN. ALL PIPING TO BE

TERMINATED BELOW THE DECK, ALL HOT STACKS TO BE REMOVED.

. CONTRACTOR TO INSTALL NEW KYNAR COATED GUTTERS AND
DOWNSPOUTS, MATCHING SIZE AND LOCATION WITH AN OVERFLOW
CUTOUT INSTALLED AT EVERY DOWNSPOUT. OWNER TO SELECT
COLOR.

ALL MEASUREMENTS AND CORE INFORMATION ARE THE
RESPONSIBILITY OF THE CONTRACTOR FOR BIDDING PURPOSES.
PROVIDE A MANUFACTURER'’S TWENTY (20) NDL, NO DOLLAR LIMIT
WARRANTY.

PROVIDE A FIVE (5) YEAR CONTRACTOR’S WARRANTY.

ALL MECHANICAL, ELECTRICAL, PLUMBING DISCONNECTIONS SHAL]
BE THE RESPONSIBILITY OF THE CONTRACTOR. THIS IS CONSIDERED
A TURN-KEY PROJECT, SANTA FE ISD IS TO FURNISH NOTHING. ALL
WORK IS THE RESPONSIBILITY OF THE CONTRACTOR.

ALL INSTALLATION SHALL BE PER NRCA, SPRI, ES-1, ASCE 7-16, THE
SPECIFICATIONS AND MANUFACTURER'S GUIDELINES.

SPECIFC ROOF NOTES:

1. PROVIDE PREFINISHED METAL EDGE FLASHING\AS DETAILED

. PROVIDE'PREFINISHED METAL-GUTTER . AND DOWNSPOUTSAS DETAILED.

3. PROVIDE NEW PREMANUFACTURED EQUIPMENT SUPPORT CURBS.

USTRIES;ING.

ARMKO -

TEXAS REGISTERED
ENGINEERING FIRM F-6498
1320 SPINKS ROAD
FLOWER MOUND
TEXAS 75028
(972) 874-1388
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CONTRACTOR SHALL VERIFY ALL
SUBSTRATES, DIMENSIONS,
CURBS, PENETRATIONS, ECT.
THOSE SHOWN ARE TYPICAL BUT
MAY NOT BE ALL INCLUSIVE
Copyright 2025 by Armko Industries
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NEW 40 YR. DIMENSIONAL
SHINGLES

EXISTING 5/8" FIRE RATED
PLYWOOD TO REMAIN.
REPLACE ANY DAMAGED OR
ROTTEN AREA WITH NEW FIRE
RATED PLYWOOD TO MATCH
EXISTING THICKNESS & PROFILE

EXISTING STRUCTURE TO——/

REMAIN

SHINGLE - RIDGE

NEW HIP/RIDGE VENT
MECHANICALLY FASTENED

PREMIUM HIP/RIDGE
SHINGLE, 2-PLY

SPECIFIED UNDERLAYMENT
OVER PLYWOOD DECKING

SELF-ADHERED ICE & WATER SHIELD,
18-INCH EITHER SIDE

N

13 NOT TO SCALE

CONTRACTOR TO VERIFY TECTUM ROOF PANEL LENGTHS

NEW METAL ROOF
DECK

EXISTING STRUCTURE |
BEYOND \ ||
I

NEW ROOF SYSTEM. SEE
DETAIL 6/R2.01

NEW WOOD BLOCKING TO

REMOVE EXISTING
BULB -T'S

/7 MATCH HEIGHT OF SYSTEM

| — EXISTING
WOOD BLOCKING

MTNNNG

L3X3X3/16 WITH TEK-5
SCREWS. FIELD ADJUST

LENGTH AS NEEDED

EXISTING WALL
PANEL

\ MATCH NEW SOFFIT AND

| T = — o NEW CEMENT BOARD SHEATHING
[ EXISTING EXISTING STEEL BEAM \— — WITH CONT. INSULATION UNDER
STEEL BAR JOIST T F - STUCCO/BUILDING PAPER/METAL
| ‘H:j / LATH FOR FASCIA PANEL
I ™
L3X3X3/16 CLIP WITH (2) TEK-5
I SCREWS TO WEB OF EXISTING BEAM
I (2)L3X3X3/16 -6" LONG CLIP I ™ & VERTICAL L3X3X3/16 AT 24" O.C.
WITH TEK-5 SCREWS, ADJUST . I
HEIGHT AS NEEDED FOR FIT. 6" MAX.
(—  TWO SCREWS PER 1 7 J L
CONNECTION r 1
—] — —
Q" +/- . 0 o o
[ a
-
| B :
Lo
Lo d} e W o9 T
—————————————— b { ——~—————— ] X
oy

NEW SOFFIT ELEVATION TO
EXISTING SOFFIT

SHINGLE STARTER COURSE

NEW EAVE METAL EDGE
FLASHING

REFASTEN ALL EXISTING
DECKING WITH

NEW FASTENERS AS
SPECIFIED HEREIN

SELF-ADHERING
UNDERLAYMENT
AS SPEC.

NEW RAKE METAL EDGE
FLASHING

NEW .032 PRE-FINISHED
ALUMINUM FASCIA TRIM AS
DETAILED

NOTE: NEW METAL DECK TO BE 1.5B18, (MIN. 3 SPAN
CONDITION) WITH MAXIMUM SPAN OF 6'-3". FASTEN DECK
TO SUPPORT STRUCTURE WITH TEK-5 SCREWS AT THE
BOTTOM OF EACH FLUTE (OVER SUPPORTING
STRUCTURAL MEMBER). OVERLAP DECK EDGES AND
FASTEN TOGETHER WITH TEK-5 SCREWS AT 6" O.C.

9 ALTERNATE - SOFFIT/FASCIA SUPPORT FRAMING AT 24" O.C.

NOT TO SCALE

CONTRACTOR TO VERIFY TECTUM ROOF PANEL LENGTHS

2-INCH TECTUM ROOF
DECK

EXISTING STRUCTURE
BEYOND \ I
I

EXISTING
STEEL BAR JOIST

(2)L3X3X3/16 -6" LONG CLIP
WITH TEK-5 SCREWS, ADJUST
HEIGHT AS NEEDED FOR FIT.
TWO SCREWS PER
CONNECTION

EXISTING STEEL BEAMW fi

XISTING BULB -T'

NEW ROOF SYSTEM. SEE
DETAIL 1/R2.01

NEW WOOD BLOCKING TO
/7 MATCH HEIGHT OF SYSTEM

| — EXISTING
WOOD BLOCKING

7l

NEW CEMENT BOARD SHEATHING
WITH CONT. INSULATION UNDER
STUCCO/BUILDING PAPER/METAL
LATH FOR FASCIA PANEL

L3X3X3/16 CLIP WITH (2) TEK-5

6" MAX. ||

BESISS

& VERTICAL L3X3X3/16 AT 24" O.C.

MNNSNN

5

\ MATCH NEW SOFFIT AND

L3X3X3/16 WITH TEK-5

SCREWS. FIELD ADJUST

LENGTH AS NEEDED

EXISTING WALL
PANEL

SOFFIT/FASCIA SUPPORT FRAMING AT 24" O.C.

16" +/- (FIELD

VERIFY)

NEW SOFFIT ELEVATION TO
EXISTING SOFFIT

NOT TO SCALE

\ SCREWS TO WEB OF EXISTING BEAM

NEW 2X FASCIA AT SOFFIT
12 SHINGLE - RAKE EDGE AND RAKE
NOT TO SCALE
VENT STACK

ELASTOMERIC SEALANT

STAINLESS STEEL CLAMP

INSTALL SEALANT
BETWEEN PIPE AND
PREFABRICATED
MEMBRANE FLASHING

PREFABRICATED PIPE
FLASHING

HEAT WELDED

NOTE: NEW METAL DECK TO BE 1.5B18, (MIN. 3 SPAN

BOTTOM OF EACH FLUTE (OVER SUPPORTING
STRUCTURAL MEMBER). OVERLAP DECK EDGES AND
FASTEN TOGETHER WITH TEK-5 SCREWS AT 6" O.C.

CONDITION) WITH MAXIMUM SPAN OF 6'-3". FASTEN DECK
TO SUPPORT STRUCTURE WITH TEK-5 SCREWS AT THE

FLASHING
FIELD SHEET

PLY SHEET

COVERBOARD

THERMAL INSUL.

BASE SHEET IF
REQUIRED

NEW METAL ROOF DECK

11

PREFINISHED 3" HIGH EAVE
EDGE METAL FLASHING
WITH CONTINUOUS CLEAT.

SHINGLE - METAL EDGE

ASPHALT SHINGLES

ADDITIONAL SELF
ADHERING

UNDERLAYMENT AT EDGE

SELF ADHERING
UNDERLAYMENT

EXISTING STRUCTURE

PREFINISHED DOWNSLOPE

"L" TYPE PERIMETER
METAL FLASHING

SOFFIT

NEW 2X WOOD FASCIA

NOT TO SCALE

NOTE: NEW METAL DECK TO BE 1.5B18,
(MIN. 3 SPAN CONDITION) WITH
MAXIMUM SPAN OF 6'-3". FASTEN DECK
TO SUPPORT STRUCTURE WITH TEK-5

MIN. 4" [100 mm]
UPSLOPE

MIN. 4" [100 mm]
DOWNSLOPE

METAL FLASHING
SLEEVE

ASPHALT
SHINGLES

OPTIONAL:
FASTENERS

OPTIONAL:
SEALANT UNDER
SHINGLES

SHINGLE - VENT STACK

10 NOT TO SCALE

8 ALTERNATE - VENT STACK
NOT TO SCALE

VENT STACK

PREFINISHED METAL

PLUTE (OVER SUPPORTING rLAsHNe JOINT COVER PLATE o
WIDE MIN. - SET IN TWO
FIELD SHEET STRUCTURAL MEMBER). OVERLAP DECK FASTENERS AT BEAD OF SEALANT
PLY SHEET EDGES AND FASTEN TOGETHER WITH A?/':R@E(SES-C-
TEK-5 SCREWS AT 6" O.C. STAGG P
BEAD OF SEALANT 77
_
) =
ey
T
T
>
T
_
CLAD METAL EDGE
FLASHING NOTE: NEW METAL DECK TO BE 1.5818, (MIN. 3 SPAN
CONDITION) WITH MAXIMUM SPAN OF 6'-3". FASTEN DECK
N < TO SUPPORT STRUCTURE WITH TEK-5 SCREWS AT THE
3 BOTTOM OF EACH FLUTE (OVER SUPPORTING
COVERBOARD STRUCTURAL MEMBER). OVERLAP DECK EDGES AND
GUTTER SPACER o k\ FASTEN TOGETHER WITH TEK-5 SCREWS AT 6" O.C.
ALTERNATELY z '
THERMAL INSUL. SPACED FROM g \.’\
BRACKETS 29 \....
o N \ N
: NN
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