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   Pete Palmer, Director of Facilities • 760 Magnolia Avenue, Piedmont CA 94611• 510.594.2877 

 
May 15th, 2025 
 
Piedmont High Student Center Rooftop HVAC Replacement Project 
 
Bid Due date: Thursday, June 5th at 2pm at District Office- 760 Magnolia Ave, Piedmont 

(mandatory bid walk to occur on Monday, June 2nd at 9am at 760 Magnolia Ave, Piedmont) 

 
Refer to the following PUSD link for all plans, specs and contract documents: 
 
https://www.piedmont.k12.ca.us/ref/facilities 
 

PHS- Student Center, Replace x3 Rooftop HVAC Units 
 
NEW ROOFTOP EQUIPMENT SCHEDULE 
1) HV-1 3TON 40AMP ROOFTOP UNIT 208//230/3/60 
    YORK MODEL NUMBER XYE04A2B1A111A3 
    PEARL ECONOMIZER CONTROLLER 
    MODULATING ECONOMIZER LOCATED IN SUB  
    PANEL "O" 
 
2) HV-2 10TON HEAT PUMP ROOFTOP UNIT 208/230/3/60 
    MODEL NUMBER 50FEQM12A2A5-OA1AO 
    PEARL ECNOMIZER COTROLLER CONVERTABLE 
    ECONO DRYBULB. NEW 70AMP BREAKER WITH NEW 
    WIRE TO BE UPSIZED LOCATED IN SUB PANEL"K" 
 
3) KMU-1 CAPTIVEAIRE MODEL NUMBER CAS-HVAC 2-E.30218 
    13TON DOAS-1 90AMP BREAKER AND NEW WIRE UPSIZE 
    PACKAGE HEAT PUMP 208/230/3/60 PEARL CONTROLLER 
    LOCATED IN PANEL "K" (NO ECOMIZER, NO POWER EXHAUST) 
 
SCOPE OF DEMO ELECTRICAL WORK 
1) SAFE OFF (3) EXISTING ROOFTOP UNITS HV-1 
    HV-2 & KMU-1 AT EXISTING SUB PANELS "K & O" 
 
2) SUB PANEL "O" IS LOCATED IN HALLWAY #107 
    OF BUILDING B 
 
3) SUB PANEL "K" IS LOCATED IN KITCHEN #109 
    OF BUILDING B 
 
4) DISCONNECT ALL ROOFTOP CONTROL CONDUIT 
    FOR REUSE. ADD FLEX CONDUIT AS NEEDED 
 
5) DEMO EXISTING UNIT ROOFTOP DISCONNECT 
    BOXES, EMT CONDUIT, AND WIRE TO EXISTING 
    KMU-1 & HV-2 ONLY 
 
6) DEMO DISCONNECT BOX AT HV-1 ONLY REUSE 
    EXISTING CONDUITS 
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SCOPE OF NEW ELECTRICAL WORK 
1) FOR HV-1 SUPPLY AND INSTALL NEW 40AMP 
    3 PHASE BREAKER WITH NEW WIRE TO NEW  
    FUSED DISCONNECT BOX 
 
2) FOR HV-2 SUPPLY AND INSTALL NEW 70AMP 
    BREAKER WITH NEW WIRE AND NEW EMT 
    CONDUIT TO NEW 70AMP FUSED DISCONNECT 
    BOX ON UNIT FROM SUB PANEL "K"  
 
3) FOR KMU-1 SUPPLY AND INSTALL NEW 90AMP 
    BREAKER AND NEW WIRE FROM SUB PANEL "K" 
    TO NEW FUSED DISCONNECT BOX ON UNIT 
 
4) RECONNECT EXISTING LOW VOLTAGE CONDUIT 
    AND EXISTING WIRE TO NEW UNIT. ADD NEW 
    FLEX CONDUIT AS NEEDED. 
 
5) START UP AND CHECK PHASEING AT EACH UNIT.  
 
SCOPE OF DEMO HVAC WORK 
1) DEMO (3) EXISTING ROOFTOP GAS/ELECTRIC UNITS 
    HV-1, HV-2 & KMU-1. *KE-1 FAN NOT IN SCOPE 
 
2) ALL (3) EXISTING ROOFTOP CURBS TO REMAIN IN PLACE 
 
3) SAFE OFF GAS SUPPLY  TO ROOFTOP. DEMO ALL GAS 
    PIPING TO UNITS. CAP AT ROOFTOP. 
 
4) DISCONNECT AND DEMO ALL ROOFTOP DUCTING TO 
    EXISTING ROOFTOP UNITS HV-2 AND KMU-1  
 
5) REMOVE AND HAUL AWAY ALL ROOF DEMO EQUIPMENT, 
    DUCTING AND PIPING. 
 
SCOPE OF NEW HVAC WORK 
1) PROVIDE AND INSTALL NEW UNIT CURB ADAPTORS FOR (3) 
    EXISTING CURBS AT ROOFTOP UNITS HV-1, HV-2 AND KMU-1  
 
2) NEW ROOFTOP UNITS TO BE ELECTRIC HEAT PUMPS 208/230/3/60 
 
3) PROVIDE AND INSTALL NEW 10TON HV-2 WITH ECONOMIZER 
 
4) PROVIDE AND INSTALL NEW 3TON HV-1 WITH ECONOMIZER 
 
5) PROVIDE AND INSTALL NEW 13TON KMU-1 *NO ECONOMIZER 
    OR AUXILIARY HEAT 
 
6) REPLACE (3) EXISTING PELICAN THERMOSTATS WITH (3) NEW 
    PELICAN T-3 THERMOSTATS 
 
7) INSTALL NEW DUCTING AT KMAU-1. PROVIDE NEW SUPPORTS 
    AS NEEDED 
 
8) INSTALL NEW DUCTING AT HV-2. PROVIDE NEW SUPPORTS 
    AS NEEDED 
 
9) TEST AND BALANCE ALL (3) NEW SYSTEMS WITH A CERTIFIED  
    TEST AND BALANCE CONTRACTOR 


