San Angelo Independent School District

25-006
Austin & San Jacinto Demo

The San Angelo Independent School District is accepting sealed proposals for the Abatement and
demolition of Austin (BLD A) and the demolition of San Jacinto (BLD A) MANDATORY PRE
BID WALK on 6/4/25 will begin at Austin Elementary at 11:00 am with San Jacinto to
follow.

Proposals will be received in the Purchasing Department, 1621 University, San Angelo, TX 76904 until
3PM, Wednesday, June 11, 2025. Proposal envelopes shall be plainly marked on the lower left-
hand corner with your company name and the following information:

Sealed RFP #25-006 For: Austin & San Jacinto Demo
Your Company Name: Do Not Open Until: 6/11/25 - 3:00 PM

The bid packet may be found at_http://www.saisd.org/bids OR may be
obtained from the SAISD Purchasing Department, 1621 University, San Angelo, Texas, 325.947.3759.

This project will require a Bid Bond, Payment Bond, & Performance Bonds.

Any deviation from our General Terms and Conditions for Bidding and the Special
Terms and Conditions must be noted on the Deviation/Compliance Signature form
provided.

Proposals will be publicly opened immediately following the specified deadline. Any proposal received
later than the specified time, whether delivered in person or mailed, will be disqualified. FAXED &
EMAILED PROPOSALS WILL NOT BE ACCEPTED.

After evaluation of all proposals is completed, the Purchasing Department will present a
recommendation to the SAISD Board of Trustees at a scheduled meeting. After approval by the Board
of Trustees, the bid tab will be posted on the SAISD website at_http://www.saisd.org/bids.

Disclosure Statement:

HB 914 requires vendors to submit a conflict-of-interest questionnaire for gifts
given to public officers. HB 914 and this questionnaire may be found on the San
Angelo ISD website at www.saisd.orq/ HB914. Each vendor desiring to do
business with San Angelo ISD is required to familiarize themselves with this
law and comply with all requirements. Failure to follow these requirements may
result in being removed from the approved vendor list for San Angelo ISD.

The San Angelo Independent School District reserves the right to reject any or all proposals and to
accept any proposal deemed most advantageous to the District.

If additional information should be required, contact the undersigned at 325.947.3759.

Respectfully,

Jason Henry

Director of Purchasing
Jason.Henry@saisd.org

Purchasing Department
1621 UNIVERSITY
SAN ANGELO, TX 76904
325.947.3759
FAX: 325.947.3837


http://www.saisd.org/bids
http://www.saisd.org/bids
mailto:Jason.Henry@saisd.org

San Angelo Independent School District

Austin & San Jacinto Demo
Request for Proposal #25-006

TABLE OF CONTENTS

Special Terms and Conditions 3 pages
SAISD Request for Proposal Form (must return) 1 page
BID FORM (must return) 2 pages
SAISD Standard Forms 25 pages

NN AW

9.
10.
11.

General Conditions for Bidding

Standard Terms and Conditions

Non-Collusion Statement Form (must return)
Felony Conviction Notification Form (must return)
Bidders Certification Form (must return)
Debarment and Suspension Certification Form (must return)
Deviation/Compliance Form (must return)

No Bid Notification Form (return if applicable)
Certification Packet-6 pages (must return)

Forms Checklist

W-9 Form (must return page 1)



San Angelo Independent School District

Purchasing Department

Please duplicate the below label and affix to the outside of your sealed
proposal envelope.

San Angelo Independent School District
Purchasing Department
1621 University Ave.
San Angelo, TX 76904
Attn: Jason A. Henry, Director of Purchasing
Austin & San Jacinto Demolition
Bid: 25-006

Plgd Po|EaS
Sealed Bid

Bid Deadline: 6/11/25 @ 3:00 PM

Vendor’s name and return address should be printed on the sealed
proposal envelope.



San Angelo Independent School District

Special Terms and Conditions
Austin & San Jacinto Demo
RFP # 25-006

The San Angelo Independent School District is accepting sealed proposals for the Abatement
and demolition of Austin (BLD A) and the demolition of San Jacinto (BLD A)
MANDATORY PRE BID WALK on 6/4/25 will begin at Austin Elementary at 11:00 am
with San Jacinto to follow.

This project will require a Bid Bond, Payment Bond, & Performance Bonds.

All Demolition and Abatement documents have been prepared by King Consultants and
are contained within these Special Terms and Conditions.

For more information, or to schedule a sight visit contact Jason A. Henry at 325 947-3759.

If this project is approved by the Board of Trustees, the district is expecting the work to
begin no later than 8/11/25.

Proof of insurance will be required for general liability, automobile liability, and worker's
comp. Please check the limits in the general conditions for bidding line 33.

All contractors/sub-contractors/employees of a contractor who work on District property where
students are present must present a clear criminal history report to the District prior to the start of
the project.

The Board of Trustees, for the purpose of complying with Section 2288, Subchapter B of the
Texas Government Code for all public contracts, has adopted the prevailing wage rates as
determined by the US Department of Labor in accordance with the Davis —Bacon Act as the
published rates for the District. It is the responsibility of the contractor to pay the appropriate
rate or higher on the construction project or be subject to penalty as set forth in section 2258.023
of the Texas General Government Code.

This project will be subject to bonding requirements. See general conditions line 33.

All proposals MUST be submitted on the proposal form provided.

Proposal documents MUST be signed by the company's authorized representative in the space(s)
provided. Failure to manually sign the proposal documents may result in disqualification of the
proposal.

The District reserves the right to waive formalities and/or irregularities and to accept or reject
any/each item separately or as a whole.

Purchasing Department
1621 University
San Angelo, TX 76904
325.947.3759
Fax: 325.947.3837
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Demoalition

PROJECT: San Angelo ISD Demolition of San Jacinto Elementary School
1621 University Avenue 800 Spaulding Street
San Angelo, Texas 76904 San Angelo, Texas 76903

PART 1: GENERAL INFORMATION

1.1

1.2

1.3

1.4

1.5

1.6

1.7

Related Documents
A. Drawings, General Conditions of the Contract for Construction and Summary of Work —
General Requirements apply to Work of this Section.
Project Work Covered By Contract Documents
A. Without force or effect, work of the total Project consists of demolition of the San Jacinto
Elementary School building, along with foundations, sidewalks, benches, and retaining
walls located at 800 Spaulding Street in San Angelo, Texas.
Work By Owner
A. There will be no work by owner except utility disconnects.
Contractor Use Of Site And Premises
A. Construction Operations: Limited to areas limited on Drawings.
B. Time Restrictions for Performing Work
1. Normal working hours will be 8:00 am to 5:00 pm, Monday through Friday.
2. Coordinate with the San Angelo ISD and Consultant for all work to be
accomplished outside of the normal working hours.
C. Utility Outages and Shutdown
1. Al utilities will be disconnected by the owner.
2. The following additional items will be disconnected by owner and removed by
Contractor.
a) Domestic water lines
b) Gas lines
c) Electrical
Work Sequence
A. Coordinate demolition schedule and operations with Consultant/Owner.
B. The start date is To Be Determined.
C. Contractor shall have project completed within 50 business days from start date.
Owner Occupancy
A. This building is unoccupied.
Preconstruction Meeting
A. Owner will schedule a meeting after Notice to Proceed.
B. Attendance Required: Consultant, Contractor and Owner



Demolition

C. Agenda:
1. Submission of insurance certificates and bonding
2. Distribution of Contract Documents
3. Designations of personnel representing the parties in Contract and the
Consultant.
4. Procedures and processing of field decision applications for payments, proposal
requests, Change Orders, and Contractor closeout procedures.
Scheduling
Use of premises by Owner and Contractor.
Owner’s requirements.
Construction facilities and controls provided by Owner.
9. Security and housekeeping procedures
10. Procedures for maintaining record documents.
1.8 Examination
A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent
Work.
B. Examine and verify specific conditions described in individual specification sections.
C. Verify that utility services are available, of the correct characteristics, and in the correct
location.

® N O



Demolition

1.9 Scope Of Work
The following shall be applicable to the San Jacinto Elementary School and associated items:

A.

“-I@

A~
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o

The San Jacinto Elementary School building, in its entirety, shall be demolished, as
marked on the site map. This includes all footings, slabs, sidewalks, retaining walls,
steps, and all other concrete directly associated with the building.

The basement walls shall be removed at a minimum depth of 3. The basement floor
shall be busted or drilled for proper drainage. Backfill of the basement shall be in 8" lifts
at 90%-95% compaction.

Install a temporary 6’ fence around the work site.

All trees shall remain and be protected around the drip edge and wrapped with plywood.
If any tree is to be removed due to demolition procedures, approval must be granted from
San Angelo ISD prior to removal.

Remove concrete pads, sidewalks, awnings, and retaining walls, as marked on the site
map.

The concrete awning shall be cut and removed in such a way that the adjacent building
and concrete walkway beneath are not damaged. After the awning is cut, the edge shall
be capped and finished with mortar for a clean finished edge.

All sidewalks that are to remain shall be protected to prevent damage.

All parking lots shall remain and not be damaged.

All curbs and gutters associated with the parking lot shall remain.

All manifest and load receipts shall be collected daily. All concrete that is taken to be
reclaimed or disposed of at a location other than the iandfill shall have documents stating
location, number of loads, and documentation stating acceptance of materials.

The contractor shall develop and implement a Stormwater Pollution Prevention Plan
(SWPPP).

The contractor shall have a licensed HVAC company discharge all HVAC units.

Provide a minimum of 6” deep layer of clean topsoil for backfill.

All curbs and sidewalks along the street shall remain and not be damaged.

After approval of grading and finished dirt work, the contractor shall seed with a seed
mixture approved by the school district.

The contractor is responsible for watering the area one time after seed broadcasting.



Demolition

PART 2: CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

21

2.2

2.3

2.4

2.5

2.6

2.7

28

29

Related Documents
A. Drawings, General Conditions of the Contract for Construction, Supplementary
Conditions and General Requirements apply to work of this Section.

Temporary Water Service

A. The contractor is responsible for supplying water and electricity for this project.
Temporary Sanitary Facilities

A. The contractor shall provide and maintain required facilities.
Barriers

A. Entrance to work site by other than owner, contractor, and consultant is limited.
Water Control

A. Grade site to drain. Maintain excavations free of water. Provide, operate, and maintain
pumping equipment.

B. Protect site from puddling or running water. Provide water barriers as required to protect
site from soil erosion.

Security

A. Provides security at all times during work.

B. Provide temporary fencing to contain work site.
Parking

A. All parking is to be confined to the property of the work or at locations as designated by
the owner.

Progress Cleaning

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and
orderly condition at all times.

B. Remove waste materials, debris, and rubbish from site and dispose off-site at intervals as
required to maintain clean site. All demolished material shall be transported off site at the
end of each workday.

Project Signs
A. No signs are allowed without Owner’s permission except those required by law.



Demolition

PART 3: BUILDING DEMOLITION

3.1

3.2

3.3

34

3.5

3.6

Related Documents

A.

The Drawings, General Conditions of the Contract for Construction, Supplementary
conditions, and General Requirements apply to the work of this Section.

General Demolition

A
B.

C.
D.

Demolition of designated structures and slab and removal of materials from site.
Demolition of all below grade construction, including foundations and footings to 3’ below
grade. Disconnecting, capping, and removal of identified utilities.

Removal of identified utilities.

The contractor is responsible for locating all underground utilities to prevent damage to
fiber lines, gas lines, and water lines.

Project Record Documents

A.

Accurately record actual locations of capped utilities and subsurface obstructions. Sewer
is to be capped in a manner in accordance with the owner.

Qualifications

A

B.

Demolition Firm: Company specializing in performing the Work of this Section with a
minimum of five years documented experience.
All subcontractors must be approved by the owner.

Regulatory Requirements

A.

moow

m

Conform to applicable code for demolition of structures, safety of adjacent structures,
dust control, runoff control and disposal.

Obtain required permits from authorities.

Notify affected utility companies before starting work and comply with their requirements.
Do not close or obstruct roadways or hydrants without permits.

Conform to applicable regulatory procedures when discovering hazardous or
contaminated materials.

Comply with governing EPA/TDSHS Notification Regulations before beginning
demolition. Comply with hauling and disposal regulations of Authorities having
Jurisdiction.

Project Conditions

A

B.

Building to be demolished will be vacated and its use discontinued before the start of

work.
Conditions existing at the time of Pre-Proposal inspection will be maintained by Owner as

far as practical.
Storage or sale of removed items or materials on site is not Permitted.



PART 4: PRODUCTS

4.1
A

4.2 References

A

B.

4.3 Preparation
A.
B.

4.4 Backfilling

mo o w»

TLem

J.
Schedule
A
B.
Scarifying
A.

4.5

4.6

B.
C.

4.7 Tolerances
A.

Demolition

Related Documents

The Drawings, General Conditions of the Contract for construction,
Supplementary Conditions and — General Requirements apply to the work of this
Section.

ASTM D698 — Test Methods for Moisture-Density Relations of Soils and Soil-
Aggregate Mixtures, Using 5.5 Ib. (2.49 Kg) Rammer and 12-inch (304.8 mm)
Drop.

ASTM D2922 — Test Methods for Density of Soil and Soil Aggregate in Place by
Nuclear Methods (Shallow Depth).

Compact sub-grade to density requirements for subsequent backfill materials.
Cut-out soft areas of sub-grade not capable of compaction in place. Backfill with
fill and compact to density equal to or greater than requirements for subsequent
fill material.

Scarify and proof roll sub-grade surface to a depth of 8 inches to identify soft
spots; fill and compact to density equal to or greater than requirements for
subsequent fill materials.

Backfill areas to contours and elevations with unfrozen materials.
Systematically backfill to allow maximum time for natural settlement. Do not
backfill over porous, wet, frozen, or spongy sub-grade surfaces.

Fill: Place and compact material in equal continuous layers not exceeding 8
inches compacted depth.

Employ a placement method that does not disturb or damage other work.
Maintain optimum moisture content of backfill materials to attain required
compaction density.

Make gradual grade changes. Blend slopes into level areas.

Remove surplus backfill materials from site.

Leave fill material stockpile areas free of excess fill materials.

Roto till topsoil to provide maximum of 1 % inch diameter dirt clods; Hand rake
smooth.

Provide a minimum of an 6” deep layer of clean topsoil.

Fill material: 90% density, ASTM D-1557
Topsoil: 85% density, ASTM D-1557.

Scarify existing lawn (turf) areas compacted during demolition to a minimum of 6

inches deep.
Reshape and level to meet adjacent undisturbed areas.
Roto till area to provide maximum of 1 % inch diameter dirt clods; Hand rake

smooth.

Top Surface of General Backfilling: Plus or minus 1 inch from required/existing
elevations.

4.8 Field Quality Control

A

B.

Compaction testing will be performed in accordance with ASTM D6938, upon

owner’s discretion.
If tests indicate Work does not meet specified requirements, remove work,
replace, and retest.



Demolition

PART 5: EXECUTION

5.1 Preparation

A
B.
C.

A temporary 6’ fence shall be erected. Lockable gates shall be installed.
Furnish sanitary facilities.
Mark locations of utilities.

5.2 Demolition Requirements

A
B.

C.

F.

Conduct demolition to minimize interference with adjacent structures and occupancies.
Cease operations immediately if adjacent structures appear to be in danger. Notify
Owner and Consultant. Do not resume operations until directed.

Conduct operations with minimum interference to public or private accesses. Maintain
protected egress and access at all times.

Sprinkle Work with water to minimize dust. Provide hoses, water connections, and water
trailer/truck for this purpose. There shall be no visible dust.

There shall be no use of cutting torches until work area is clear of all flammable material.
Contractor shall maintain a fire watch and shall employ the use of portable fire
suppression devices during all use of cutting torch operations.

Use of any type of explosives is prohibited.

5.3 Demolition

A. Disconnect, remove, cap, and identify designated utilities within designated areas.
B. Cut all piping a minimum of 36” below grade.
C. Remove concrete slabs on grade.
D. Rough grade and compact areas affected by demolition to assure water draining.
E. Remove demolished materials from site.
F. Do not burn or bury materials on site. Leave site in clean condition.
G. Remove temporary work.
5.4 Disposal
A. All demolition material must be disposed of in a certified landfill and waste manifest
tickets shall be furnished to the owner.
B. No waste will be removed from the site utilizing a truck or dumpster until the waste

manifest has been signed by the owner or owner’s representative and a copy has been
received.
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1205 E. 46th Street
Lubbock, Texas 79404
(806) 763-6157

Project Name: 1-800-658-6018

San Angelo Independent School District

Austin Elementary School
700 North Van Buren Street
San Angelo, Texas 76901

May 19, 2025

Asbestos Abatement — Remove and dispose of floor tile/mastic, trim caulking, pipe insulation, window
caulking/glazing, dry erase/corkboard mastic & chalkboards/mastic, exterior door caulking, & tar and
gravel, as marked on the floor plans.

The following project managers for King Consultants, Inc. have the authority to conduct the
responsibilities and functions, including final clearance inspections as stated in the specifications of this

project and any other project to which they are assigned.

Name

Laurent Dinka
Dixie Rumsey
Benjamin Rumsey
Luis Baca

Austin Williams
Stacy lennings
Samuel Valerio
Marcus Preston
Curtis Childers
Jeremy Probasco
Araceli Rodriquez
Michael Monte
Kendon Draper

N
NONSULTL %,

PM # AMT #

50-1407 70-6539
Consultant 10-5885
50-1764 70-6912
50-1037 70-5804
50-1972 70-7130
50-1308 70-6450
50-1729 70-6876
50-1470 70-6568
50-1873 70-7035
50-1937 70-7103
50-1916 70-7081
50-1282 70-2804
50-1964 70-7135

& Q&‘"E' ';{_nu, a5,

Henry King, Consultant
TDSHS #10-5135
Expiration Date Feb. 7, 2027

Jace Hassoldt, Consultant
TDSHS #10-5759
Expiration Date Feb. 12, 2027

Dixie Rumsey, Consultant
TDSHS #10-5885
Expiration Date Sept. 29, 2025

ENVIRONMENTAL SPECIALISTS

ABILENE SAN ANGELO
2032 EAST HIGHWAY 80 2141 OFFICE PARK, SUITE 9
79601 76904

325.669.8487

325.895.0154



ASBESTOS ABATEMENT

SAN ANGELO INDEPENDENT SCHOOL DISTRICT
1621 UNIVERSITY AVENUE
SAN ANGELO, TEXAS 76904

APRIL 2025

CONSULTANT

DIXIE RUMSEY

KING CONSULTANTS, INC.
1205 E. 46TH STREET

LUBBOCK, TEXAS 79404
(806) 763-6157
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Dixie Rumsé;; ‘Consultant




King Consultants, Inc.

Bedford
805 Forest Ridge, Suite 107
Bedford, Texas 76022
817-354-9890

CERTIFICATE OF PRE-START SUBMITTALS

Project Name

Lubbock
1205 East 46" Street
Lubbock, Texas 79404
806-763-6157

Date

San Angelo
324 West 26" Street

San Angelo, Texas 76901

325-944-0931

Project No.

Project Address

Activity/Type & Quantity of ACBM Removed

Area Where Work will be conducted

Contractor's Name

Requirements for Work to Proceed:

Contractor's TDSHS License
Contractor's Certificate of Insurance
Waste Transporter's TDSHS Lic.
Waste Transporter's Cert. of Insur.
MSDS Sheets for Supplies
Respirator Program

Safety Program

Hazardous Communications Prgm
Job Specifications and All Revisions
TDSHS Notification

Abatement Workers Certifications

Project Manager

Number:

Yes

Number

Yes

Yes

Yes

Yes

Yes

Yes

Yes

Yes

Printed Name

OOodooooo 0O

Expiration Date:

No

No

No

No

No

No

No

No

No

oo0oooodo O



Asbestos Abatement
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Asbestos Abatement

RT 1 GENERAL INFORMATION
Bid Requirement

1 Site Investigation

1

By Submitting a Bid, the contractor acknowledges that he has investigated and satisfied
himself as to (A) the conditions affecting the work, including but not limited to physical
conditions of the site which may bear upon site access, handling and storage of tools and
material, access to water, electric and other utilities or otherwise affect performance of
required activities:(B) The character and quantity of all surface and subsurface materials
or obstacles to be encountered insofar as this information is reasonably ascertainable
from an inspection of the site, including exploratory work done by the Building Owner or a
designated consultant, as well as information presented in drawing and specifications
included with this contract. Any failure by the Contractor to acquaint himself with available
information will not relieve him from the responsibility for estimating properly the difficulty
or cost of successfully performing the work. The Building Owner is not responsible for
any conclusions or interpretations made by the Contractor on the basis of the information
made available by the Building Owner: (C) Has completely read these specifications and
agrees to all parts of it. Agrees that upon entering into either a written or verbal
agreement and does start work on the project as outlined in these specifications that the
contractor agrees to all terms and stipulations as outlined in these specifications.

No Bids will be accepted from any Contractor who has not inspected the job site either in
person or through a qualified designated representative. The walk through is mandatory.
Failure to meet any of the conditions of these specifications will result in the forfeit of the
Bid Security.

Hold harmless and indemnity agreement. By entering into either a verbal or written
agreement the contractor agrees to hold harmless and to indemnify the Consultant and
owner from any legal action resulting from any action caused by either the contractor or
any employee or sub-contractor. This includes but is not limited to any legal action
resulting from an OSHA violation, TDSHS rules violation, or any other violation or injury
to any employee other than employees of the Consultant.

1.1.2 Discrepancies

1.1.2.1

2
3

A

11.3.2

Should a Person submitting a Bid find discrepancies in the plans and/or specifications or
should he be in doubt as to the meaning or intent of any part thereof, he must, prior to
commencement of work, request clarification from the Consultant or Building Owner.
Discrepancies with regard to conflicts between the Contract Documents and applicable
Federal, State or Local regulations or requirements shall be included therein. Failure to
request such clarification is a waiver to any claim by the Person submitting a Bid for
expense made necessary by reason of later interpretation of the Contract Documents by
the Building Owner.

Copy of the plans will be at the back of these specifications, when available.

Oral explanations or instructions will not be binding, only written addenda are binding.

1.1.2.
1.1.2.
1.1.3 Insurance Requirements and Bid Security
1.1.3

Insurance requirements-The Contractor shall purchase and maintain insurance that will protect him
from claims that may arise out of or result from his activities under this Contract, whether those
activities are performed by himself or by any Subcontractor or by anyone directly or indirectly
employed by any of them or by anyone for whose acts any of them may be liable. The contractor
agrees to name King Consultants or any of its subsidiaries or sister companies as additional
insured. Failure to do this does not relieve the contract of all liability resulting from any legal action.
Required Workers Compensation Insurance Coverage - 28 TAC 110.110(c)(7), adopted to
implement Texas Labor Code 406.096

The owner shall use the following language for Bid specifications and contracts for building or
construction, without any additional work or changes, except those required to accommodate the
specific document in which they are contained or to impose stricter standards of documentation.

A copy of a certificate of insurance, a certificate of authority to self-insure issued by the
commission, or a coverage agreement (TWCC-81, TWCC-82, TWCC-83, or TWCC-84), showing
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statutory workers’ compensation insurance coverage for the person’s or entity's employees
providing services on a project is required for the duration of the project.

The duration of the project includes the time from the beginning of the work on the project until the
contractor's/person’s work on the project has been completed and accepted by the governmental

entity.

Persons providing services on the project (“subcontractor” in Texas Labor Code 406.096) include
all persons or entities performing all or part of the services the contractor has undertaken to
perform on the project, regardless of whether that person contracted directly with the contractor
and regardless of whether that person has employees. This includes, without limitation,
independent contractors, subcontractors, leasing companies, motor carriers, owner-operators,
employees or any such entity, or employees or any entity that furnishes persons to provide
services on the project.

Services include, without limitation, providing, hauling, or delivering equipment or materials, or
providing labor, transportation, or other service related to a project. Services do not include
activities unrelated to the project, such as food/beverage vendors, office supply deliveries, and
delivery of portable toilets.

1.1.3.3 The contractor must provide a certificate of coverage to the owner prior to being awarded the
contract. The contractor agrees to name King Consultants or any of its subsidiaries or sister
companies as additional insured. Failure to do this does not relieve the contract of all liability

resulting from any legal action.

If the coverage period shown on the contractor's current certificate of coverage ends during the
duration of the project, the contractor must, prior to the end of the coverage period, file a new
certificate of coverage with the building owner showing that coverage has been extended.

The contractor shall obtain from each person providing services on a project, and provide to the
governmental entity:

A certificate of coverage, prior to that person beginning work on the project, so the building owner
will have on file certificates of coverage showing coverage for all persons providing services on the
project; and

No later than seven days after receipt by the contractor, a new certificate of coverage showing
extension of coverage, if the coverage period shown on the current certificate ends during the
duration of the project.

The contractor shall retain all required certificates of coverage for the duration of the project and for
one year thereafter.

The contractor shall notify the building owner in writing by certified mail or personal defivery, within
ten days after the contractor knows or should have known, of any change that materially affects the
provision of coverage of any person providing services on the project.

The contractor shall post on each project site a notice, in the text, form, and manner prescribed by
the Texas Workers' Compensation Commission, informing all persons providing services on the
project that they are required to be covered, and stating how a person may verify coverage and
report lack of coverage.
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The contractor shall contractually require each person with whom it contracts to provide services
on a project, to:

1. Provide coverage, based on proper reporting of classification codes and payroll amounts and filing
of any coverage agreements, which meets the statutory requirements of Texas Labor Code
401,011(44) for all of its employee’s providing services on the project for the duration of the project.

2. Provide to the contractor, prior to that person beginning work on the project, a certificate of
coverage showing that coverage is being provided for all employees of the person providing
services on the project for the duration of the project.

3. Provide the contractor, prior to the end of the coverage period, with a new certificate of coverage
showing extension of coverage, if the coverage period shown on the current certificate of coverage
ends during the duration of the project.

4, Obtain from each person with whom it contracts, and provide to the contractor:
a. A certificate of coverage, prior to the other person beginning work on the project; and
b. A new certificate of coverage showing extension of coverage, prior to the end of the

coverage period, if the coverage period shown on the current certificate of coverage ends
during the duration of the project.

5. Retain all required certificates of coverage on file for the duration of the project and for one year
thereafter.
6. Notify the building owner in writing by certified mail or personal delivery, within ten days after the

person knew or should have known, of any change that materially affects the provision of coverage
of any person providing services on the project; and

7. Contractually require each person with whom it contracts to perform as required by items 1-6, with
the certificates of coverage to be provided to the person for whom they are providing services.

By signing this contract or providing or causing to be provided a certificate of coverage, the
contractor is representing to the building owner that all employees of the contractor who will
provide services on the project will be covered by workers’ compensation coverage for the duration
of the project, that the coverage will be based on proper reporting of classification codes and
payroll amounts, and that all coverage agreements will be filed with the appropriate insurance
carriers or, in the case of a self-insured, with the commission’s Division of Self-Insurance
Regulation. Providing false or misleading information may subject the contractor to administrative
penalties, criminal penalties, civil penalties, or other civil actions.

The contractor’s failure to comply with any of these provisions is a breach of the contract by the
contractor that entitles the building owner to declare the contract void if the contractor does not
remedy the breach within ten days after receipt of notice of breach from the building owner.

The coverage requirement recited above does not apply to sole proprietors, partners, and
corporate officers who are excluded from coverage in an insurance policy or certificate of authority
to self-insure that is delivered, issued for delivery, or renewed on of after January 1, 1996. 38 TAC

110.110()
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1.1.3.4 The contractor shall submit a certificate of Asbestos Abatement general liability insurance for
personal injury, occupational disease and sickness or death, premises-operations, products
completed operations hazard, contractual insurance, independent contractors, and broad form
property damage. Insurance shall include "Occurrence" claim provisions.

Minimum Coverage Shall Be:

$1,000,000.00 Combined Single Limit for Bodily Injury and Property Damage
$ 500,000.00 Bodily Injury

$ 500,000.00 Property Damage (each occurrence)

$2,000,000.00 Aggregate limit

The property owner and the Consultant shall be named as additional insured.

In addition to the above general liability insurance the contractor will be required to furnish the
following additional insurance:

1.1.3.3.1 Installation Floater(not applicable)
The contractor shall, during the progress of the work, maintain insurance equal to the full amount of
the cost of the project plus three percent for additional costs. Policy shall be inland marine form,
subject to the approval of the Owner. The insurance shall cover all work incorporated in the
building project and all materials for the same, in or about the premises. Money received under
any such insurance shall be paid in the same manner as monthly progress payments in relation to
the cost incurred in the rebuilding or reparation of the work destroyed or damaged. Floaters
Installation Insurance shall be subject to a deductible of $1,000.00 for all losses occasioned by
perils insured. All other losses will be at the risk of the contractor(s).

Owner's Liability Insurance
The contractor shall obtain, at his expense, an Owner's Protection Liability Insurance Policy,
naming the Owner, its employees, and the Consultant as insured, with the following limits:

$ 500,000.00 Each Occurrence

1,000,000.00 Aggregate

Certificates of Insurance for the above coverage shall be filed with the Owner before work is
started.

1.1.3.3.2 Pollution Liability Insurance
The asbestos abatement contractor shall provide the Owner with an insurance certificate for
Pollution Liability Insurance in the amount of $1 million dollars for the asbestos waste
transportation company. Should the abatement contractor transport their own waste, they must
provide this insurance.

1.1.34  The Contractor shall provide vehicle liability and property damage insurance for the duration of
the project for all owned, hired, and non-owned vehicles with the following limits.

Bodily Injury $ 300,000.00 (each person)
Baodily Injury 500,000.00 (each occurrence)
Property Damage  300,000.00 (each occurrence)
1.1.3.5  Should the person submitting a Bid to whom the contract is awarded fail or be unable to execute
the contract for any reason within (30) days after notification of award, then an amount equal to
the difference between the acceptable Bid price and that of the next highest person submitting a
Bid shall be paid to the Building Owner as liquidated damages.
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1.1.3.5.1 If required by the owner, the contractor will fumish a payment bond and performance bond in the
amount of 100% of the contract price. This bond must be written by a Surety Company listed by
the United States Department of the Treasury (Federal Register Circular 570) as an acceptable
surety on Federal Bonds and shall hold a B+ or better rating by A.M. Best Company, Oldwick, N.J.
The right to accept a Bid from a company with an acceptable bond that is not treasury listed shall

be reserved by the owner.
1.1.3.6  As a prerequisite to signing the contract, the contractor shall have fumished Performance and

Payment Bonds if required and Certificates of Insurance.

1.2 Licenses and Qualifications

1.2.1  Contractors must be licensed as required by the Texas Department of State Health
Services for the purpose of removal, encapsulation, enclosure, demolition and
maintenance of structures or components covered by or composed of asbestos-
containing materials. In accordance with Texas Department of State Health Services
regulations (295.31(e) each person on the job site must have the identification card
issued by the TDSHS, proof of required training, current physical, and current respirator
fit-test prior to work.

1.2.1.1 Contractor shall demonstrate prior experience on asbestos abatement projects of similar
nature and scope through the submission of letters of reference from the Building
Owner's including the name, address, and telephone number of contact person
(someone specifically familiar with the Contractor's work) for at least three (5) previous
users of service. Include descriptions of projects, locations, and records of all air
monitoring data that were generated during the project.

1.2.1.2 In addition, Contractor shall furnish a copy of work procedure (e.g., containment, decon-
unit, respirator, emergency plan, etc.).

1.2.1.3 The contractor shall submit a notarized statement, signed by an officer of the company,
containing the following information.

1.2.1.4 A record of any citations issued by Federal, State or Local regulatory agencies relating to
asbestos abatement activity. Include projects, dates, and resolutions.

1.2.1.5 A list of penalties incurred through non-compliance with asbestos abatement project
specifications including liquidated damages, over-runs in scheduled time limitations and
resolutions.

1.2.1.6 Situations in which an asbestos-related contract has terminated including projects, dates,
and reasons for termination.

1.2.1.7 A listing of any asbestos-related legal proceedings/claims in which the Contractor (or
employees scheduled to participate in this project) has participated or is currently
involved. Include descriptions of role, issue, and resolution to date.

1.2.1.8 A certified statement listing all owners of said company and their ownership in any.
other asbestos related companies or other professional entity.

1.2.1.9 All personnel working on this project shall be able to meet all requirements of the Federal
Security. No person with a felony record conviction will be allowed to work on this project.

1.2.1.10 The primary contractor shall be the licensed asbestos abatement contractor and shalll
be one submitting the bid.

1.3 Definitions

1.3.1 Abatement - Procedures to control fiber release from asbestos-containing materials.
Includes removal, encapsulation, enclosure, repair, demolition, and renovation activities.

1.3.1.1 ACGIN - American Conference of Governmental Industrial Hygienists, 65600 Glenway
Avenue, Building D-5, Cincinnati, Ohio 45211.

1.3.1.2 Adequately wet — Sufficiently mixed or penetrated with liquid clean through with no dry
material to prevent the release of particulates. If visible emissions are observed coming
from asbestos-containing material, then that material has not been adequately wetted.
However, the absence of visible emissions is not sufficient evidence of being adequately

wet.
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1.3.1.3 AHERA — Asbestos Hazard Emergency Response Act of 1986, Public Law 99-519. The
act amends the Federal Toxic Substances Control Act, 15 United States Codes, §2641,
et seq., by requiring an inspection of all school buildings (Grades K-12), all school
administrations to develop plans for controlling asbestos in or removing asbestos from
school buildings, and providing penalties for non-compliance.

1.3.1.4 AIHA - American Industrial Hygiene Association, 4676 Columbia Parkway (R-8)
Cincinnati, Ohio 45226.

1.3.1.5 Airlock - A system for permitting ingress and egress with minimum air movement
between a contaminated area and an uncontaminated area, typically consisting of two
curtained doorways separated by distance of at least 3 feet such that one passes through
one doorway into the airlock, allowing the doorway sheeting to overlap and close off the
opening before proceeding through the second doorway, thereby preventing flow-through
contamination.

1.3.1.6 Air monitoring - The process of measuring the fiber content of a known volume of air
collected during a specific period of time. The procedure normally utilized for asbestos
follows the NIOSH Standard Analytical Method for Asbestos in Air, Method 7400. For
clearance air monitoring, electron microscopy methods may be utilized for lower
detectability and specific fiber identification.

1.3.1.7 Air Sampling Professional - The professional contracted or employed by the Building
Owner to supervise and/or conduct air monitoring. This individual may also function as
the Asbestos Project Manager, if qualified. Supervision of air sampling and evaluation of
results should be performed by an individual who has completed an EPA approved
NIOSH 582 course and has specialized experience in air sampling for asbestos. Other
acceptable Air Sampling Professionals include Environmental Engineers, Architects,
Chemists, and Environmental Scientists or others with equivalent experience in asbestos
air monitoring and asbestos abatement. This individual shall not be affiliated in any way
other than through this contract with the Contractor performing the abatement work.

1.3.1.8 Amended Water - Water to which a surfactant has been added.

1.3.1.9 ANSI - American National Standards Institute, 1430 Broadway, New York, N.Y.
10018.

1.3.1.10 Asbestos - the asbestiform varieties of serpentine (chrysotile) rie beckite
(crocidolite), cummingtonite-grunerite (amosite), anthrophyllite, and actinolite, and
tremolite.

1.3.1.11 Asbestos abatement — The removal, the encapsulation, or the enclosure of
asbestos for the purpose of, that has the effect of, reducing or eliminating airborne
concentrations of asbestos fibers or amounts of ACM.

1.3.1.12 Asbestos abatement contractor — A person who undertakes to perform asbestos
removal, enclosure, or encapsulation for others under contract or other agreement, or
who bids to undertake asbestos activities.

1.3.1.13 Asbestos abatement supervisor — An individual who is in the direct and
responsible charge of the personnel, practices, and procedures of an asbestos
abatement operation or project.

1.3.1.14 Asbestos consulting activities — consulting activities in public buildings include:
the designing of asbestos abatement projects; the inspection for asbestos-containing
materials (ACM); the evaluation and selection of appropriate asbestos abatement
methods and project layout; the preparation of plans, specifications and contract
documents; the review of environmental controls, abatement procedures for personal
protection employed during the project; the design of area and clearance air monitoring of
the project; any inspection, management planning, air monitoring, or project management
performed by of for the consultant or consulting agency; consultation regarding
compliance with various regulations and standards; recommending abatement options;
and representing the consultant agency or consultant in obtaining consulting work.

1.3.1.15 Asbestos-containing building material (ACBM) — Surfacing ACM, thermal system
insulation ACM, or miscellaneous ACM that is found in or on interior structural members
or other parts of a public or commercial building.
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1.3.1.16 Asbestos-containing Material (ACM) — Materials or products that contain more
than 1.0% of any kind or combination of asbestos, as determined by the Environmental
Protection Agency (EPA) recommended methods as listed in EPA/600/R-93/116, July
1993 “Method for the Determination of Asbestos in Bulk Building Materials®. This means
any one material component of a structure or any layer of a material sample. Composite
sample analysis is not allowed.

1.3.1.17 Asbestos-containing Waste Material - Includes mill tailings or any waste that
contains commercial asbestos and is generated by a source subject to the provisions of
40 CFR Part 61, Subpart M. This term includes filters from control devices, friable
asbestos waste material, and bags or other similar packaging contaminated with
asbestos. As applied to demolition and renovation operations, this term also includes
regulated asbestos-containing materials, and materials contaminated with asbestos
including disposable equipment and clothing.

1.3.1.18 Asbestos exposure — Airborne asbestos fiber concentrations resulting from
disturbance or deterioration of asbestos or asbestos containing material (ACM).
1.3.1.19 Asbestos project design — Asbestos abatement project design includes the

inspection of public buildings for asbestos containing material (ACM), the evaluation and
selection of appropriate asbestos abatement methods, project layout, the preparation of
plans, specifications and contract documents, and the review of environmental controls,
abatement procedures and personal protection equipment employed during the project.

1.3.1.20 Asbestos Project Manager - That person designated by the Consultant to
manage all asbestos work.
1.3.1.21 Asbestos-related activity — The disturbance (whether intention or unintentional),

removal, encapsulation, or enclosure of asbestos, including preparations or final
clearance, the performance of asbestos surveys, the development of management plans
and response actions, asbestos project design, the collection or analysis of asbestos
samples, monitoring for airborne asbestos, proposing for a contract for any of these
activities, or any other activity required to be licensed under the Texas Asbestos Health
Protection Act.

1.3.1.22 Asbestos removal — Any action that dislodges, strips, or otherwise takes away

asbestos containing material (ACM).

1.3.1.23 Asbestos reporting unit (ARU) — An asbestos reporting unit is 160 square feet or

260 linear feet or 35 cubic feet of ACBM in public buildings or RACM in facilities, as
defined under NESHAP.

1.3.1.24 Asbestos survey — An inspection of a building or facility to determine the location,

quantity, and condition of asbestos-containing material (ACM) therein by taking samples
for analysis or by visual inspection.

1.3.1.25 ASTM - American Society for Testing and Materials, 1916 Race Street,

Philadelphia, PA 19103.

1.3.1.26 Authorized Visitor - The Building Owner (and any designated representatives)
and any representative of a regulatory or other agency having jurisdiction over the
project.

7 Building Owner - The Owner or his authorized representative.

8 Certified Industrial Hygienist - (CIH) An industrial hygienist certified in
Comprehensive Practice by the American Board of Industrial Hygiene. (See Section
1.3.1.2 for address).

1.3.1.29 Clean Room - An uncontaminated area or room which is a part of the worker

decontamination enclosure system with provisions for storage of worker's street clothes
and clean protective equipment.

1.31.2
1.3.1.2

1.3.1.30 Commercial asbestos — Any material containing asbestos that is extracted from
ore and has value because of its asbestos content (NESHAP definition, 1990).
1.3.1.31 Commercial Building — The interior of any industrial or federal government owned

building. Interior space includes exterior hallways connecting buildings, porticos, and
mechanical systems used to condition interior space.
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1.3.1.32 Competent person — The individual designated as the competent person as
required by the United States Occupational and Health Administration regulations in 29
CFR, §1926.58.

1.3.1.33 Containment — A portion of the regulated area that has been sealed and placed
under negative air pressure with high efficiency particulate air-filter (HEPA) filtered
negative air machines.

1.3.1.34 Contractor — A person under contract to perform a service with wage or income
reporting and tax responsibilities.
1.3.1.35 Curtained Doorway - A device to allow ingress and egress from one room to

another while permitting minimal air movement between the rooms, typically constructed
by placing two overlapping sheets of plastic over an existing or temporarily framed
doorway, securing each along the top of the doorway, securing the vertical edge of one
sheet along one vertical side of the doorway and securing the vertical edge of the other
sheet along the opposite vertical side of the doorway. Other effective designs are
permissible if approved in advance by the Consultant.

1.3.1.36 Decontamination Enclosure System - A series of connected rooms, separated
from the work area and from each other by air locks, for the decontamination of workers
and equipment. The system shall be in accordance with TAHPR 295.60 ().

1.3.1.37 Demolition - The wrecking or taking out of any load-supporting structural member
of a facility together with any related handling operations.
1.3.1.38 Designated person — The individual designated under Asbestos Hazard

Emergency Response Act (AHERA) to oversee all asbestos activities to include
compliance with all laws, regulations, and rules.

1.3.1.39 Employee — A person who is paid a salary, wage, or remuneration by an entity
for services performed and has a relationship with the entity that would result in the entity
being liable for that person’s acts or judgements.

1.3.1.40 Encapsulant - A liquid material which can be applied to asbestos-containing
material which controls the possible release of asbestos fibers from the material either by
creating a membrane over the surface (Bridging encapsulant) or by penetrating into the
material and binding its components together (Penetrating encapsulant).

1.3.1.41 Encapsulation - The application of an encapsulant to asbestos-containing
materials to control the release of asbestos fibers into the air.

1.3.1.42 Enclosure - The construction of an airtight, impermeable, permanent barrier
around asbestos-containing material to control the release of asbestos fibers into the air.

1.3.1.43 EPA - U.S. Environmental Protection Agency, 401 M. Street S.W., Washington,
D. C. 20460.

1.3.1.44 Equipment Decontamination Enclosure System - That portion of a

decontamination enclosure system designed for controlled transfer of material and
equipment into or out of the work area, typically consisting of a washroom and holding
area.

1.3.1.45 Equipment Room - A contaminated area or room which is part of the worker
decontamination enclosure system with provisions for storage of contaminated clothing
and equipment.

1.3.1.46 Facility - Any institutional, commercial, or industrial structure, installation, or
building.
Facility component - Any pipe, duct, boiler, tank, reactor turbine or furnace at or in a
facility or any structural member of a facility.

1.3.1.47 Facility owner — The owner of record of any facility or public building or any
person who exercises control over a facility or public building to the extent that said
person contracts for or permits renovation to or demolition of said facility or public
building.

1.3.1.48 Federal government owned building — Any building, which is not a school building
as defined in 40 CFR 763.83, owned by the United States Federal Government or any
other type of US military building.

1.3.1.49 Fixed object - A piece of equipment or furniture in the work area which cannot be
removed from the work area.
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1.3.1.50 Friable Material - Materials that when dry can be crumbled, pulverized, or
reduced to powder by hand pressure, and includes previously nonfriable material after
such previously nonfriable material becomes damaged to the extent that, when dry, it
may be crumbled, pulverized, or reduced to powder by hand pressure.
1.3.1.51 Glovebag Technique - A method with limited applications for removing small
amounts of friable asbestos-containing material from HVAC ducts, short piping run,
valves, joints, elbows, and other non-planar surfaces in a non-contained (plasticized)
work area. The glovebag assembly is a manufactured or fabricated device consisting of a
glovebag (typically constructed of 6 mil transparent polyethylene or polyvinylchoride
plastic) two inward projecting long sleeves, an internal tool pouch, and an attached,
labeled receptacle for asbestos waste. The glovebag is constructed and installed in such
a manner that it surrounds the object or material to be removed and contains all asbestos
fibers released during the process. OSHA's definition of a glove bag is that it may be no
larger than 60"x60", may be used only once, may not be slid along the pipe and may not
be joined to form a continuos line of glove bags. All workers who are permitted to use the
glovebag technique must be highly trained, experienced, and skilled in this method. This
definition will be strictly applied to on all projects.
2 HVAC - Heating, ventilation, and air conditioning system.
3 HEPA Filter - A high efficiency particulate air filter capable of removing particles
0.3 microns in diameter with 99.97% efficiency.
1.3.1.54 HEPA Vacuum - A vacuum system equipped with HEPA filtration.
Holding Area - A chamber in the equipment decontamination enclosure located between
the washroom and an uncontaminated area. The holding area comprises an airlock.
Independent third-party air monitor — A person retained to collect area air samples to be
analyzed by and for the owner of the building or facility being abated. The person must
not be employed by the abatement contractor to analyze any area samples collected
during the abatement projects being monitored or the clearance samples.
1.3.1.55 Industrial building — Any building where industrial or manufacturing operations or
processes are conducted to which access is limited principally to employees and
contractors of the facility operator or to invited guests under controlled conditions.
1.3.1.56 Inspection — Any activity undertaken in a school building, public building, or
commercial building to determine the presence or location, or to access the condition of,
friable or non-friable asbestos-containing building material (ACBM) or suspected ACBM,
whether by visual or physical examination, or by collecting samples of such material.
This term includes reinspections of friable and non-friable known or assumed ACBM
which has been previously identified. The term does not include the following:

A. periodic surveillance of the type described in 40 CFR §763.92(b) solely for the
purpose of

B. recording or reporting a change in the condition of known or assumed ACBM.

C. inspections performed by employees or agents of the federal, state, or local

government solely for the purpose of determining compliance with applicable
statutes or regulations; or

D. visual inspections of the type described in 40 CFR §763.90(1) solely for the

purpose of determining completion of response actions.
1.3.1.57 Layer — Any constituent of an asbestos bulk sample that exhibits different
physical properties such as color or composition and can be readily separated from the
rest of the sample with an instrument such as a modeler’s knife.

License — Any license or regulation issued under this chapter.

Licensee — A person who meets all qualifications and has been issued a license
or registration by the Texas Department of State Health Services in accordance with
these sections.
1.3.1.60 Major Fiber Release Episode — Any uncontrolled or unintentional disturbance of

ACBM, resulting in a visible emission, which involves the falling or dislodging of more

than 3 square or linear feet of friable ACBM.
1.3.1.61 Management plan — A written plan describing appropriate actions for surveillance

and management of asbestos containing material (ACM).
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1.3.1.62 Minor Fiber Release Episode — Any uncontrolled or unintentional disturbance of
ACBM, resulting in a visible emission, which involves the falling or dislodging of 3 square
or linear feet or less of friable ACBM.

1.3.1.63 Movable Object - A piece of equipment or furniture in the work area which can be
removed from the work area.
1.3.1.64 Negative Pressure Ventilation System - A portable exhaust system equipped with

HEPA filtration and capable of maintaining a constant low velocity air flow into
contaminated areas from adjacent uncontaminated areas.

1.3.1.65 NESHAPS - The National Emission Standards for Hazardous Air Pollutants (40
CFR Part 61).

1.3.1.66 NIOSH - The National Institute for Occupational Safety and Health CDC-NIOSH,
Building J N.E., Room 3007, Atlanta, Ga. 30333.

1.3.1.67 Nonfriable material — Material which, when dry, may not be crumbled, pulverized,
or reduce to powder by hand pressure.

1.3.1.68 NVLAP — The National Voluntary Laboratory Accreditation Program.

1.3.1.69 Operations and maintenance (O&M) — Operations and maintenance activities are

repairs, maintenance, renovation, installation, replacement, or cleanup of building
materials or equipment.

1.3.1.70 Operations and maintenance (O&M) manual — A record or O&M activities in a
public building. The public building owner shall record each individual O&M activity in the
manual, including the date of activity, the persons performing the activity, complete
description of the activity, including methods used to prevent the emission of asbestos
fibers, and the amount of asbestos removed. An updated total of the amount of asbestos
abated shall be kept as a comparison to the amount estimated in the annual O&M
notification. The manual will be made available to the department upon request.

1.3.1.71 OSHA - The Occupational Safety and Health Administration, 200 Constitution
Ave. Washington, D.C. 20210.7

1.3.1.72 Outside Air - The air outside buildings and structures.

1.3.1.73 PAT — Proficiency Analytical Testing.

1.3.1.74 PCM — Phase-contract microscopy, a method of analysis for overall airborne fiber
counts using an optical microscope.

1.3.1.75 PEL — Permissible Exposure Limit as defined by OSHA regulations (29 CFR
§1926.1101).

1.3.1.76 PLM — Polarized-light microscopy, a method of analysis for detection of the

presence and type of asbestos.
3.1.77 Plasticize - To cover floors and walls with plastic sheeting as herein specified.
.3.1.78 Prior Experience - Experience required of the contractor on asbestos projects of
similar nature and scope to ensure capability of performing the asbestos abatement in a
satisfactory manner. Similarities shall be in areas related to material composition, project
size, abatement methods required, number of employees and the engineering, work
practice and personal protection controls required.
1.3.1.79 Public building — The interior space of a building used or to be used for the
purposes that provide for public access or occupancy, including prisons and similar
buildings. Interior space includes exterior hallways connecting buildings, porticos, and
mechanical systems used to condition interior space. The term includes any building
during a period of vacancy, including the period during preparations prior to actual
demolition. The term does not include:

A. an industrial facility to which access is limited principally to employees of the
facility because of processes or functions that are hazardous to human safety or
health.

a federal building or installation (civilian or military).

a private residence.

an apartment building with no more than four dwelling units; or

a manufacturing facility or building that is limited to workers and invited guests
under controlled conditions.

1
1

moow
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F. a building, facility, or any portion of which has been determined to be structurally
unsound and in danger of imminent collapse by a professional engineer,
registered architect, or a city, county, or state government official.

1.3.1.80 Regulated area — The demarcated area in which asbestos abatement activity
takes place, and in which the possibility of exceeding the permissible exposure limits

(PEL) for the concentrations of airborne asbestos exists.

1.3.1.81 Renovation — Additions to or alterations of the building for purposed of restoration
by removal, repairing, and rebuilding.

1.3.1.82 Removal - The stripping of any asbestos-containing materials from surfaces or
components of a facility.

1.3.1.83 Renovation — Additions to or alterations of the building for purposed of restoration
by removal, repairing, and rebuilding.

1.3.1.84 Response action — A method, including removal, encapsulation, enclosure,

repair, and operation and maintenance, which protects human health and the
environment from friable ACBM.
1.3.1.85 Responsible person — The individual that is designated by the licensed Asbestos

Abatement Contractor, Asbestos Operations and Maintenance Contractor, Asbestos

laboratory, Asbestos Consultant Agency, or Asbestos Management Planner Agency, as

responsible for their operations and compliance with these rules.

1.3.1.86 Shower room - A room between the clean room and the equipment room in the
worker decontamination enclosure with hot and cold or warm running water controlied at
the tap and suitably arranged for complete showering during decontamination.

1.3.1.87 Small-scale, short-duration activities (SSSD) — are tasks such as, but not limited
to removal of asbestos-containing insulation on pipes; removal of small quantities of
asbestos-containing insulation on beams or above ceilings; replacement of an asbestos-
containing gasket on a valve; installation or removal of a small section of drywall;
installation of electrical conduits through or proximate to asbestos-containing materials.

These tasks, when performed in a commercial building, do not require accreditation.

SSSD can be further defined by the following considerations.

A. Removal of small quantities of ACM only if required in the performance of

another maintenance activity not intended as asbestos abatement.

Removal of asbestos-containing thermal system insulation does not exceed

amounts greater than those which can be contained in a single glove bag.

Minor repairs to damaged thermal system insulation which do not require

removal.

Repairs to a piece of asbestos-containing wallboard.

Repairs, involving encapsulation, enclosure, or removal, to small amounts of

friable ACBM only if required in the performance of emergency or routine

maintenance activity and not intended solely as asbestos abatement. Such work

may not exceed amounts greater than those which can be contained in a single

prefabricated mini enclosure. Such an enclosure shall conform spatially and

geometrically to the localized work areas, in order to perform its intended

containment function.

1.3.1.88 Staging area - Either the holding area or some area near the waste transfer
airlock where containerized asbestos waste has been placed prior to removal from the
work area.

1.3.1.89 Start date — The dates defined as:

A. asbestos abatement start date — the date on which the disturbance of asbestos
begins.

B. demolition/renovation start date — the date on which the demolition or renovation
process begins.

1.3.1.90 Stop date — the dates defined as:

A. asbestos abatement stop date (completion date) ~ The date upon which air
monitoring clearance of asbestos abatement has been achieved. Where air
clearance is not required, such as roofing removal, the date upon which the removal
of ashestos-containing material is complete.

mo O W
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B. Demolition/renovation stop date — the date on which the demolition or renovation is

complete.

1.91 Strip - To take off friable asbestos materials from any part of the facility.

1.92 Structural Member - Any load-supporting member of a facility, such as beams
and load-supporting walls or any non-load-supporting walls or any non-load-supporting
member, such as ceilings and non-load-supporting walls.

1.93 Surfactant - A chemical wetting agent added to water to improve penetration.

1.94 Survey — An activity undertaken in a school building, or a public and commercial
building to determine the presence or location, or to access the condition of, friable or
non-friable asbestos- containing building material (ACBM) or suspected ACBM, whether
by visual or physical examination, or by collecting samples of such material. This term
includes reinspections of friable and non-friable known or assumed ACBM which has
been previously identified. The term does not include the following:

A. periodic surveillance of the type described in 40 CFR §763.92(b) solely for the
purpose of recording or reporting a change in the condition of known or assumed
ACBM.

B. inspections performed by employees or agents of federal, state, or local
government solely for the purpose of determining compliance with applicable
statutes or regulations; or

C. visual inspections of the type described in 40 CFR §763.90(1) solely for the
purpose of determining completion of response action.

1.3.1.95 TEM - Transmission Electron Microscopy.

1.3.1.96 Transportation of asbestos containing material (ACM) — Moving asbestos
material from one site to another.

1.3.1.97 Visible Emissions - Any emissions containing particulate material that are

visually detectable without the aid of instruments. This does not include condensed un-
combined water vapor.

1.3.1.98 Waste Transfer Airlock - A decontamination system utilized for transferring
containerized waste from inside to outside of the work area.
1.3.1.99 Wet Cleaning - The process of eliminating asbestos contamination from building

surfaces and objects by using cloths, mops or other cleaning utensils which have been
dampened with water and afterwards thoroughly decontaminated or disposed of as
asbestos contaminated waste.

1.3.2 Work Area - Designated rooms, spaces, or areas of the project in which asbestos
abatement actions are to be undertaken or which may become contaminated as a result
of such abatement actions. A contained work area is a work area which has been sealed,
plasticized, and equipped with a decontamination enclosure system. A non-contained
work area is an isolated or controlled-access work area which has not been plasticized
nor equipped with a decontamination enclosure system.

1.3.3 Worker Decontamination Enclosure - A decontamination system consisting of a clean
room, a shower room and an equipment room separated from each other and from the
work area airlocks and contained doorways. This system is used for all workers entering
and exiting the work area and for equipment.

1.3.1.102 Working days — Monday through Friday including holidays which fall on those days.
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1.4 Scope of Work Y

1.4.1 This specification covers the abatement of asbestos hazards from building structute déh
components listed in 1.4.2. ltis the intent of the Contract Documents to show all of"‘t»t)é/,v --------- 'OO
work necessary to complete the project. "":,,Zl“?“fﬁm“'

1.4.1.1 Project schedule is as follows:

Project Walk-through: NA

Bid Opening: NA

Pre-Construction Meeting: First Day of Project

Notification Date: In sufficient time to begin on selected start date.

Bond and Insurance Submitted: To Consultant before start of project.

Project Start Date: August 2025

Project Completion Date: TBD

1.4.2 Asbestos Abatement is to be performed for the San Angelo Independent School
District in the Main Building of the Austin Elementary School located at 700 North Van
Buren Street in San Angelo, Texas

1.4.3 A floor plan of the facility is located at the back of these specifications in Appendix A.

1.4.4 All submittal forms are located at the back of these specifications in Appendix B.
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1.4.5 The work will consist of the removal of the following asbestos-containing
materials:

Sitneg

Base Bid - Asbestos Abatement

Interior:
¢ Remove and properly dispose of approximately 2,300 square feet of asbestos
containing floor tile and mastic from beneath carpet in corridor-1 and corridor-2,
as marked on the floor plan.

¢ Remove and properly dispose of approximately 900 square feet of asbestos
containing caulking from the trim in rooms 18, 20, 21,22, 23, 24, and 25 and
associated hallways to restrooms, as marked on the floor plan.

¢ Remove and properly dispose of approximately 1,600 linear feet of asbestos
containing pipe insulation located in the chase areas beneath the building
connecting to the basement, as marked on the floor plan.

e Remove and properly dispose of approximately 650 square feet of asbestos
containing window caulking and glazing, as marked on the floor plan. Various
areas of windows are behind exterior plaster.

¢ Remove and properly dispose of approximately 500 square feet of asbestos
containing exterior door caulking, as marked on the floor plan.

e Remove and properly dispose of approximately 2,700 square feet of asbestos
containing mastic beneath dry erase boards and corkboards, along with asbestos
containing chalkboards and associated mastic throughout the building, as
marked on the floor plan.

Exterior:

» Remove and properly dispose of approximately 28,000 square feet of asbestos
containing tar and gravel materials on roof of building, as marked on the floor
plan. Tar and gravel materials shall be abated during the demolition of the
building following all NESHAP regulations.

Site Specific Notes:

Exterior window and door units shall be removed from the exterior of the building. The interior of
the room will be sealed off with poly. On the exterior, a drop cloth shall be laid out beneath the
work area, extending at least 8 feet out from the window opening and barrier tape shall be
installed around the work area. Workers shall don full PPE and all NESHAP regulations shall be
followed. After removal, all exterior openings shall be boarded and secured with plywood.

When removing floor tile only, it may be removed following specifications in section
3.1.1.12.

Note:
No work may begin until notice to proceed is given by the building owner or his representative. No

abatement procedures may begin unless the consultant’s project manager is on site and is
notified that work is about to beain.
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This includes all prep work, including arrival and stocking. This also includes all project
5 U)

tear down. ‘
FIRE RETARDANT POLY SHALL BE USED.

All work must be done following all Federal, State and Local Regulations. Where a conflict exists
between these specifications and/or regulations, the more stringent shall apply. The contractor
and all workers are to be licensed by the State of Texas.

All quantities are approximate and must be verified by the contractor during the walk through.

The abatement contractor is responsible for all sampling as required by OSHA and shall be made
available to the project manager daily. The abatement contractor must give the project manager a
letter stating exactly how this OSHA sampling is to be accomplished prior to the start of work.
Negative exposure data will not be acceptable in lieu of personal OSHA sampling.

1.4.2.1 Pre-abatement air sampling of the designated work area and the adjoining area is to be

accomplished by the project manager/air monitor technician. The project manager/air

monitoring technician has the express permission to conduct the final visual inspection

and to take the final clearance air samples.

1.4.21.1 The air monitoring scheme for this project shall be a minimum of the following:

¢ Base Line Samples — There shall be a minimum of 5 samples taken of each work
area prior to the disturbance of ACM. There is to be a minimum of 1,250 liters taken
at not over ten (10) liters per sample, these samples are to be archived for 60 days.
When there are multiple work areas the base lines are to be taken just prior to
starting in that work area.

¢ Prep Work Samples — There is to be a minimum of one (1) sample for each adjacent
area and three (3) samples in the work area taken each day. These are to be taken
at 4 to 5 liters collecting approximately 1250 liters per sample each. When feasible
there should be a set of samples taken during the morning shift and the evening shift.
The PM/AMT may use his desecration to vary from this sampling when a different
sampling strategy will better serve representative sampling of the work progress.

¢ Ambient Samples - The following areas are the minimum requirements for ambient
air samples, or work samples. Adjacent area, one (1) per area, negative pressure
machines, at least one (1) in the negative air exhaust (if there is more than one
machine, rotate the samples each time a new cassette or sample is started at each
machine), a minimum number of samples to assure that all areas of the containment
are being sampled during a work shift, care must be taken to assure that there are no
dead spaces that are not sampled, one (1) at the bag-out area, one (1) at the decon
exit. These samples are to be analyzed at the end of each shift.

¢ For all NESHAP work one (1) sample shall be taken down wind and one (1) sample
up wind. When work is be conducted in an occupied building additional sampling is to
be conducted within the occupied areas. The size of occupied area shall dictate the
number of samples to be taken in these areas. A minimum of one (1) shall be taken
with no more than three (3) total be taken unless instructed by the consuitant.

¢ Aggressive Clearance Samples — If the samples are to be analyzed by PCM there is
to be a minimum of five (5) samples taken inside containment; one (1) field blank and
one (1) box blank taken at approximately 1250 liters per sample. If the samples are to
be analyzed by TEM there are to be 5 samples taken inside, 5 samples taken
outside, 1 box blank and 2 field blanks.

¢ The Project manager/Air monitor technician must remain on site while the final
clearance samples are running unless access to the regulated area can be
controlled.

+ The project manager assigned to this project has the express permission to conduct
visual clearance and to take the above specified clearance sampling.
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All daily samples are to be taken using 25 mm cassettes with a 0.8 MCE filter. These sa oA
to be analyzed according to the NIOSH 7400 protocol, counting rules using a Phase Contract, \//ngﬁoo
Microscope. “ay,, »

I A

Each day there are to be a minimum of two (2) field blanks or 10% of the total samples collected
analyzed.

Samples are to be analyzed at the end of each shift and results posted. Should the results of any
outside samples be above the clearance level of 0.010 f/cc, work is to be suspended, and the
consultant notified. All corrective action is to be documented. Should it be discovered that there
has been a breech, the area where the breech occurred is to be completely cleaned using a
HEPA vacuum and/or wet wipe.

These are the minimum air monitoring requirements. Should, during the course of the project, the
PM/AMT see the need for additional sampling they are to proceed and notify the Consultant for
approval.

14.21.2 The contractor is responsible for all scaffolding used on the project and for the
training required by OSHA of all employees including the PM/AMT on the project. This
includes all rolling towers, platform scaffolding and all other ladders or scaffolding used
on this project. The consultant accepts no responsibility, nor liability for the erection of
any scaffolding, for the load limits of any scaffolding or for other safety issues involving
any scaffolding or ladders used except those responsibilities to the Consultant's
employees. All scaffolding is to be designed by a registered engineer, and he is to stamp
and sign this design and a copy of this is to be given to the Consultant. The Consultant is
to be held harmless and is to indemnify from any legal action arising from any accident in
connection with any scaffolding, rolling towers or ladders used on this project.

1.4.2.2 No pre-abatement work is to start until the project manager or consultant has approved
all submittals required in these specifications. All submittals must be provided to the
consultant or the PM/AMT no later than the pre-start meeting.

1.4.2.3 Pre-Abatement

1.4.2.3.1Representative for San Angelo Independent School District must be notified as to the
work schedule and warning signs as required in 3.1.1.1 of these specifications are to be
posted.

1.4.2.3.2 The contractor is responsible for the securing of the work area as specified in 1.8. The
perimeter of the regulated work area must have barricades installed.

1.4.2.3.3 Pre-clean the work area using HEPA vacuum and/or wet wipes.

1.4.2.3.3Remove any furniture, fixtures and equipment from the work area and store as directed
by the Owner. After all work is completed, all removed items are to be replaced in their
original locations.

1.4.2.3.4|nstall critical barriers and seal all electrical outlets, vents, lights, other openings, and
objects which cannot be disconnected or removed from the work area.

1.4.2.3.6 Set up containment as required in 3.1.1.

1.4.2.3.7 Set up worker decontamination enclosure system as required in 3.1.2.

1.4.2.3.8 Establish and mark emergency exits as required in 3.1.3.5.

1.4.2.3.9Install pressure differential ventilation equipment to provide an air change in the work
area every 15 minutes. This ventilation system is to remain in operation until final air
clearance is received.

1.4.2.3.10 A strip recorder will be used to measure the negative air pressure within
containment and a complete copy of this is to be provided to the Consuitant each day. A
negative pressure of 0.02 inches H20 or greater is to be maintained at all times.
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1.4.2.4 Abatement Activities
1.4.2.4.1 All HVAC and any other ventilation must be shut down and disconnected and Iockefd-gu %

. n
..........

and tagged-out when possible. “,, 4/;717 nS\\\OQ\‘ -
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1.4.2.4.2Removal of asbestos containing material must be pre-wet with amended water and
removed a section at a time.

1.4.2.4.3Contaminated material is to be bagged in small sections as it is removed. No build-up of
debris is to occur on the floor. Bags must be washed and placed in a second bag when
bagging out. Bagged material must be removed through a bag out chamber unless there
is only one entrance/exit to the contained area. In the event there is only one
entrance/exit point, material may be removed through the decon unit.

1.4.2.4.4Work time shall be 7:00 A.M. to 5:00 P.M. Monday through Friday, unless prior
arrangements are made with the Owner and the Consultant. The contractor shall work a
minimum of an eight-hour work shifts. A shift must not exceed 8 hours unless a
previous arrangement has been made and approved by the project manager. If the
contractor works beyond an 8-hour shift, he will be back charged for the PM/AMT time at
a rate of time and a half for weekdays and double time for weekends.

1.4.2.4.5The contractor is to furnish the Project Manager with a work schedule showing the start
time and stop time each day and projected completion date.

1.4.2.4.6 The Contractor will be back charged by the Owner for the Project Manager's time and
expenses plus 10% when the Contractor fails to work within these scheduled work hours
due to late arrivals or no-shows.

1.4.2.4.7 The Contractor will be back charged by the Owner for the Project Manager's time and
expenses plus 10% for failure to have on-site his competent person, as required by
OSHA and TAHPR, or failure to have adequate personnel or equipment.

1.4.2.4.8Charges for the Project Manager will be charged back to the Contractor by the Owner
should the project not be completed on the date specified in the contract.

NOTE: ltis not the intent of the Owner to penalize the Contractor for unavoidable acts of God,

but to confirm the intentions of the Owner's contract with the Contractor. It is the intent to ensure

the Contractor will maintain an adequate work force, equipment, and materials to complete this

project in a timely and adequate manner as called for by the Contract and these specifications.

Failure to meet the dates may be the cause for the implementation of the Liquidated Damage

Clause of the contract.

1.4.2.4.9Final inspection according to specifications. See Section 3.9
1.4.2.4.10Final air samples will be taken by the Project Manager. Samples shall be analyzed by

PCM. Should this set fail the contractor is to re-clean and a second set of samples taken.
Expenses incurred for the collection of this set will be paid for by the contractor.
1.4.2.4.11 Disposal and transportation as per 3.10 of specification.

1.4.2.4.12 Complete documentation as per EPA requirements.
1.4.2.413 The required minimum work force for this project is to be a sufficient number of

certified asbestos workers to complete this project as scheduled, the number of
workers must be approved by the project manager, and there must be sufficient
certified supervisors. The supervisor must be present at all times and must go into the
containment at least 25% of the time. All workers on this project must have a current
state asbestos license when applicable in hand as well as current certification and
physical. No pending application for workers or supervisors will be acceptable. All
workers must have a current certification as required by AHERA, and a current state
license. If the project manager feels that there are too many workers for the work area,
he has the authority to remove any number of workers he deems adequate. No work
may be conducted unless the Consultants’ Project Manager is present at the job site.
1.5 Description of Work
151 The work specified herein shall be the removal and disposal of asbestos-containing
materials by competent persons; trained, knowledgeable and qualified in the techniques
of abatement, handling and disposal of asbestos containing and asbestos contaminated
materials and the subsequent cleaning of contaminated areas, who comply with all
applicable Federal, State, and Local regulations and are capable of and willing to perform

the work of this Contract.
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1.5.2 The Contractor shall supply all labor, materials, services, insurance, permits and
equipment necessary to carry out the work in accordance with all applicable Federal,
State and Local regulations, and these specifications. The Contractor shall NOT be
responsible for the TDSHS notification fee. This fee shall be the responsibility of the
Building Owner.

1.5.3 The Contractor shall pay all royalties and license fees. The Contractor shall defend all
suits or claims for infringement of any patent rights and shall save the Consultant and
Owner harmless from loss on account hereof, except that the Owner shall be responsible
for all such loss when a particular design process on the product of a particular
manufacture or manufacturer is specified, but if the Contractor has reason to believe the
design, process or product specified is an infringement of a patent the Contractor shall be
responsible for such loss unless he promptly gives such information to the Owner.

1.56.4 The Contractor is responsible for the grounds surrounding the buildings as well as the
building itself during the removal time. If there is any damage to the property, any of it's
furnishings, finishes or any other of the owner’s property. If there is any damage to any of
the proceeding the contractor shall pay full replacement cost.

1.5.4.1 If the Owner permits the Contractor to use any of the Owner's equipment, tools or
facilities, such use will be gratuitous and the Contractor shall release the Owner from any
responsibility arising from claims for personal injuries, including death, arising out of the
use of such equipment, tools, or facilities irrespective of the condition thereof or any
negligence on the part of the Owner in permitting their use.

1.6 Applicable Standards and Guidelines

1.6.1 General Requirements

1.6.1.1 All work under this contract shall be done in strict accordance with all applicable Federal,
State and Local regulations, standards and codes governing asbestos abatement and
other trade work done in conjunction with the abatement.

1.6.1.2 The most current edition of any relevant regulation, standard, document, or code shall be
in effect. Where conflict among the requirements or with these specifications exists the
most stringent requirements shall be utilized.

1.6.1.3 Copies of all standards, regulations, codes. M.S.D. Sheets and other applicable
documents, including this specification and those listed in Section 1.6.2 shall be available
at the work site in the clean change area of the worker decontamination system.

1.6.2 Specific Requirements.

1.6.2.1 Occupational Safety and Health Administration (OSHA)

1.6.2.1.1 Title 29 Code of Federal Regulations, Section 1910,1001-General Industry Standard for

Asbestos.

1.6.2.1.2 1926.1101, titled, "Occupational Exposure to Asbestos, Tremolite, Anthophyllite,

Actinolite”, October 11, 1994.
1.6.2.1.3 Title 29 Code of Federal Regulation, Section 1910, 134 General Industry Standard for
Respiratory Protection.

4 4 Title 29 Code of Federal Regulations, Section 1926 Construction Industry.

5 Title 29 Code of Federal Regulations, Section 1910.2 Access to Employee Exposure

and Medical Records.

1.6.2.1.6 Title 29 Code of Federal Regulations, Section 1910.1200 Hazard Communication.

1.6.2.2 Environmental Protection Agency (EPA)

1.6.2.2.1Title 40 Code of Federal Regulations, Part 61, Subparts A and M (Revised Subpart B)-
National Emission Standard for Asbestos.

1.6.2.2.2Title 40 CFR Part 61, Subpart G, 763.120-763.126 and Appendices A, C, D, and E titled
Asbestos Abatement Projects: Worker Protection Rules” February 25, 1987.

1.6.2.2.3Title 40 CFR Part 763 Subpart E, 763.80-763.99, and Appendices A and B titled,
Asbestos Containing Materials in Schools" (AHERA rules), July 1, 1992. Plan" February
3, 1994.

1.6.2.2.4Title 40 CFR Part 763 Subpart E, Appendix B, titled, Work Practices and Engineering
Controls for Small Scale, Short Duration Operations Maintenance and Repair (O&M)
Activities Involving ACM", July 1,1992.

1.6.2.1
1.6.21
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1.6.2.2.5Title 40 CFR Part 763, Subpart E, Appendix D, titled, "Transport and Disposal of
Asbestos Waste" July 1, 1993.

1.6.2.2.6Title 40 CFR Part 763, Subpart F, Appendix A, Section 1, Titled," Polarized Light
Microscopy", July 1, 1992.

1.6.2.2.7Title 40 CFR Part 763, Subpart E, Appendix A, titled, "Transmission Electron Microscopy
Analytic Methods", July 1 1992.

1.6.2.2.8Title 49 CFR Chapter 1, Part 172, Appendix A, Subchapter C, October 1, 1992, and Title
49 CFR Chapter 1, Part 172, Appendix A, Subpart H, October 1, 1992.

(The above regulations are required to be on the job site as required by the TDSHS (295.33).

1.7 Submittals and Notices

1.7.1 Contractor shall:

1.7.1.1 Prior to Commencement of Work:

1.7.1.1.1All projects regardless of size must have a notification sent to the Texas Department of
State Health Services (11) eleven working days prior to the start of the project. It is the
responsibility of the abatement contractor to send this notification. The building owner is
responsible for the permit fee that is required by the Texas Department of State Health
Services unless there is a prior agreement with the owner. Provide the Building Owner
and Consultant with a copy of the notification.

1.7.1.1.2Submit proof satisfactory to the Building Owner that required permits, license, site
location and arrangements for transport and disposal of asbestos-containing waste
materials have been made. Obtain and submit a copy of handling procedures and list of
protective equipment utilized for asbestos disposal at the landfill, signed by the Landfill
Owner (Required for all abatement projects).

1.7.1.1.3Submit documentation satisfactory to the Building Owner that the Contractor's
employees, including foreman, supervisors and any other company personnel or agents
who may be exposed to airborne asbestos fibers or who may be responsible for any
aspects of abatement activities, have received adequate training that includes, at a
minimum, information in Part 4, Section 4.1 of this document.

1.7.1.1.4Submit documentation from a physician that all employees or agents who may be
exposed to airborne asbestos in excess of background level have been provided with an
opportunity to be medically monitored to determine whether they are physically capable
of working while wearing the respirator required without suffering adverse health effects.
In addition, document that personnel have received medical monitoring as required in
OSHA 29 CFR 1910.1001. The Contractor must be aware of and provide information to
the examining physician about unusual conditions in the workplace environment (e.g.
high temperatures, humidity, chemical contaminant) that may impact on the employee's
ability to perform work activities.

1.7.1.1.5Contractor should, after inspection of job site, submit in writing to the Owner any existing
damage found.

1.7.1.1.6Spray glue shall not be applied to any walls, doors, or any other finished surface within
any building. Damage caused by any spray glue is the sole responsibility of the
abatement contractor and must be cleaned prior to leaving the project. If the contractor
does not do so the owner will have the spray glue removed and back charge the
contractor. Where splash guards are attached to a finished surface it is recommended
that the contractor use 3M no-stick blue tape. The abatement contractor shall repair any
damage to any finished surface caused by his work. Where painting is required, it shall
be the entire area damaged, i.e., if it is a wall, it shall be painted corner to corner, floor to
ceiling. If the paint cannot be matched at the owners request the entire room or units,
i.e., doors etc. must be painted in a color selected by the owner. The abatement
contractor shall also exercise caution and common sense when removing any cove base
and make sure that there is no damage to the walls. Any damage caused by removal of
the cove base shall be repaired at the abatement contractor’s expenses.

1.7.1.1.7 Any damage other than as listed in 1.7.1.1.6 that is caused to the building or any
building components or building furnishings shall be repaired at the abatement
contractor’s expenses.
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1.7.1.1.8 Submit manufacturer's certification that the HEPA vacuum, negative pressure ventilation
units and other local exhaust ventilation equipment conform to ANSI 29,2-79.

1.7.1.1.9Document NIOSH approvals for all respiratory protective devices utilized on the site.
Include manufacturer certification of HEPA filtration capabilities for all cartridges and
filters.
1.7.1.1.10 Submit documentation of respirator fit testing for all Contractor employees and
agents who must enter the work area. This fit testing shall be in accordance with
qualitative procedures as detailed in the OSHA Standard 29 CFR 1910.1025 Appendix
D Qualitative Fit Text Protocol or be quantitative in nature.

1.7.1.2 Submit copies of all M.S.D. sheets for all products that are to be used on the project.
Copies of these sheets must be kept in a notebook at the job site.

1.7.1.1.9.

1.7.1.2 During Abatement Activities:

1.7.1.2.1 Submit copies of all transport manifests, trip tickets and disposal receipts for all asbestos

waste materials removed from the work area during the abatement process to the
building owner or his representative.

1.7.1.2.2Submit daily copies of work site entry logbooks with information on worker and visitor

access.

1.7.1.2.3Submit logs documenting filter changes on respirators, HEPA vacuums, negative

pressure ventilation units, and other engineering controls.

1.7.1.2.4Submit results of materials testing conducted during abatement activities (e.g., testing of

encapsulant for depth of penetration, testing of substitute materials for adherence to
encapsulated surfaces).

17.1.2.5Post in the clean room area of the worker decontamination enclosure a list containing the
names, addresses, and telephone numbers of the Contractor, the Building Owner, the
Asbestos Project Officer, The General Superintendent, the Air Sampling Professionals,
the Testing laboratory and any other personnel who may be required to assist during
abatement activities (e.g. Safety Officer, Building Maintenance Supervisor, Energy
Conservation Officer).

1.71.26 The contractor shall certify in writing that no materials used in the work contain
lead or asbestos materials in them in excess of amounts allowed by Local/State
standards, laws, codes, rules and regulations; the Federal Environmental Protection
Agency (EPA) standards and/or the Federal Occupational Safety and Health
Administration (OSHA) standards, whichever is most restrictive. The Contractor shalll
provide this written certification as part of his submittals under Section 1.7 of the
specifications.

1.7.2 Owner Shall:

1.7.2.1 Prior to Commencement of Work:

1.7.2.1.1 Notify occupants of work areas that may be disrupted by the abatement of project dates

and requirements for relocation. Arrangements must be made prior to starting, for
relocation of desks, files, equipment, and personal possessions to avoid unauthorized
access into the work area.

1.7.2.1.2Document that Owner's employees who will be required to enter the work area during

abatement have received training equal to that detailed in Part 4, Section 4.1. (This
training may be provided by the Contractor's or the Owner's training consultant at the
Owner's discretion).

1.7.2.2 During Abatement

1.7.2.2.1 Submit to the Contractor, results of bulk material analysis and air sampling data

collected during the course of the abatement.

1.7.2.2.2The Contractor will be responsible for personal air monitoring as required by OSHA for

his employees.
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1.7.2.2.3The Owner will be responsible for furnishing an Asbestos Consultant. The Consultant
may assign some on-site duties to a Project Manager/Air Monitoring Professional. This
Project Manager/Air monitor technician will be in charge of all air monitoring as required
by the Owner. The Project Manager will have the authority to stop work at any time he
feels it necessary, because of failure of the Contractor to follow these specifications or
regulations. Any unsafe conditions that result in any accident or injury shall be the
responsibility of the contractor and said contractor shall hold the owner and the
consultant harmless from any legal proceeding or claims. The Project Manager/Air
monitor technician shall be responsible for the final visual inspection and for the taking of
the final clearance air sample and said responsibilities have been granted to the Project
Manager/Air Monitor Technician by the consultant.
1.7.2.2.4The Project Manager/Air monitor technician shall be responsible for the final visual
inspection and for the taking of the final clearance air samples.
1.7.3 Construction Contractor Shall:
1.7.3.1 Prior to Commencement of Work:
1.7.3.2 The construction contractor shall certify in writing that no materials used in the work
contain lead or asbestos materials in them in excess of amounts allowed by Local/State
standards, laws, codes, rules and regulations; the Federal Environmental Protection
Agency (EPA) standards and/or the Federal Occupational Safety and Health
Administration (OSHA) standards, whichever is most restrictive. The Contractor shall
provide this written certification as part of his submittals under Section 1.7 of the
specifications.
1.8 Site Security
1.8.1 The work area is to be restricted to authorized, trained, and protected personnel only.
These may include the Contractor's employees, employees of Subcontractors, Owner
employees and representatives, State and Local inspectors and any other designated
individuals. A list of authorized personnel shall be established prior to job start and
posted in the clean-room of the worker decontamination facility.
1.8.1.1 Entry into the work area by unauthorized individuals shall be reported immediately to the
Building Owner and the project manager by the Contractor.
1.8.1.2 In addition to the above logbook, each worker or each licensee on the project must keep
a daily record of his or her activities (TDSHS Regulations 295.58 (d)).
1.8.1.3 A Logbook shall be maintained in the clean-room area of the worker decontamination
system. Anyone who enters the work area must record name, affiliation, time in and time
out for each entry.
1.8.1.4 Access to the work area shall be through a single worker decontamination system
located at (designated location at the work site). All other means of access (Doors,
windows, hallways, etc.) shall be blocked or locked so as to prevent entry to or exit from
the work area. The only exceptions for this rule are the waste pass-out airlock which shall
be sealed except during the removal of containerized asbestos waste from the work area,
and emergency exits in the case of fire or accident. Emergency exits shall NOT be
locked from the inside; however, they shall be sealed with polyethylene sheeting and
tape until needed. Emergency exits shall have a sign and be clearly marked.
1.8.1.5 Contractors should have control of site security during abatement operations, in order to
protect work efforts and equipment.
1.8.1.6 Contractor will have Owner's assistance in notifying building occupants of impending
activity and enforcement of restricted access by Owner's employees.
1.9 Emergency Planning
1.9.1 Emergency planning shall be developed prior to abatement initiation and agreed to by
Contractor and Owner.
1.9.1.1 Emergency procedures shall be in written form and prominently posted in the clean
change area and equipment room of the worker decontamination area. Everyone, prior to
entering the work area, must read and sign these procedures to acknowledge receipt and
understanding of work site layout, location of emergency exits and emergency
procedures.
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1.9.1.2 Emergency planning shall include written notification for police, fire and emergency
medical personnel of planned abatement activities, work schedule and layout of work
area, particularly that which may affect response capabilities.

1.9.1.3 Emergency planning shall include considerations of fire, explosion, toxic atmospheres,
electrical hazards, slips, trips and falls, scaffolding, eye protection, confined spaces and
heat related injury. Written procedures shall be developed and employee training in
procedures shall be provided. Daily safety meetings in accordance with OSHA are the
responsibility of the contractor.

1.9.1.4 Employees shall be trained in evacuation procedures in the event of workplace

emergencies.

1.9.1.4 For non-life-threatening situations, employees injured or otherwise incapacitated shall
decontaminate following normal procedures with assistance from fellow workers, if
necessary, before exiting the workplace to obtain proper medical treatment.

1.9.1.5 For life-threatening injury or iliness, worker decontamination shall take the least priority
after measures to stabilize the injured worker, remove him from the workplace and
secure proper medical freatment.

1.9.1.6 Telephone numbers of all emergency response personnel shall be prominently posted in
the clean change area and equipment room, along with the location of the nearest
telephone.

1.9.1.7 There must be a telephone available for emergency use at all times. If the owner does
not have one on site, the contractor must provide one at his expense.

110 Pre-Start Meeting

1.10.1 The successful Proposer shall attend a pre-start job meeting. Attending this meeting will
be representatives of the Owner and the Owner's agents along with testing/monitoring
personnel (e.g., Asbestos Project Manager, Air sampling Professional) who will actually
participate in the Owner's testing/monitoring program.

1.10.1.1 The Contractor and supervisory personnel who will provide on-site direction of
the abatement activities must attend.
1.10.1.2 At this meeting, the Contractor shall provide all submittals as required in Section

1.7. Failure to do this will result in the Contract being awarded to the next qualified
Proposer. In addition, he shall be prepared to provide detailed information concerning:

1.10.1.3 Preparation of work area.

1.10.1.4 Personnel protective equipment including respiratory protection and protective clothing.

1.10.1.5 Employees who will participate in the project, including delineation of experience,
training, and assigned responsibilities during the project.

1.10.1.6 Decontamination procedures for personnel, work area and equipment.

1.10.1.7 Abatement methods and procedures to be utilized.

1.10.1.8 OSHA Required air monitoring procedures.

1.10.1.9 Procedures for handling and disposing of waste materials.

1.10.1.10 Procedures for final decontamination and cleanup.

1.10.1.11 A sequence of work and performance schedule.

1.10.1.12 Procedures for dealing with heat stress.

1.10.1.

1.10.1.

13 Emergency procedures.

14ltems that MUST be presented at the pre-start meeting are; Performance and Payment
Bond, if required, Insurance Certifications as required in 1.1, asbestos workers
certifications, physicals and required State license for those workers to work on this
project only, logs documenting filter changes in respirators, HEPA vacuum and negative
pressure ventilation units as required in 1.7, and work schedule. Failure to have this
material ready at the pre-start meeting could result in the project being awarded to the
next person who submitted a Bid.
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1.10.1.15The contractor shall submit the name of the project supervisor, (THIS SUPERVISOR
CANNOT BE REPLACED WITHOUT PRIOR NOTIFICATION AND APPROVAL OF
THE PROJECT MANAGER). The project supervisor is to be present at all times and
spend 25% of his time in containment. He is to see that there is someone to maintain
the containment at all times. It is his responsibility to ensure that all TDSHS, EPA,
OSHA and the project specifications are followed at all times. He is to report any failure
to do so to the Consultants Project Manager immediately.
PART 2 MATERIAL AND EQUIPMENT
2.1 Materials
2.1.1 General (All abatement projects)
2.1.1.1 Deliver all materials in the original packages, containers or bundles bearing the name of
the manufacturer and the brand name.
2.1.1.2 Store all materials subject to damage off the ground away from wet or damp surfaces and
under cover sufficient enough to prevent damage or contamination. Replacement
materials shall be stored outside of the work area until the abatement is completed.
2.1.1.3 Damaged, deteriorating or previously used materials shall not be used and shall be
removed from the work site and disposed of properly.
2.1.1.4 Polyethylene sheeting for walls and stationary objects shall be a minimum of 4-mil thick.
For floors and all other uses sheeting of at least 6-mil thickness shall be used in widths
selected to minimize the frequency of joints. All poly is to be fire retardant.
2.1.1.5 Methods of attaching polyethylene sheeting shall be agreed upon in advance by the
Contractor and Building Owner and selected to minimize damage to equipment and
surfaces. Method of attachment may include any combination of duct tape or other
waterproof tape, furring strips, spray glue, staples, nails, screws, or other effective
procedures . able of sealing polyethylene to dissimilar finished or unfinished surfaces
under both wet and dry conditions (including the use of amended water).
2.1.1.6 Polyethylene sheeting utilized for worker decontamination enclosure shall be opaque
white or black in color.
2.1.1.7 Sufficient protection should be placed under scaffold legs ladders or other equipment to
prevent damage to any building components, equipment, or furnishings.
2.1.1.8 Disposal bags shall be of 6-mil polyethylene, pre- printed with labels as required by EPA
regulation 40 CFR 61. 152 (b) (i) (iv) or OSHA requirement 29 CFR 1910.1001 (g) (2) (ii).
2.1.1.9 Disposal drums shall be metal or fiberboard with locking ring tops.
21.1.10 Stick-on labels as per EPA or OSHA requirements (see 2.1.1.8) for disposal
drums, bags or wrapped ACM.
2.1.1.11 Warning signs and generator identification labels as required by TAHPR and OSHA.
2.1.2 Removal
2.1.2.1 Surfactant (wetting agent) shall be a 50/50 mixture of polyoxyethlyene ether and
polyoxyethylene ester, or equivalent, mixed in a proportion of 1 fluid ounce to 5 gallons of
water or as specified by manufacturer. ( An equivalent surfactant shall be understood to
mean a material with a surface tension of 29 dynes/cm as tested in its properly mixed
concentration using ASTM method D1331-56- "Surface and Interfacial Tension of
Solutions of Surface-Active Agents").
2.1.2.2 After removal, a lock down spray must be used to contain any fiber remaining imbedded
in the substrate. Care must be taken to cover the entire work area completely.
2.1.2.3 Additional materials as necessary for removal, as specified in 2.1.2.
2.2 Equipment
2.2.1 General
2.2.1.1 A sufficient quantity of negative pressure ventilation units equipped with HEPA filtration

and operated in accordance with ANSI 29.2.79 (local exhaust ventilation requirements)
and EPA guidance document EPA 560/5-83-002 Guidance for controlling Friable
Asbestos-Containing Materials in Building Appendix F: Recommended Specifications
and Operating Procedures for the Use of Negative Pressure Systems for Asbestos
Abatement shall be utilized so as to provide a minimum of one work place AIR CHANGE
EVERY 15 MINUTES. A pressure differential of 0.02 in. H20 as measured with a
recording manometer.
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To calculate total air flow requirement:
Total ft.3 /min=Vol. of work area (in ft.3)
To calculate the number of units needed for the abatement: Number of units needed=
(total cu. ft./min.) (capacity of unit (use 80% of rated capacity)in cu. ft./min.).
If air-supplied respirators are utilized, estimate the volume of supplied air and add to
workplace air volume when calculating ventilation requirements. For small enclosures
and glove bags, a HEPA filtered vacuum system may be utilized to provide negative air
pressure.

2.2.1.2 Type "C" air supplied respirators in positive pressure or pressure demand mode with full
face piece and HEPA filtered disconnect protection are recommended by the U.S. EPA
for all full shift abatement work until the successful completion of final clearance air
monitoring. Powered air purifying respirators equipped with HEPA filters and full-face
pieces of respirators with a higher NIOSH assigned protection factor may be used for
inspection or repair work for less that 1 hour duration per day. A sufficient supply of
charged replacement batteries and filters and a flow test meter shall be available in the
clean change area for use with powered air purifying respirators. Half Mask respirators
with dual high-efficiency (HEPA) filters may be utilized during work area preparation
activities if approved by the Consultant. (See Section 3.4.1.2.) Spectacle kits and
eyeglasses must be provided for employees who wear glasses and who must wear full-
face piece respirators. Respirators shall be provided that have been tested and approved
by the National Institute of Occupational Safety and Health for use in asbestos
contaminated atmospheres with air volumes and pressures to accommodate respirator
manufacturer's specifications. The compressed air systems shall have a receiver of
adequate capacity to allow the escape of all respirator wearers from contaminated areas
in the event of compressor failure. Manufacturer approved emergency egress filters must
be in place on each face piece. Compressors must meet the requirements of 29 CFR
1910.134 (d). Compressors must have an in-line carbon monoxide monitor and audible
alarm and periodic inspection of the carbon monoxide monitor must be evidenced.
Documentation of adequacy of compressed air systems/respiratory protection system
must be retained on site. This documentation will include a list of compatible components
with the maximum number and type of respirators that may be used with the system.
Periodic testing of compressed air shall ensure that systems provide air of sufficient
quality (Grade D breathing air as described in Compressed Gas Association Commodity
Specifications G-7.1).

2.2.1.3 Full body disposable protective clothing, including head, body and foot covering (unless
using footwear as described in 2.2.1.5) consisting of material impenetrable by asbestos
fibers (Tyvek R or equivalent) shall be provided to all workers and authorized visitors in
sizes adequate to accommodate movement without tearing.

2.2.1.4 Additional safety equipment (e.g. hard hats, meeting the requirements of ANSI Standard
789.1-1981, eye protection, meeting the requirements of ANSI Standard Z87.2-1979,
safety shoes, meeting the requirement of ANSI Standard Z41.1-1067, disposabie PVC
gloves), as necessary shall be provided to all workers and authorized visitors.

2.2.1.5 Non-Skid footwear shall be provided to all abatement workers. Disposable clothing shall
be adequately sealed to the footwear to prevent body contamination.

2.2.1.6 A sufficient supply of disposable mops, rags and sponges for work area decontamination
shall be available.

2.2.2 Removal

2.2.2.1 A sufficient supply of scaffolds, ladders, lifts, and hand tools (e.g., scrapers, wire cutters,
brushes, utility knives, wire saws, etc.) shall be provided as needed. The use of all
ladders and scaffolding must be in strict adherence with OSHA regulations.
Scaffolding:
The contractor is responsible for all scaffolding used on the project and for the training
required by OSHA of all employees and the PM/AMT on the project. This includes all
rolling towers, platform scaffolding, man lifts and all other ladders or scaffolding used on
this project. The consultant accepts no responsibility or liability for the erection of any
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scaffolding, for the load limits of any scaffolding or for other safety issues involving any

scaffolding or ladders used on this project.
All scaffolding must be erected by scaffolding company that has been in business for a
minimum of three years. All scaffolding that is erected is to be designed by a licensed engineer
and a signed, stamped copy of his approval must be given to the building owner or his
representative. No work on the scaffolding may begin until this has been done. The
consultant shall be held harmless and indemnity against any accident or legal action resulting
from this scaffolding.
2.2.2.2 Sprayers with pumps capable of providing 500 pounds per square inch (psi) at the nozzle
tip at a flow rate of 2 gallons per minute for spraying amended water.
2.2.2.3 Rubber dustpans and rubber squeegees shall be provided for cleanup.
2.2.2.4 Brushes utilized for removing loose asbestos-containing materials have nylon or fiber
bristles, not metal.

2.2.2.5 A sufficient supply of HEPA filtered vacuum systems shall be available during cleanup.

2.2.3 Enclosures

2..2.3.1 Hand tools equipped with HEPA filtered local exhaust ventilation shall be utilized during
the installation of enclosures and supports if there is any need to disturb asbestos-
containing materials during this process.

2.3 Substitutions

2.3.1 Approval Required:

2.3.1.1 The Contract is based on the materials, equipment and methods described in the

Contract Documents.
2.3.1.2 The Building Owner will consider Bids for substitutions of materials, equipment, and

methods only when such Bids are accompanied by full and complete technical data and

all other information required by the Owner to evaluate the proposed substitution. Any
substitution request is to be submitted through the Consultants Project Manager for
approval.

2.3.1.3 Do not substitute materials, equipment, or methods unless such substitution has been
specifically approved for this work by the Building Owner and Consultant.

232 " Orequal"

2.3.2.1 Where the phrase " or equal” or "or equal as approved by the Owner" occurs in the

Contract Document, do not assume that materials, equipment, or methods will be

approved by the Owner unless the item has been specifically approved for the work by

the Owner and Consultant

2.3.2.2 The decision of the Owner or his representative shall be final.

PART 3 EXECUTION

3.1 Preparation

3.1.1 Work Area (The contractor shall not work in more than one containment at a time
without prior approval from the Consultant)

3.1.1.1 Post signs meeting the specifications of TAHPR and OSHA in English and Spanish at
any location and approaches to a location where airborne concentrations of asbestos
may exceed ambient background levels. Signs shall be posted at a distance sufficiently
far enough away from the work area to permit an employee to read the sign and take the
necessary protective measures to avoid exposure. Additional signs may need to be
posted following construction of workplace enclosure barriers.

3.1.1.2 Ensure safe installation (including ground faulting) of temporary power sources and
equipment by compliance with all applicable electrical code requirements and OSHA
requirements for temporary electrical systems. Contractor shall connect to existing Owner
system using only licensed tradesmen and in accordance with all State and local
regulations and building codes. All cost for electricity shall be paid for by the Owner
unless otherwise specified. If Owners electrical source is inadequate, the Contractor shall
provide alternate electrical power at the Contractor’s expense. Tying in of contractors
panel to existing electrical panel shall be done by a licensed electrical contractor and
shall be paid for by the contractor.

3.1.1.3 Shut down and lock out and tag-out all heating, ventilation, and air conditioning system
(HVAC) components that are in, supply or pass through the work area. (Note: Interiors of
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existing ductwork may require decontamination. This may be done during the pre-
cleaning phase of operations before the ductwork is sealed off or during the final cleaning
phase prior to re-engagement of the system. Appropriate equipment and control
measures shall be utilized to prevent contamination of building spaces during this
operation. Adequate cleaning of ductwork may sometimes be accomplished by drawing
high volumes of air through the system using the HEPA filtered negative pressure
ventilation units) Investigate the work area and agree on pre-abatement condition with
the Building Owner. Seal all intake and exhaust vents in the work area with tape and 6-
mil polyethylene. Also seal any seams in system components that pass through the work
area. Remove all HVAC filters and place them in labeled 6-mil polyethylene bags for
staging and eventual disposal as asbestos-contaminated waste.

3.1.1.4 The Contractor shall provide sanitary facilities for abatement personnel outside of the

enclosed work area and maintain them in a clean and sanitary condition throughout the
project. If facilities are not available for use from the Owner, the Contractor shall provide
temporary facilities at the Contractors expense. These facilities must meet OSHA's
minimum standard.

3.1.1.5 The Owner will provide water for construction purposes. Contractor shall connect to

existing Owner system using only licensed tradesmen and in accordance with all State
and local regulations and building codes.

3.1.1.6 Pre-clean all movable objects within the work area using a HEPA filtered vacuum and/or

wet cleaning methods as appropriate. After cleaning, these objects shall be removed
from the work area and carefully stored in an uncontaminated location. (Carpeting,
drapes, clothing, upholstered furniture, and other fabric items may be disposed of as
asbestos contaminated waste or cleaned as asbestos contaminated items utilizing HEPA
vacuum techniques and off- premises steam cleaning. Since adequate cleaning of
severely contaminated fabric is difficult, the Building Owner or Consultant must carefully
consider whether this option is appropriate. After abatement, all moved items are to be
replaced in their original location.

3.1.1.7 Pre-clean all fixed objects in the work area using HEPA filtered vacuum and/or wet

cleaning techniques as appropriate. Careful attention must be paid to machinery behind
grills or gratings where access may be difficult. After pre-cleaning, enclose fixed objects
in 4-mil polyethylene sheeting and seal securely in place with tape.

3.1.1.8 Pre-clean all surfaces in the work area using HEPA filtered vacuums and/or wet cleaning

methods as appropriate. Do not use any methods that would raise dust such as dry
sweeping or vacuuming with equipment not equipped with HEPA filters. Do not disturb
asbestos-containing materials during the pre-cleaning phase.

3.1.1.81 Seal off all windows, doorways, elevator opening, corridor entrances, drains,

ducts, grills, grates, diffusers skylights and any other openings between the work area
and uncontaminated areas outside of the work area (including the outside of the building,
tunnels and crawl spaces) with 6-mil polyethylene sheeting and tape (see Section 3.1.4-
Isolation work area from occupied areas).

10 Cover floors in the work area with polyethylene.

10.1.1 The fioor shall be covered with two layers of 6-mil (minimumy) sheeting. Both layers
shall extend up the wall a minimum of 12" under the wall poly. Additional layers of
sheeting may be utilized as drop cloths to aid in cleanup of bulk materials. All poly is
to be fire retardant.

3.1.1.10.2Plastic shall be sized to minimize seams. If the floor area necessitates seams, those on

successive layers of sheeting shall be staggered to reduce the potential for water to
penetrate to the flooring material. Do NOT locate any seams at wall/floor joints.
3.1.1.10.3 Floor sheeting shall extend a minimum of 12" up the sidewalls of the work area.
3.1.1.10.3Sheeting shall be installed in a fashion so as to prevent slippage between successive
layers of material. (Vinyl sheeting may be used for improved traction on floors).
3.1.1.11 Walls shall be covered with a minimum of two layers of 4-mil polyethylene sheeting. All
poly is to be fire retardant.

3.1.
3.1.

S N §
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3.1.1.12 For the removal of floor tile and or mastic only all critical barriers shall be
installed, there shall be a five-foot splash guard of é mil poly placed on all walls
with a full strip of tape along top seam in lieu of full containment. Negative
pressure and full decon is required.
Where there is an acoustical ceiling or other uncleanable ceiling, a critical barrier
shall be installed on this ceiling.
3.1.1.12.1Plastic shall be sized to minimize seams. Seams shall be staggered and separated by
a distance of at least 6 feet.
3.1.1.12.2Wall sheeting shall overlap floor sheeting by at least 12 inches beyond the wall/floor
joint to provide a better seal against water damage and for negative pressure.
3.1.1.12.3Wall sheeting shall be secured adequately to prevent it from falling away from the
walls. This will require additional support attachment when negative pressure
ventilation systems are utilized. (Note: See Section 2.1.1.5.)
3.1.1.12.4Lower utilities as necessary and re-install in a manner which permits proper utilization
and does not disturb the integrity of the enclosure. Utility maintenance should not
require the enclosure to be opened or disturbed. (If it does, an alternative abatement
strategy is indicated.)
3.1.2 Worker Decontamination Enclosure Systems
3.1.2.1 Worker decontamination enclosure systems shall be provided at all locations where
workers will enter or exit the work area. One system at a single location for each
contained work area is preferred. These systems may consist of existing rooms outside
of the work area, if the layout is appropriate, that can be enclosed in plastic sheeting and
are accessible from the work area. When this situation does not exist, enclosure systems
may be constructed out of metal, wood, or plastic support as appropriate.
3.1.2.2 Plans for construction, including materials and layout, shall be submitted as shop
drawings and approved, in writing or verbally by the Building Owner or his representative
prior to work initiation. Worker decontamination enclosure systems constructed at the
work site shall utilize 6-mil opaque black or white polyethylene sheeting or other
acceptable materials for privacy.
3.1.2.3 The worker decontamination enclosure system shall consist of at least a clean room, a
shower room, and an equipment room, each separated from each other and from the
work area by airlock.
3.1.2.4 Entry to and exit from all airlocks and decontamination enclosure system chambers shall
be through curtained doorways consisting of two sheets of overlapping polyethylene
sheeting. One sheet shall be secured at the top and left side, the other sheet at the top
and right side. Both sheets shall have weights attached to the bottom to ensure that they
hang straight and maintain a seal over the doorway when not in use. Doorway design,
providing equivalent protection and acceptable to the Building Owner, may be utilized.
3.1.2.5 Access between any two rooms in the decontamination enclosure system shall be
through an airlock with at least 3 feet separating each curtained doorway. Pathways into
(from clean to contaminated) and out from (contaminated to clean) the work area shall be
clearly designated.
3.1.2.6 Clean-room shall be sized to adequately accommodate the work crew. Benches shall be
provided as well as hooks for hanging up street clothes. (Lockers may be provided for
valuables, however, workers may be requested to secure valuables in their cars)
Shelves for storing respirators shall also be provided in this area. Clean disposable
clothing, replacement filters for respirators, towels and other necessary items shall be
provided in adequate supply at the clean room. A location for posting shall also be
provided in this area. Whenever possible, a lockable door shall be used to permit access
into the clean room from outside the work area. Lighting, heat, and electricity shall be
provided as necessary for comfort. This space shall not be used for storage of tools,
equipment, or materials, (except as specifically designated) or as office space.
3.1.2.7 The shower room shall contain showers sufficient to meet OSHA minimum standards.
Each showerhead shall be supplied with hot and cold water adjustable at the tap. The
shower enclosure shall be constructed to ensure against leakage of any kind. An
adequate supply of soap, shampoo and towels shall be supplied by the Contractor and
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available at all times. Shower water shall be drained, collected, and filtered through a
system with at least 5-micron particle size collection capability. (Note: A system
containing a series of several filters with progressively smaller pore sizes is
recommended to avoid rapid clogging of filtration system by large particles.

3.1.2.8 The equipment room shall be used for storage of equipment and tools at the end of a
shift after they have been decontaminated using a HEPA filtered vacuum and/or wet
cleaning techniques as appropriate. Replacement filters (in sealed containers until used)
for HEPA vacuums and negative pressure ventilation equipment, extra tools, containers
of surfactant and other materials and equipment that may be required during the
abatement may also be stored here as needed. A drum lined with a labeled 6-mil
polyethylene bag for collection of disposable clothing shall be located in this room.
Contaminated footwear (e.g., rubber boots, other reusable footwear) shall be stored in
this area for reuse the following workday.

31.3 Waste container pass-out airlock is required on all projects where it is possible in

addition to emergency exits. The Waste Container pass out may serve as an emergency

exit.

3.1.3.1 The waste container pass-out airlock shall be constructed at some location away from the
worker decontamination enclosure system. Wherever possible, this shall be located
where there is direct access from the work area to the outside of the building.

3.1.3.2 This airlock system shall consist of an airlock, a container staging area and another
airlock with access to outside the work area.

3.1.3.3 The waste container pass-out airlock shall be constructed in similar fashion to the worker
decontamination enclosure system using materials and airlock and curtain doorway
design.

3.1.3.4 This airlock system SHALL NOT be used to enter or exit the work site.

3.1.3.5 Emergency exits shall be established and clearly marked with duct tape arrows or other
effective designations to permit easy location from anywhere within the work area. They
shall be secured to prevent access from uncontaminated areas and still permit
emergency exiting. These exits shall be properly sealed with polyethylene sheeting which
can be cut to permit egress if needed. These exits may be the worker decontamination
enclosure, the waste pass-out airlock and/or other alternative exits satisfactory to fire
officials.

3.1.4 Barriers and Isolation of the Work Area.

3.1.4.1 The contaminated work area shall be separated from uncontaminated occupied areas of
the building by the construction of airtight barriers. (Building Owner must clearly identify
all areas that will be occupied.)

3.1.4.2 Walls shall be constructed of wood or metal framing to support barriers in all openings
larger than 4'x8'.

3.1.4.3 A sheeting material (plywood, drywall) of at least 3/8" thickness shall be applied to the
work side of barrier.

3.1.4.4 Cover both sides of partition with a double layer of 6-mil polyethylene sheeting with
staggered joints and seal in place.

3.1.4.5 Caulk edges of partition at floor, ceiling, walls, and fixtures to form an airtight seal.

3.1.5 Maintenance of workplace barriers and worker decontamination enclosure systems.

3.1.5.1 Following completion of the construction of all polyethylene barriers and decontamination
system enclosures, allow overnight settling to ensure that barriers will remain intact and
secured to walls and fixtures before beginning actual abatement activities. No abatement
work may begin until approval of the containment has been received from the project
manager. No work may be preformed unless the project manager has been notified and
is on site.

3.1.5.2 All polyethylene barriers inside the work place, in the worker decontamination enclosure
system, in the waste container pass-out airlock and at partitions constructed to isolate the
work area from occupied area shall be inspected at least twice daily, prior to the start of
each day's abatement activities and following the completion of the day's abatement
activities. Document inspections and observations in the daily project log.
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3.1.5.3 Damage and defects in the enclosure system are to be repaired immediately upon

discovery.
3.1.5.4 Use smoke tubes to test the effectiveness of the barrier system when directed by Building

Owner.

3.1.5.5 Atany time during the abatement activities after barriers have been erected, if visible
material is observed outside of the work area or if damage occurs to barriers, work shall
immediately stop, repairs be made to barriers, and debris/residue cleaned up using
appropriate HEPA vacuuming and wet mopping procedures.

3.1.5.6 If air samples collected outside of the work area during abatement activities indicate
airborne fiber concentrations 0.01 f/cc or greater, or per-measured background levels
(which is lower) work shall immediately stop for inspection and repair of barriers. Cleanup
of surfaces outside of the work area using HEPA vacuum or wet cleaning techniques may
be necessary.

3.1.5.7 Install and initiate operation of air filtration equipment as needed to provide one air
change in the work area every 15 minutes. (See Section 2.2.1.1) Enough exhaust air
must be vented through a HEPA filter to maintain a lower air pressure within the
enclosure system than the outside air pressure. Openings made in the enclosure system
to accommodate these units shall be made airtight with tape and/or caulking as needed.
If more than one unit is vented to the outside, they should be turned on 1 at a time,
checking the integrity of wall barriers for secure attachments and need for additional
reinforcements. Ensure that an adequate power supply is available to satisfy the
requirements of the air filtration equipment. Air filtration equipment shall be exhausted to
the outside of the building wherever feasible. They shall not be exhausted into occupied
areas of the building. Twelve-inch expansion duct shall be used to reach from the work
area to the outside when required. Careful installation, air monitoring and daily
inspections shall be done to ensure that the duct does not release fibers into
uncontaminated building areas.

3.1.6 Establishing Emergency Exits

3.1.6.1 Emergency exits shall be established and clearly marked with duct tape arrows or other
effective designations to permit easy location from anywhere within the work area. They
shall be secured to prevent access from uncontaminated areas and still permit
emergency exiting. These exits shall be properly sealed with polyethylene sheeting which
can be cut to permit egress if needed. These exits may be the worker decontamination
enclosure, the waste pass-out airlock and/or other alternative exits satisfactory to fire
officials.

3.1.7 Removing and Cleaning Fixtures

3.1.7.1 Remove, clean, and enclose in polyethylene the ceiling mounted objects such as lights
and other items that may interfere with the abatement process and were not previously
cleaned and sealed off. Utilize localized spraying of amended water and/or HEPA
vacuum to reduce fiber dispersal during the removal of these fixtures.

3.1.8 Removal of building structural components, not used.

3.1.8.1 All building structural components that can be removed are to be cleaned and moved to a
secure storage area prior to abatement. After the abatement is completed, all
components are to be replaced in original location and condition.

3.1.9 Commencement of work shall not occur until:

3.1.9.1 No abatement work is to start until the Owners Project Manager has given his approval
and all of section 3.1.10 has been completed. In addition, no work shall be performed
without first notifying the consultants project manager that work is about to commence.
No work may be preformed unless the consultant’s project manager is on site.

3.1.10 Enclosure systems approval

3.1.10.1 Negative pressure ventilation systems are functioning adequately, and negative pressure
is a minimum .02-inch water column on the manometer.

3.1.10.2 All pre-abatement submissions, notification, posting and permits have been provided and
are satisfactory to the Building Owner ( see Section 1.7).

3.1.10.3 All equipment for abatement, clean-up and disposal are on hand.

3.1.10.4 All worker training (and certification) is completed.
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3.1.10.5 Contractor receives written permission from Building Owner or his Representative to
commence abatement.

3.1.11 Alternative Procedures

3.1.11.1 Procedures described in this specification are to be utilized at all times.

3.1.11.2If specified procedures cannot be utilized, a request must be made in writing to the
Building Owner providing details of the problem encountered and recommended
alternatives.

3.1.11.3 Alternative procedures shall provide equivalent or greater protection than procedures
that they replace.

3.1.11.4 Any alternative procedure must be approved in writing by the Building Owner prior to
implementation.

3.2 Workplace Entry and Exit Procedures

3.2.1 Personnel entry and exit.

3.2.1.1 All workers and authorized personnel shall enter the work area through the worker
decontamination enclosure system.

3.2.1.2 All personnel who enter the work area must sign the entry log, located in the clean room,
upon entry and exit.

3.2.1.3 All personnel before entering the work area, shall read and be familiar with all posted
regulations, personal protection requirements (including workplace entry and exit
procedures) and emergency procedures. A sign-off sheet shall be used to acknowledge
that these have been reviewed and understood by all personnel prior to entry.

3.2.1.4 All personnel shall proceed first to the clean room, remove all street clothes and
appropriately don respiratory protection (as deemed adequate for the job condition). And
washable and/or disposable coveralls, head covering and foot covering. Hard hats, eye
protection and gloves shall also be utilized if required. Clean respirators and protective
clothing shall be provided and utilized by each person for EACH SEPARATE ENTRY into
the work area.

3.2.1.5 Personnel wearing designated personal protective equipment shall proceed from the
clean room through the shower room and equipment room to the main work area.

3.2.1.6 Before leaving the work area all personnel shall remove gross contamination from the
outside of respirators and protective clothing by brushing and/or wet wiping procedures.
(Small HEPA vacuums with brush attachments may be utilized for this purpose, however,
larger machines may tear the suits) Each person shall clean bottoms of protective
footwear in the walk-off pan just prior to entering the equipment room.

3.2.1.7 Personnel shall proceed to the equipment room where they remove all protective
equipment except respirators. Deposit disposable (and washable) clothing into
appropriately labeled containers for disposal (and laundering).

3.2.1.8 Reusable, contaminated footwear shall be stored in the equipment room when not in use
in the work area. Upon completion of abatement, it shall be disposed of as asbestos
contaminated waste. (Rubber boots may be decontaminated at the completion of the
abatement for reuse.)

3.2.1.9 Still wearing respirators, personnel shall proceed to the shower area, clean the outside of
the respirators and the face area under running water prior to removal of respirator and
shower and shampoo to remove residual asbestos contamination. Various types of
respirators will require slight modification of these procedures. An airline respirator with
HEPA filtered disconnect protection may be disconnected in the equipment room and
worn into the shower. A powered air-purifying respirator face-piece will have to be
disconnected from the filter/power pack assembly, which is not waterproof, upon entering
the shower. A dual cartridge respirator may be worn into the shower. Cartridges must be
replaced for each new entry into the work area.

3.21.10 After showering and drying off, proceed to the clean room and don clean
disposable (and/or washable) clothing if there will be later re-entry into the work area or
street clothes if it is the end of the work shift.

3.2.1.11 These procedures shall be posted in the clean room and equipment room.

3.2.2 Waste container pass-out procedures.
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3.2.2.1 Asbestos contaminated waste that has been containerized shall be transported out of the
work area through the waste container pass-out airlock (or through the worker
decontamination enclosure if a separate airlock has not been constructed).

3.2.2.2 Waste pass-out procedures shall utilize two teams of workers, an "inside” team and an
"outside” team.

3.2.2.3 The inside team wearing appropriate protective clothing and respirators for inside the
work area shall clean the outside, including bottom, of properly labeled containers (bags,
drums, or wrapped components) using HEPA vacuum and wet wiping techniques and
transport them into the waste container pass-out airlock. No worker from the inside team
shall further exit the work area through this airlock.

3.2.2.4 The outside team wearing protective clothing and appropriately assigned respirators shall
enter the airlock FROM OUTSIDE THE WORK AREA, enclose the drums in clean,
labeled 6 mil polyethylene bags and remove them from the airlock to the outside. No
worker from the outside team shall further enter the work area through this airlock.

3.2.2.5 The exit from this airlock shall be secured to prevent unauthorized entry.

3.3 Training

3.3.1 Prior to commencement of abatement activities all personnel who will be required to enter
the work area or handle containerized asbestos containing materials must have received
adequate training required by the Texas Department of State Health Services. All
personnel on the job site that enter the containment must have Texas licenses in hand
(See Part 4, Section 4.1, Training)

3.3.1.1 Special on-site training on equipment and procedures unique to this job site shall be
performed as required.

3.3.1.2 Training in emergency response and evacuation procedures shall be provided.

3.4 Respiratory Protection

3.4.1 Al respiratory protection shall be provided to workers in accordance with the submitted
written respiratory protection program, which includes all items in OSHA 29 CRF
1910.134 (b) (1-11). This program shall be posted in the clean room of the worker
decontamination enclosure system.

3.4.1.1 Workers shall be provided with personally issued, individually identified (marked with
waterproof designations) respirators.

3.4.1.2 Respirators shall be selected that meet the following level of protection requirements: Al
workers, foremen, superintendents, authorized visitors, and inspectors must have
personally issued and marked equipment approved by NIOSH or MSA. Minimum
respiratory protection required for this project must meet the requirement levels for the
fiber concentration as determined by the personal samples and/or area samples. Prep
work must be conducted using ¥: face respirators with dual filter HEPA cartridges where
there is a possibility of exposure to asbestos fibers. It is the responsibility of the
contractor to furnish all personnel with respirators in accordance with the OSHA
requirements as listed above. If there is any doubt as the protection needed the respirator
used should be adequate to meet the maximum anticipated concentration. It is the
contractor’s responsibility to meet or exceed the required respiratory protection at all
times.

3.4.1.3 Fit testing

3.4.1.4 Workers must perform positive and negative air pressure fit tests each time a respirator is
put on, whenever the respirator design permits. Powered air- purifying respirators shall
be tested for adequate flow as specified by the manufacturer.

3.4.1.5 Workers shall be given a qualitative fit test in accordance with procedures detailed in the
OSHA lead Standard (29 CFR 1910.1025,Appendix D Qualitative Fit Test Protocols) for
all respirators to be used on this abatement project. An appropriately administered
quantitative fit test may be substituted for the qualitative fit test.

3.41.6 Documentation of adequate respirator fit must be provided to the Building Owner.

3.4.1.7 No one wearing a beard shall be permitted to don a respirator and enter the work area.

3.4.1.8 Additional respirators (minimum of 2 of each type) and training on their donning and use
must be available at the work site for authorized visitors who may be required to enter the
work area.
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3.5 Protective Clothing.

3.5.1 Disposable clothing including head, foot and full body protection shall be provided in
sufficient quantities and adequate sizes for all workers and authorized visitors.

3.5.1.1 Hard hats, protective eye wear, gloves, rubber boots and/or other footwear shall be
provided as required for workers and authorized visitors. Safety shoes may be required
for some activities.

3.6 Removal Procedures.

3.6.1 Clean and isolate the work area in accordance with Section 3.1

3.6.1.1 Wet all asbestos containing material with an amended water solution using equipment
capable of providing a fine spray mist, in order to reduce airborne fiber concentrations
when the material is disturbed. Saturate the material to the substrate, however, do not
allow excessive water to accumulate in the work area. Keep all removed material wet
enough to prevent fiber release until it can be containerized for disposal. If work area
temperatures are below 32 F and amended water is subject to freezing, dry removal
permits and procedures must be utilized (See 2.1.2.1) Maintain a high humidity in the
work area by misting or spraying to assist in fiber settling and reduce airborne
concentrations. Wetting procedures are not equally effective on all types of asbestos
containing materials but shall be used in all cases.

3.6.1.2 Special circumstances (e.g., live electrical equipment, high amosite content of material,
materials previously coated with an encapsulant or paint) may prohibit the adequate use
of wet methods to reduce fiber concentrations. For these situations, a dry removal may
be required. The Contractor will have to acquire special permits, different from those
mentioned herein from the NESHAP enforcement agency.

3.6.1.3 Saturated asbestos containing material shall be removed in manageable sections.
Removed material should be containerized before moving to a new location for
continuance of work. Surrounding areas shall be periodically sprayed and maintained in a
wet condition until visible material is cleaned up.

3.6.1.4 Material removed from building structures or components shall not be dropped or thrown
to the floor. Material should be removed as intact sections or components whenever
possible and carefully lowered to the floor. If this cannot be done for materials greater
than 50 feet above the floor, a dust-tight chute shall be constructed to transport the
material to containers on the floor or the material may be containerized at elevated levels
(e.g. on scaffolds) and carefully lowered to the ground by mechanical means. For
materials between 15 and 50 feet above the ground they may be containerized at
elevated levels or dropped onto inclined chutes or scaffolding for subseguent collection
and containerization.

3.6.1.5 Containers (6 mil polyethylene bags or drums) shall be sealed when full (Wet material
can be exceedingly heavy.) Bags shall not be over-filled. They should be securely sealed
to prevent accidental opening and leakage by tying tops of bags in an overhand knot or
by taping in gooseneck fashion. Do not seal bags with wire or cord. (Bags may be placed
in drums for staging and transportation to the landfill. Bags shall be decontaminated on
exterior surfaces by wet cleaning and HEPA vacuuming before being placed in clean
drums and sealed with locking ring tops).

3.6.1.6 Large components removed intact may be wrapped in 2 layers of 6 mil polyethylene
sheeting secured with tape for transport to the landfill. If wrapped in this manner they
shall have the proper label.

3.6.1.7 Asbestos containing waste with sharp-edged components (e.g. nail, screws, metal lath,
tin sheeting) will tear the polyethylene bags and sheeting and shall be placed in drums for
disposal.

3.6.1.8 After completion of all stripping work, surfaces from which asbestos containing materials
have been removed shall be wet brushed and sponged or cleaned by some equivalent
method to remove all visible residue.

April 2025 Project Manual - 33 San Angelo ISD-Austin Elementary School



Asbestos Abatement

3.7 Clean-up Procedure
3.7.1  Remove and containerize all visible accumulations of asbestos containing material and

asbestos contaminated debris utilizing rubber dustpans and rubber squeegees to move
material around. DO NOT use metal shovels to pick up or move accumulated waste.
Special care shall be taken to minimize damage to floor sheeting.

3.7.1.1 Wet clean all surfaces in the work area using rags, mops and sponges as appropriate.

3.7.1.2 Remove the cleaned outer layer of plastic sheeting from walls and floors, windows, and
doors. HVAC system vents and all other openings shall remain sealed. The negative
pressure ventilation units shall remain in continuous operation. Decontamination
enclosure systems shall remain in place and be utilized.

3.7.1.3 After cleaning the work area, HEPA vacuum and wet clean all objects and surfaces in the
work area again.

3.7.1.4 Remove all containerized waste from the work area and waste container pass-out airlock.

3.7.1.5 Decontaminate all tools and equipment and remove them at the appropriate time in the
cleaning sequence.

3.7.1.6 Inspect the work area for visible residue. If any accumulation of residue is observed, it
will be assumed to be asbestos and the 24-hour settling period/cleaning cycle repeated.

3.7.1.7 The work area shall be cleaned until it is in compliance with State and Local
requirements and any more stringent criteria agreed upon by the Contractor and Owner
prior to initiation of abatement activities. Additional cleaning cycles shall be provided, as
necessary, at no cost to the Building Owner until these criteria have been met.

3.7.1.8 Following the satisfactory completion of clearance air monitoring, remaining barriers may
be removed and properly disposed of. A final visual inspection by the Owner's
representative shall ensure that no contamination remains in the work area.
Unsatisfactory conditions may require additional cleaning and air monitoring. (See
Section 3.10 Re-establishment of the Work Area)

3.8 Lock-Down

3.8.1 Atfter final inspection in accordance with 3.9.

3.8.1.1 Repair damaged and missing areas of existing (sprayed) (troweled) materials with non-
asbestos containing substitutes(specify) Material must adhere adequately to existing
surfaces and provide an adequate base for application of encapsulating agents. Filler
material shall be applied in accordance with manufacturer's recommended specifications.

3.8.1.2 Remove loose or hanging asbestos containing materials in accordance with the
requirements of Section 3.6.

3.8.1.3 After the work area has been rendered free of visible residues by the Project Manager/Air
monitor technician and final approval given, a thin coat of satisfactory lock-down agent
shall be applied to all surfaces in the work area including structural members, building
components and plastic sheeting on walls, floors, and covering non-removable items, to
seal in non-visible residue.

3.8.1.4 The flash point for the lock-down must be 140 degrees or higher.

3.8.1.5 If a mastic remover is used it must be compatible and applicable to the space, occupancy
and future occupancy and use and must not have a flash point of greater than 140
degrees.

3.9 Final Inspection and Clearance Air Monitoring

3.91 Final Inspection

3.9.1.1 Enter all spaces for the purpose of inspecting the work prior to lock down in all areas
where asbestos abatement was performed in order to inspect the work at close range.
Get close enough to touch the surface from which ACM was removed, or on which other
abatement operations were performed. It is important that all areas of abatement be
accessed and inspected. Should this inspection uncover that the work area is in fact not
ready for lock down and final clearance samples, the inspection should be suspended
until the area has been additionally cleaned.
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3.9.1.2 The contractor supervisor must always accompany the inspection during this inspection.
A worker with cleaning tools and/or HEPA vacuum should also accompany this
inspection so that minor items may be cleaned immediately. Should this additional
cleaning prove to be in excess the inspection should be suspended until additional
cleaning has been done and the job supervisor has requested another final visual.

3.9.1.3 Inspect all surfaces from which ACM has been removed for completeness of removal.
Thorough inspection for the presence of residue is essential. The surface from which
ACM was removed should be touched and brushed for the purpose of dislodging any
ACM debris that may not be visible. Should this brushing cause the release of residue or
the visibility of airborne residue, the surface brushed should be re-cleaned. This process
can be greatly enhanced by using a narrow beam flashlight during the inspection. Unless
the lighting is very good a flashlight should always be used. To obtain the best results
when using a flashlight while brushing the abated surface it should be held parallel to the
abated surfaces. The room light should be minimized during this type of inspection to
enhance the effects of the flashlight. The surface should also be rubbed by hand to
ensure its cleanliness.

3.9.1.4 Pay special attention to areas that are difficult to reach or to see. Use a small screwdriver
for poking into places such as the space between steel beams and the roof or ceiling
frames or air duct flanges. Give special care to elbows, valves, and tees on the
mechanical system.

3.9.1.5 No lock-down is to be applied until this inspection is complete and the inspector has
given approval for lock-down. After the lock-down is applied the area should be
reinspected to assure that all surfaces have been completely coated with the lock-down.

3.9.1.6 Should the abatement of any areas not include the complete removal of all ACM the
remaining ACM must be inspected to assure that there are no damaged areas. This
inspection must ensure that there will be no fiber release from this material if left
undisturbed.

3.9.2 Clearance Air Monitoring

3.9.2.1 Following the completion of clean-up operations, and after inspection by the project
manager and the project supervisor, final samples shall be taken as set forth by the
AHERA guidelines. The project manager has the express permission of the Consultant to
conduct the final clearance inspection and sampling.

3.9.2.2 Permission for this final visual and for the final air samples is given to the project
manager for this project.

3.9.2.3 Samples shall be taken following E.P.A. guidelines. Negative pressure ventilation units
shall NOT be shut down until final clearance is achieved.

3.9.2.4 Final air samples shall be analyzed as per section 1.4.2.4.10 . Should the first set fail
the contractor will completely re-clean the area and a second set of finals will be taken.
The cost of these additional samples will be paid for by the contractor.

3.9.2.5 All samples at all locations shall indicate concentrations of airborne fibers less than or
equal to the requirements as set forth in the AHERA regulations.

3.9.2.6 Aggressive sampling shall be performed with portable fans circulating air in the work area
to simulate actual use conditions. Negative pressure ventilation units shall NOT be
utilized for this purpose.

3.9.2.7 Final air samples shall be analyzed as per section 1.4.2.4.10 , samples taken during the
course of the project as well as background samples will be analyzed by PCM.

3.9.2.8 All samples at all locations shall indicate concentrations of airborne fibers Iess than 0.01
flce for release of the work area.

3.9.2.9 Areas exceeding this level shall be re-cleaned using procedures in Section 3.7 and re-
tested until satisfactory levels are obtained.

3.9.2.9 Cost of re-testing shall be borne by the Contractor.

3.10 Disposal Procedures

3.10.1 As the work progresses, to prevent exceeding available storage capacity on site, sealed
and labeled containers of asbestos containing waste shall be removed and transported to
the pre-arranged disposal location.
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3.10.1.1 Disposal must occur at an authorized site in accordance with regulatory
requirements of NESHAP and applicable State and Local guidelines and regulations.
3.10.1.2 All dump receipts, trip tickets, transportation manifests or other documentation of

disposal shall be delivered to the Building Owner for his records. A recommended record-
keeping format utilizes a chain of custody form, which includes the names, and
addresses of the Generator (Building Owner), Contractor, pickup site, and disposal site,
the estimated quantity of the asbestos waste and the type of containers used. The form
should be signed by the Generator, the Contractor, and the Disposal Site Operator, as
the responsibility for the material changes hands. If a separate hauler is employed, his
name, address, telephone number and signature should also appear on the form.

3.11 Transportation to the landfill

3.11.1 Once drums, bags and wrapped components have been removed from the work area,
they shall be loaded into an ENCLOSED truck or dumpster for transportation. At no time
is the asbestos waste to be stored in anything that is not enclosed and lockable. All
dumpsters must be enclosed.

3.11.1.1 When moving containers, utilize hand trucks, carts, and proper lifting techniques
to avoid back injuries. Trucks with lift gates are helpful for raising drums during truck
loading.

3.11.1.2 The enclosed cargo area of the truck shall be free of debris and lined with 6-mil
polyethylene sheeting to prevent contamination from leaking or spilled containers. Floor
sheeting shall be installed first and extended up the side walls. Wall sheeting shall be
overlapped and taped into place.

3.11.1.3 Drums shall be placed on level surfaces in the cargo area and packed tightly
together to prevent shifting and tipping. Large structural components shall be secured to
prevent shifting and bags placed on top. Do not throw containers into truck cargo area.

3.11.1.4 Personnel loading asbestos waste shall be protected by disposable clothing
including head, body, and foot protection and, at a minimum, half face piece, air purifying
dual cartridge respirators equipped with high efficiency filters.

3.11.1.5 Any debris or residue observed on containers or surface outside of the work area
resulting from clean-up or disposal activities shall be immediately cleaned-up using
HEPA filtered vacuum equipment and/or wet methods as appropriate.

3.111.6 Large metal dumpsters are sometimes used for asbestos waste disposal. These
should have doors or tops that can be closed and locked to prevent vandalism or other
disturbance of the bagged asbestos debris and wind dispersion of asbestos fibers. Un-
bagged material shall not be placed in these containers, nor shall it be used for non-
asbestos waste. Bags shall be placed, not thrown into containers to avoid splitting.

3.11.2 Before the waste leaves the owner’s site it must have a waste manifest properly
filled out and signed by the owner or his representative. The contractor must then
make sure that the owner’s copy is given to the individual signing the waste
manifest.

3.12 Disposal at the landfill

3.12.1 Prior to unloading, the waste manifest is to be presented to the landfill operator for
signing. After signing, the landfill operator must send the original copy of the waste
manifest to the owner.

3.12.2 Upon reaching the landfill, trucks are to approach the dump location as closely as
possible for unloading of the asbestos containing waste.

3.12.2.1 Bags, drums, and components shall be inspected as they are off-loaded at the
disposal site. Material in damaged containers shall be re-packed into empty drums or
bags, as necessary. (Local requirements may not allow the disposal of asbestos waste in
drums. Check with appropriate agency and institutions for appropriate alternative
procedures.)

3.12.2.2 All bags must be a true six mil.

3.12.2.3 Waste containers shall be PLACED on the ground at the disposal site, not
pushed or thrown out of trucks (weight of wet material could rupture containers).
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3.12.24 Personnel off-loading containers at the disposal site shall wear protective
equipment consisting of disposable head, body, and foot protection and, at a minimum,
half-face piece, air purifying dual cartridge respirators equipped with high efficiency filters.

3.12.25 Following the removal of all containerized waste, the truck cargo area shall be
decontaminated using HEPA vacuums and/or wet methods to meet the no visible residue
criteria. Polyethylene sheeting shall be removed and discarded along with contaminated
cleaning materials and protective clothing, in bags or drums at the disposal site.

3.12.26 If landfill personnel have not been provided with personal protective equipment
for the compaction operation by the landfill operator Contractor shall supply protective
clothing and respiratory protection for the duration of this operation.

3.13 Re-establishment of the Work Area and Systems

3.13.1 Re-establishment of the work area shall only occur following the completion of clean-up
procedures and after clearance air monitoring has been performed and documented to
the satisfaction of the Building Owner.

3.13.11 Polyethylene barriers shall be removed from walls and floors at this time,
maintaining decontamination enclosure systems and barriers over doors, windows, etc.
as required.

3.13.1.2 The Contractor and Owner shall visually inspect the work area for any remaining
visible residue. Evidence of contamination will necessitate additional cleaning
requirements in accordance with Section 3.7.

3.13.13 Additional air monitoring shall be performed in accordance with Section 3.9 if
additional clean-up is necessary.

31314 Following satisfactory clearance of the work area, remaining polyethylene
barriers may be removed and disposed of as asbestos contaminated waste.

31315 At the discretion of the Contractor, mandatory requirement for personal protective
equipment may be waived following the removal of all barriers.

3.13.1.6 Re-secure mounted objects removed from their former positions during area preparation

activities.

3.13.1.7 Relocate objects that were removed to temporary locations back to their original

positions.

3.13.1.8 Re-establish HVAC, mechanical and electrical systems in proper working order. Remove
contaminated HVAC system filters and dispose of as asbestos contaminated waste.
Decontaminate filter assembly using HEPA vacuums and wet cleaning techniques. Install
new filters in HYAC systems. Dispose of old filters.

3.14 Repair

3.14.1 Repair all areas of damage that occurred as a result of abatement activities.

PART 4: SUPPORT ACTIVITIES AND PERSONNEL

4.1 Training

411 Training shall be provided by the contractor to all employees or agents who may be
required to disturb asbestos containing or asbestos contaminated materials for
abatement and auxiliary purposes and to all supervisory personnel who may be involved
in planning, execution, or inspection of abatement projects.

4.1.1.1 All workers must have a minimum of 24 hours of training as required by the EPA, OSHA,
NIOSH, and any state requirements, such as additional training and license.

4.1.1.2 All workers must have received the required medical examination.

4.1.1.3 All workers must be trained in the proper use of the type of respirators used on this job.

4.1.1.4 Personal hygiene including entry and exit procedures for the work area, use of showers
and prohibition of eating, drinking, smoking, and chewing in the work area.

4.1.1.5 Special safety hazards that may be encountered including electrical hazards, air
contaminants, wetting agents, encapsulants, materials from Owner's operation, fire and
explosion hazards, scaffold and ladder hazards, slippery surfaces, confined spaces, heat
stress and noise.

4.1.1.6 Workshops affording both supervisory personnel and abatement workers the opportunity
to see the construction of containment barriers and decontamination facilities.
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4.1.1.7 Supervisory personnel shall, in addition, receive training or contract specifications, liability
insurance and bonding, legal considerations related to abatement, establishing
respiratory protection medical surveillance programs, EPA, OSHA (and State) record
keeping requirements and other topics as requested by the Building Owner.

4.1.1.8 Training must be provided by individuals qualified by virtue of experience and education
to discuss the topic areas in 4.2.

4.1.1.9 Training is to have occurred within 12 months prior to the initiation of abatement

activities.

4.1.1.10 Contractor must document training by providing date of training, training entity,
course outline, and names and qualifications of trainers.

4.2 Medical Monitoring.

421 Medical Monitoring must be provided by the Contractor to any employee or agent that
may be exposed to asbestos in excess of background levels during any phase of the
abatement project. (Due to the synergistic effect between smoking and asbestos
exposure, it is highly recommended that only non-smokers be employed in positions
which may require them to enter asbestos contaminated atmospheres).

4.2.1.1 Medical monitoring shall include at a minimum:

4.2.1.2 A work/medical history to elicit symptomatology of respiratory disease.

4.2.1.3 A chest x-ray (posterior-anterior, 14x13 inches) evaluated by a certified B-reader.

4.3 Safety

4.3.1 PPE - All personal protective equipment must be properly maintained and cleaned. A
record of all maintenance and cleaning must be kept and available for verification.

4.3.2 Potable water — There must be potable water available for the workers. It must be
dispensed from a tap and there must be disposable cups available.

4.3.3 Toilets — There must be sufficient toilet facilities to meet OSHA’s minimum requirements.

4.3.4 lllumination — There must be sufficient lighting to meet OSHA’s minimum requirements.

435 Haz-Com — There must be a Hazardous Communications Program on the project with
proof of employee acknowledgment of this program.

4.36 Fire Extinguishers — There must be sufficient fire extinguishers to meet OSHA’s minimum
requirements.

4.3.7 Air Flow — If any electrical or other equipment must be left operational inside the
containment it must:

A. Be isolated from the contained work area with its own access that is completely
separate from the work area.
B. Sufficient airflow must be maintained to ensure proper operation for the duration

of the project.

4.3.8 Electrical — All electrical must be locked out and tagged out when possible. In addition, all
electrical within the containment must be checked by a competent person.
4.3.9 Fall Protection — Fall protection must be provided to meet OSHA’s minimum

requirements.
4.3.10 Scaffold — All scaffolding must meet OSHA’s minimum requirements and:

A. Must have a competent person as defined by OSHA on all projects where
scaffolding is erected.

B. All scaffold erection must be designed by a professional engineer, and after
creation must be inspected by this professional engineer.

C. All workers must be trained in scaffold safety as per OSHA requirements.

4.3.11 Flash Point — No material may be used with a flash point less than 140 degrees.

5. Post-Job Submittals

5.1 Post —Job Submittal Requirements

5.1.1 A copy of all contactor field notes and logs, dated and signed by the supervisor,
describing work performed each shift of each day, including the work practices and
procedures used.
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5.1.2 Copies of the Daily Sign In/Out Log showing the following: job name, date, printed name,
signature, TDSHS license number, entry and departure times, type of respiratory
protection used, company or agency represented and reason for entry for all persons
entering the Regulated Area.

5.1.3 Copies of worker air monitoring results relative to OSHA respiratory protections laws.

5.1.4 Copies of all workers and supervisor’s certification and licenses.

51.5 Copy of the waste manifest that was filled out prior to removal of waste to the landfill. It is
the contractor's responsibility to assure that the landfill forwards a copy of the waste
manifest that they have signed to the owner.
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CERTIFICATE OF WORKER'’S RELEASE

(PER WORKER)
Owner: San Angelo Independent School District, 1621 University Avenue; San Angelo, TX 76904
Project: Asbestos Abatement — Main Building — Removal and disposal of floor tile/mastic, trim

caulking, pipe insulation, window caulking/glazing, dry erase/corkboard mastic &

chalkboards/mastic, exterior door caulking, & tar and gravel, as marked on the floor

plans.

Address: SAISD, Austin Elementary School, 700 North Van Buren Street; San Angelo, TX 76901

Employee Name:

Employee SSN:

In consideration of my employment by (Contractor) in conjunction with the
removal and proper disposal of asbestos containing materials, or other work in asbestos-contaminated work
area(s), and for good, valuable, and sufficient consideration, herewith exchanged, the undersigned does hereby
acknowledge, warrant, represent, covenant, and agree as follow:

(1) 1acknowledge and understand that | have been or will be employed in connection with the removal of,
proper disposal of, or other work in asbestos-contaminated work area. | acknowledge that | have been
advised of and understand the dangers inherent in handling asbestos and breathing asbestos dust,
including, but not limited to, THE FACT THAT ASBESTOS CAN CAUSE ASBESTOSIS AND IS A KNOW
CARCINOGEN AND CAN, THEREFORE, CAUSE VARIOUS TYPES OF CANCER.

(2) 1acknowledge and understand that ANY CONTACT WITH ASBESTOS, WHETHER IT CAN BE SEEN OR NOT,
MAY CAUSE ASBESTOSIS AND VARIOUS FORMS OF CANCER, WHICH MAY NOT SHOW UP FOR MANY
YEARS, and | covenant and agree faithfully to take all precautions required of me.

(3) 1hereby warrant and represent that | have not been disabled, laid-off, or compensated for damages due
to asbestosis or any other cancer disease.

(4) 1represent that | can read the English language, or that | have had someone read this instrument to me,
and | understand the meaning of all the provisions contained herein.

Employee:
(Signature and Date)

I hereby certify and represent that the above information is correct and further certify that documentation of the

above represented facts will be provided to the Owner, if so directed. This Certificate of Worker’s Release is valid

for the duration of the Project.

Contractor:

Name:

Title:

(Signature and Date)

Witness:

(Signature and Date)

Submittal Forms



DISPOSAL SITE INFORMATION

Owner: San Angelo Independent School District, 1621 University Avenue; San Angelo, TX 76904

Project: Asbestos Abatement — Main Building — Removal and disposal of floor tile/mastic, trim

caulking, pipe insulation, window caulking/glazing, dry erase/corkboard mastic &

chalkboards/mastic, exterior door caulking, & tar and gravel, as marked on the floor

plans.

Address: SAISD, Austin Elementary School, 700 North Van Buren Street; San Angelo, TX 76901

The proposed disposal site for use in disposing of asbestos-containing waste and/or asbestos-contaminated debris
meets or exceeds all current federal and state regulatory requirements.

Landfill Name:

Owner:

Address:

Contact Person:

Telephone:

| hereby certify and represent that the above information is correct and further certify that documentation of the
above represented facts will be provided to the Owner, if so directed.

Contractor:

Name:

Title:

(Signature and Date)

Submittal Forms
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AT
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Demolition

PROJECT: San Angelo ISD Demolition of Austin Elementary School
1621 University Avenue 700 North Van Buren Street
San Angelo, Texas 76904 San Angelo, Texas 76901

PART 1: GENERAL INFORMATION

1.1

1.2

1.3

14

1.5

1.6

1.7

Related Documents
A. Drawings, General Conditions of the Contract for Construction and Summary of Work —

General Requirements apply to Work of this Section.
Project Work Covered By Contract Documents
A. Without force or effect, work of the total Project consists of demolition of the Austin
Elementary School building, along with foundations, sidewalks, benches, and retaining
walls located at 700 North Van Buren Street in San Angelo, Texas.
Work By Owner
A. There will be no work by owner except utility disconnects.
Contractor Use Of Site And Premises
A. Construction Operations; Limited to areas limited on Drawings.
B. Time Restrictions for Performing Work
1. Normal working hours will be 8:00 am to 5:00 pm, Monday through Friday.
2. Coordinate with the San Angelo ISD and Consultant for all work to be
accomplished outside of the normal working hours.
C. Utility Outages and Shutdown
1. All utilities will be disconnected by the owner.
2. The following additional items will be disconnected by owner and removed by
Contractor.
a) Domestic water lines
b) Gas lines
¢) Electrical
Work Sequence
A. Coordinate demolition schedule and operations with Consultant/Owner.
B. The start date is after completion from the asbestos abatement contractor.
C. Contractor shall have project completed within 50 business days from start date.
Owner Occupancy
A. This building is unoccupied.
Preconstruction Meeting
A. Owner will schedule a meeting after Notice to Proceed.
B. Attendance Required: Consuiltant, Contractor and Owner



Demolition

C. Agenda:
1. Submission of insurance certificates and bonding
2. Distribution of Contract Documents
3. Designations of personnel representing the parties in Contract and the
Consultant.
4. Procedures and processing of field decision, applications for payments, proposal
requests, Change Orders, and Contractor closeout procedures.
Scheduling
Use of premises by Owner and Contractor.
Owner’s requirements.
Construction facilities and controls provided by Owner.
9. Security and housekeeping procedures
10. Procedures for maintaining record documents.
1.8 Examination
A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent
Work.
B. Examine and verify specific conditions described in individual specification sections.
C. Verify that utility services are available, of the correct characteristics, and in the correct

location.

® N>



Demolition

1.9 Scope Of Work
The following shall be applicable to the Austin Elementary School and associated items:

A.

Txem mo

—

zZzr X

o

The Austin Elementary School building, in its entirety, shall be demolished, as marked on
the site map. This includes all footings, slabs, sidewalks, retaining walls, steps, and all
other concrete directly associated with the building.

The basement walls shall be removed at a minimum depth of 3. The basement floor
shall be busted or drilled for proper drainage. Backfill of the basement shall be in 8" lifts
at 90%-95% compaction.

The roofing material containing ACM shall be separated and properly disposed of. All
NESHAP regulations shall be followed. The material shall not be piled up and stored on
site. ACM shall be removed from site daily. All ACM shall be wrapped in poly and
contractor must have transporter license. (See asbestos specifications)

Install a temporary 6’ fence around the work site.

All trees shall remain and be protected around the drip edge and wrapped with plywood.
If any tree is to be removed due to demolition procedures, approval must be granted from
San Angelo ISD prior to removal.

Remove concrete pads, benches, and retaining walls, as marked on the site map.

All parking lots shall remain and not be damaged.

All curbs and gutters associated with the parking lot shall remain.

All manifest and load receipts shall be collected daily. All concrete that is taken to be
reclaimed or disposed of at a location other than the landfill shall have documents stating
location, number of loads, and documentation stating acceptance of materials.

The contractor shall develop and implement a Stormwater Pollution Prevention Plan
(SWPPP).

The contractor shall have a licensed HVAC company discharge all HVAC units.

Provide a minimum of 6” deep layer of clean topsoil for backfill.

All curbs and sidewalks along the street shall remain and not be damaged.

After approval of grading and finished dirt work, the contractor shall seed with a seed
mixture approved by the school district.

The contractor is responsible for watering the area one time after seed broadcasting.
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PART 2: CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

21

2.2

23

24

25

2.6

27

2.8

29

Related Documents
A. Drawings, General Conditions of the Contract for Construction, Supplementary
Conditions and General Requirements apply to work of this Section.

Temporary Water Service

A. The contractor is responsible for supplying water and electricity for this project.
Temporary Sanitary Facilities

A. The contractor shall provide and maintain required facilities.
Barriers

A. Entrance to work site by other than owner, contractor, and consultant is limited.
Water Control

A. Grade site to drain. Maintain excavations free of water. Provide, operate, and maintain
pumping equipment.

B. Protect site from puddling or running water. Provide water barriers as required to protect
site from soil erosion.

Security

A. Provides security at all times during work.

B. Provide temporary fencing to contain work site.
Parking

A. All parking is to be confined to the property of the work or at locations as designated by
the owner.

Progress Cleaning

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and
orderly condition at all times.

B. Remove waste materials, debris, and rubbish from site and dispose off-site at intervals as
required to maintain clean site. All demolished material shall be transported off site at the
end of each workday.

Project Signs
A. No signs are allowed without Owner’s permission except those required by law.
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PART 3: BUILDING DEMOLITION

3.1

3.2

33

3.4

3.5

3.6

Related Documents
A. The Drawings, General Conditions of the Contract for Construction, Supplementary
conditions, and General Requirements apply to the work of this Section.
General Demolition
A. Demolition of designated structures and slab and removal of materials from site.
B. Demolition of all below grade construction, including foundations and footings to 3’ below
grade. Disconnecting, capping, and removal of identified utilities.
C. Removal of identified utilities.
D. The contractor is responsible for locating all underground utilities to prevent damage to
fiber lines, gas lines, and water lines.

Project Record Documents
A. Accurately record actual locations of capped utilities and subsurface obstructions. Sewer

is to be capped in a manner in accordance with the owner.
Qualifications
A. Demolition Firm: Company specializing in performing the Work of this Section with a
minimum of five years documented experience.
B. All subcontractors must be approved by the owner.
Regulatory Requirements
A. Conform to applicable code for demolition of structures, safety of adjacent structures,
dust control, runoff control, and disposal.
Obtain required permits from authorities.
Notify affected utility companies before starting work and comply with their requirements.
Do not close or obstruct roadways or hydrants without permits.
Conform to applicable regulatory procedures when discovering hazardous or
contaminated materials.
Comply with governing EPA/TDSHS Notification Regulations before beginning
demolition. Comply with hauling and disposal regulations of Authorities having
Jurisdiction.
Project Conditions
A. Building to be demolished will be vacated and its use discontinued before the start of
work.
B. Conditions existing at the time of Pre-Proposal inspection will be maintained by Owner as
far as practical.
C. Storage or sale of removed items or materials on site is not Permitted.

moow

il



PART 4: PRODUCTS

4.1
A

References
A.

4.2

B.

4.3 Preparation
A.

B.

C.

4.4 Backfilling

mo o wp
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J.
Schedule
A
B.
Scarifying
A.

4.5

4.6

B.
C.

4.7 Tolerances
A.

Demolition

Related Documents

The Drawings, General Conditions of the Contract for construction,
Supplementary Conditions and — General Requirements apply to the work of this
Section.

ASTM D698 — Test Methods for Moisture-Density Relations of Soils and Soil-
Aggregate Mixtures, Using 5.5 Ib. (2.49 Kg) Rammer and 12-inch (304.8 mm)
Drop.

ASTM D2922 — Test Methods for Density of Soil and Soil Aggregate in Place by
Nuclear Methods (Shallow Depth).

Compact sub-grade to density requirements for subsequent backfili materials.
Cut-out soft areas of sub-grade not capable of compaction in place. Backfill with
fill and compact to density equal to or greater than requirements for subsequent
fill material.

Scarify and proof roll sub-grade surface to a depth of 8 inches to identify soft
spots; fill and compact to density equal to or greater than requirements for
subsequent fill materials.

Backfill areas to contours and elevations with unfrozen materials.
Systematically backfill to aliow maximum time for natural settlement. Do not
backfill over porous, wet, frozen, or spongy sub-grade surfaces.

Fill: Place and compact material in equal continuous layers not exceeding 8
inches compacted depth.

Employ a placement method that does not disturb or damage other work.
Maintain optimum moisture content of backfill materials to attain required
compaction density.

Make gradual grade changes. Blend slopes into level areas.

Remove surplus backfill materials from site.

Leave fill material stockpile areas free of excess fill materials.

Roto till topsoil to provide maximum of 1 % inch diameter dirt clods; Hand rake
smooth.

Provide a minimum of an 6” deep layer of clean topsoil.

Fill material: 90% density, ASTM D-1557
Topsoil: 85% density, ASTM D-1557.

Scarify existing lawn (turf) areas compacted during demolition to a minimum of 6

inches deep.
Reshape and level to meet adjacent undisturbed areas.
Roto till area to provide maximum of 1 %2 inch diameter dirt clods; Hand rake

smooth.

Top Surface of General Backfilling: Plus or minus 1 inch from required/existing
elevations.

4.8 Field Quality Control

A.
B.

Compaction testing will be performed in accordance with ASTM D6938, upon
owner’s discretion.

If tests indicate Work does not meet specified requirements, remove work,
replace, and retest.



Demolition

PART 5: EXECUTION

5.1 Preparation

A.
B.
C.

A temporary 6’ fence shall be erected. Lockable gates shall be installed.
Furnish sanitary facilities.
Mark locations of utilities.

5.2 Demolition Requirements

A
B.

C.

F.

Conduct demolition to minimize interference with adjacent structures and occupancies.
Cease operations immediately if adjacent structures appear to be in danger. Notify
Owner and Consultant. Do not resume operations until directed.

Conduct operations with minimum interference to public or private accesses. Maintain
protected egress and access at all times.

Sprinkle Work with water to minimize dust. Provide hoses, water connections, and water
trailer/truck for this purpose. There shall be no visible dust.

There shall be no use of cutting torches until work area is clear of all flammable material.
Contractor shall maintain a fire watch and shall employ the use of portable fire
suppression devices during all use of cutting torch operations.

Use of any type of explosives is prohibited.

5.3 Demolition

@mMmo o>

Disconnect, remove, cap, and identify designated utilities within designated areas.
Cut all piping a minimum of 36" below grade.

Remove concrete slabs on grade.

Rough grade and compact areas affected by demolition to assure water draining.
Remove demolished materials from site.

Do not burn or bury materials on site. Leave site in clean condition.

Remove temporary work.

5.4 Disposal

A

B.

All demolition material must be disposed of in a certified landfill and waste manifest
tickets shall be furnished to the owner.

No waste will be removed from the site utilizing a truck or dumpster until the waste
manifest has been signed by the owner or owner’s representative and a copy has been
received.
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San Angelo Independent School District
REQUEST FOR PROPOSAL

Bid Name: Opening Date and Time:
Austin & San Jacinto Demo 3:00 PM -06/11/2025
Bid Number: 25-006 Location of Opening:
Purchasing Department
Completion Date: Fall 2025 1621 University
San Angelo, TX 76904

The undersigned authorized representative of the vendor indicated below hereby acknowledges:

1.

2.

That he/she is authorized to enter into contractual relationships on behalf of the company indicated
below, and

That he/she has carefully examined this Bid Notice, the accompanying Bid Forms, and the General
Terms and Conditions and Item Specifications associated with this Bid Invitation, and

That he/she proposes to supply any products or services submitted under this Bid Invitation at the
prices quoted and in strict compliance with the General Terms and Conditions, and Item
Specifications associated with this Bid Invitation, unless any exceptions are noted in writing with
this bid response, and

That if any part of the bid is accepted, he/she will furnish all products or services awarded under
this bid at the prices quoted and in strict compliance with the General Terms and Conditions, and
Item Specifications associated with this Bid Invitation, unless any exceptions are noted in writing
with this bid response, and

That any and all exceptions to the General Terms or Conditions of this bid have been noted in
writing in this bid response, and that no other exceptions to the General Terms or Conditions will
be claimed.

By submitting a bid, each bidder agrees to waive any claim it has or may have against the San Angelo
Independent School District, the Architect/Engineer, and their respective employees, arising out of or in
connection with the administration, evaluation, or recommendation of any bid; waiver of any
requirements under the Bid Documents; or the Contract Documents; acceptance or rejection of any bids;
and award of the Contract.

Offeror agrees to exhaust its administrative remedies under District Policy and the Disputes Clause of
any resulting contract before seeking judicial relief of any type in connection with any matter related to
this solicitation, the award of any contract, and any dispute under any resulting contract.

Name of Bidding Company Date

Address Signature of Authorized Representative

City, State, Zip Printed name of Authorized Representative

Contact Name Position of Authorized Representative

Telephone Number of Contact Person Fax Number of Contact Person

E-mail Address of Contact Person Web Address




SAN ANGELO INDEPENDENT SCHOOL

Company Name
DISTRICT

Purchasing Department Contact

Austin & San Jacinto Demolition Phone Number

Address

RFP 25-006

San Angelo ISD reserves the right to award all three
projects individually if it is more advantageous to the
district. All work to begin by August 11, 2025

Asbestos

Base Proposal

Austin Elementary Asbestos Abatement. Contractor proposes to
furnish all materials, labor, and equipment necessary to complete the
work in accordance with said documents, of which this Proposal is a
part, for the following sum:

Number of business days to complete Abatement

A $20,000 owners contingency will be add to the final price of all bids by the owner.

$20,000

Total Base Bid Turnkey Project Price Including
Owners Contingency

Asbestos, Unit Pricing

2 Per linear foot price for asbestos containing pipe insulation removal
price per linear foot
3 Per square foot price for asbestos containing floor tile and mastic removal
price per square foot
4 Per linear foot price for asbestos containing window caulking removal
price per linear foot
Demolition

Base Proposal

Austin Elementary Demolition. Contractor proposes to furnish all
materials, labor, and equipment necessary to complete the work in
accordance with said documents, of which this Proposal is a part, for the
following sum:

A $20,000 owners contingency will be add to the final price of all bids by
5 the owner.

$20,000

Total Base Bid Turnkey Project Price Including
Owners Contingency

Number of business days to complete Demolition




San Jacinto Elementary Demolition. Contractor proposes to furnish all
materials, labor, and equipment necessary to complete the work in
accordance with said documents, of which this Proposal is a part, for the
following sum:

A $20,000 owners contingency will be add to the final price of all bids by
the owner.

$20,000

Total Base Bid Turnkey Project Price Including
Owners Contingency

Number of business days to complete Demolition

Demolition, Unit Pricing

Concrete, 4-inch thick, 3,000 psi, concrete sidewalk, including, base

7 preparation, grading and forming
price per square foot
Questionnaire
8 Did you Attend the MANDATORY PRE BID WALK ?
Yes , No
9 Did you include your mandatory Bid Bond?
Yes , No

Important Dates

06/04/25

MANDATORY PRE BID WALK 11am

06/11/25

Bids Due by 3PM

07/21/25

Board Approval

References

List at least three ISD references or recent commercial customers, with contact information. Or attach 3 letters of reference to your bid.

Name Of Customer, Contact Email, Contact Phone Number
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SAN ANGELO INDEPENDENT SCHOOL DISTRICT

GENERAL CONDITIONS FOR BIDDING

Bids shall be submitted on this form. All prices must be typed or written in ink. Bids written in pencil will not
be accepted. Each bid shall be placed in a separate envelope, sealed and properly identified with the bid title
and the time and date to be opened.

Bids must be received in the Purchasing Department office before the hour and date specified. DO NOT
FAX OR EMAIL YOUR BID!

The prices bid should be F.O.B. destination, inside delivery. All freight charges must be included in your bid
pricing. If otherwise, state on Deviation/Compliance Signature form.

Delivery shall be made during normal school hours unless prior approval has been obtained from authorized
District personnel.

All items bid must be new, unused, and in first-class condition, packaged in containers suitable for shipment
and storage. If otherwise, state on Deviation/Compliance Signature form.

All electrical items must meet all applicable OSHA standards and regulations, and must bear the appropriate
listing from US, FMRC, NEMA, or U L Laboratories.

Materials Safety Data Sheets (MSDS) on chemicals or any other products customarily requiring MSDS
Sheets must be provided for each ordering department. MSDS Sheets must be delivered along with the
shipment within the contract period. Additional MSDS Sheets must be provided in a timely manner at no
charge upon request to the District.

Installation: the successful bidder shall provide the following services on the items bid, at no additional cost to
the District, if otherwise, state on Deviation/Compliance Signature form.

Provide transportation of items to the facility.

Place the items in the proper location within the facility.

Uncrate and completely assemble (if otherwise, state on Deviation/Compliance Signature form).
Provide adjustment by a trained installation mechanic.

Remove all the debris from site.

P20 T

The District is exempt from Federal Excise Tax, and State Tax. Do not include tax in your bid totals. If it is
determined that tax was included in the bid, it will not be included in the tabulation or any awards. The tax
exemption certificate will be furnished upon request.

Any catalog, brand name, or manufacturer’s reference used in the bid is descriptive and not restrictive and
is intended to indicate type and quality desired. Bids on brands of like nature and quality will be considered.
If bidding on other than referenced specifications, bid must show manufacturer, brand, model, etc. of item
being offered. If other than brand(s) specified is offered, complete descriptive information of each article
being bid should be included with the bid. If bidder takes no exception to the specification of referenced data,
he will be required to furnish brand names, models, etc. as specified.

Samples, when requested, must be furnished at no cost to the District. Each sample, when requested,
should be clearly marked with bidder's name and item number on the bid. DO NOT ENCLOSE IN OR
ATTACH BID TO SAMPLE.

The Board of Trustees of San Angelo Independent School District reserves the right to accept or reject all or
any part of any bid, waive minor technicalities and award the bid to best serve the interest of the District.

The District reserves the right to purchase or lease-purchase additional articles as listed on this bid subject to
verification of the same or lower prices and conditions on bid.

All items and services being bid must conform to all appropriate local, state, and federal laws, ordinances,
and regulations.

It is to be understood that the bidder, if awarded an order or contract, agrees to protect, defend, and hold
harmless the San Angelo Independent School District from any suits or demands for payment that may be
brought against it for the use of any patented material, process, article, or device that may enter into the
manufacture and/or construction or from a part of the work covered by either order or contract and, bidder
further agrees to indemnify and hold harmless the San Angelo Independent School District from suits or
actions of every nature and description brought against it for, or on account of any injuries or damages
received or sustained by any party or parties by, or for any of the acts of the vendor, his servants or agents.
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It is not the policy of the District to purchase on the basis of low bids alone. In evaluating bids submitted and
per the Texas Education Code 44.031(b), the following considerations shall be taken into account to
determine the best value for the District.

the purchase price;

the reputation of the vendor and of the vendor’s goods or services;

the quality of the vendor’s goods or services;

the extent to which the goods or services meet the district’s needs;

the vendor’s past relationship with the district;

the impact on the ability of the district to comply with laws and rules relating to historically underutilized
businesses;

the total long-term cost to the district to acquire the vendor’s goods or services;

for a contract for goods and services, other than goods and services related to telecommunications and
information services, building construction and maintenance, or instructional materials, whether the
vendor or the vendor’s ultimate parent company or majority owner: (a) has its principal place of business
in this state; or (b) employs at least 500 persons in this state; and

i. any other relevant factor specifically listed in the request for bids and proposals.

~oooow

JQ

The contract will be awarded in the best interest of San Angelo Independent School District. Specific award
information is located under Specific Terms and Conditions Item #1.

Any and all protests regarding San Angelo ISD bidding procedures will be governed by the San Angelo
Independent School District Board Policy for Grievances.

If the District fails to appropriate funds to provide for the annual renewal of a contract, the District may cancel
without termination charge. This is provided that the Contractor receives at least 30 days written notice of the
termination stating the lack of funding as the reason for the termination.

The San Angelo Independent School District may not be held liable for non-funding of a contract caused
through no fault of its own.

Vendors not responding appropriately to Bid Requests will be deleted from our qualified vendor list and will
not be reinstated unless specifically requested. SAISD reserves the right to delete vendors that do not
respond appropriately.

All Bidders must execute the “Affidavit of Non-Collusion”, “Felony Conviction Notification”, “Bidders
Certification”, “Debarment and Suspension Certification Form”, “Deviation/Compliance Signature Form”, or
“No Bid Natification” enclosed herewith for his bid to be considered. The name of the company
representative on these forms should be the same.

Bid results will be presented to the San Angelo Independent School District Board of Trustees for approval at
the earliest opportunity following the bid/proposal opening if $25,000 or greater.

It is the policy of the San Angelo Independent School District not to discriminate on the basis of sex, disability,
race, color, or national origin in its educational programs and/or activities, nor in its employment practices.

The bidder shall not sell, assign, transfer, or convey any contract resulting from this proposal, in whole or
part, without the prior written consent from the District. Such consent shall not relieve the assigned of liability
in the event of default by the assignee.



STANDARD TERMS AND CONDITIONS

CERTIFICATION: By signature on Bid Document the vendor certifies that:

a. The vendor has not paid, or agreed to pay, any person, other than bona fide employees, a
fee or brokerage resulting from the award of any contract resultant from this bid.
b. The prices in this bid have been arrived at independently without consultation,

communication, or agreement, for the purpose of restricting competition as to any matter
relating to such prices, with any other vendor or potential vendor.

CONTRACT MODIFICATION: No modification of this contract shall bind buyer unless a formal
contract amendment is executed between buyer and vendor.

CONTRACT AND PURCHASE ORDERS: A response to this Bid Document is an offer to contract
with the SAISD and its members based upon the Item Specifications and the Standard Terms and
Conditions contained in the Bid Document. Bids do not become contracts unless and until they
are accepted by the SAISD and put into effect by the issuance of a Purchase Order(s) signed by
an authorized representative of the SAISD Purchasing Department.

This contract shall collectively include (1) the General Terms and Conditions and the Item
Specifications included in the Bid Document and any subsequent addenda thereto, (2) the bidder’s
signed Notice of Bid Document sheet and any other data collection sheets included with the Bid
Invitation, (3) the bidder’s entire response to the Bid Invitation, (4) the bidder's Notice of Award
Letter, (5) and any additional terms, conditions, or instructions contained in each individual
Purchase Order. The contract shall be interpreted by and governed under the law of the State of
Texas in Tom Green County.

PACKING AND SHIPPING: (If applicable) vendor shall be responsible for industry standard
packing which conforms to requirements of carrier’s tariffs and ICC regulations. Containers must
be clearly marked as to the purchase order number. All shipments are to be F.O.B. destination,
freight prepaid, to San Angelo Independent School District at the specific address on the purchase
order. Delivery shall be made during normal working hours only, 8:00am to 3:00pm, unless
approval for late delivery has been obtained.

NO REPLACEMENT OF DEFECTIVE TENDER: (If applicable) every tender of goods must fully
comply with all the provisions of this contract as to time of delivery, quantity, assortment, quality,
and the like. If a tender is made which does not fully conform, this shall constitute a breach and
vendor shall not have the right to substitute a conforming tender.

DEFAULT IN ONE INSTALLMENT TO CONSTITUTE TOTAL BREACH: (If applicable) each
installment or lot of this contract is dependent on every other installment or lot and delivery of non-
conforming goods/services or a default of any nature under one installment or lot will impair the
value of the whole contract and constitutes a breach of the contract as a whole.

GRATUITIES: The buyer may, by written notice to the vendor, cancel this contract if it is found by
buyer that gratuities, in the form of entertainment, gifts or otherwise were offered or given by the
vendor or any agent or representative of the vendor, to any employee of the San Angelo
Independent School District with a view toward securing an order or securing favorable treatment
with respect to the awarding or amending, or the making of any determinations with respect to the
performing of such order. In the event this contract is canceled by buyer pursuant to this
provision, buyer shall be entitled, in addition to any other rights and remedies, to recover or
withhold from the vendor the amount of the gratuity.

WARRANTIES: (If applicable) vendor warrants that all goods delivered under this contract will
conform to the requirements of this contract (including all applicable descriptions, specifications,
drawings, and samples), and will be free from defects in design and fit for the intended purposes.
Any inspection or acceptance of the goods by buyer shall not alter or affect the obligations of
vendor or the right of buyer under the foregoing warranties.

ASSIGNMENT-DELEGATION: No right or interest in this contract shall be assigned by vendor
without the written permission of buyer, and no delegation of any duty of vendor shall be made
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without permission of buyer. Any attempted assignment of delegation shall be wholly void and
totally ineffective for purposes unless made in conformity with this paragraph.

ASSIGNMENT-CLAIMS: Vendor and the San Angelo Independent School District recognize that
in actual economic practice overcharges resulting from anti-trust violations are in fact borne by the
District. Therefore, vendor hereby assigns the District any and all claims for such overcharges.

ADVERTISING: Vendor shall not advertise or publish, without the District’s prior consent, the fact
that the District has entered into this contract, except to the extent necessary to comply with
proper requests for information as provided by appropriate statues.

TITLE AND RISK OF LOSS: (If applicable) the title and risk of loss of the goods shall not pass to
the District until the District actually receives the goods at the point of delivery.

INSPECTION: (If applicable) all goods are subject to final inspection and acceptance by the
District. Material/services failing to meet the requirements of this contract will be held at vendor’s
risk and may be returned to vendor. If so returned, the cost of transportation, unpacking,
inspection, repackaging, reshipping, or other like expenses are the responsibility of the vendor.

LIENS: All goods delivered and labor performed under this contract shall be free of all liens, and if
the District requests, a formal release of all liens will be delivered to the District.

INDEMNIFY: Vendor agrees to indemnify and hold the District harmless from any damage or
expense whatsoever resulting to the District from any and all claims and demands on account of
infringement or alleged infringement of any patent in connection with the manufacture of use of
any product included in this contract. Upon written requests vendor will defend, at it's own cost
and expense, any legal action or suit against the District involving any such alleged patent
infringement, and will pay and satisfy any and all judgements or decrees rendered in any such
legal actions or suits. Vendor will indemnify San Angelo Independent School District against all
claims for damages to persons or property resulting from defects in materials or workmanship.

REMEDIES AND APPLICABLE LAWS: This contract shall be governed by San Angelo
Independent School District and vendor shall have all remedies afforded each by the Uniform
Commercial Code, as adopted in the State of Texas, except as otherwise provided in this contract
or in statutes pertaining specifically to the State. This contract shall be governed by the laws of
the State of Texas, and suits pertaining to this contract may be brought only in the courts of the
State of Texas in Tom Green County.

CONFLICT OF INTEREST: This contract is subject to cancellation by buyer if any person
significantly involved in initiating, negotiating, securing, drafting or creating the contract on behalf
of San Angelo Independent School District, is at any time while the contract is in effect, an
employee of any other party to the contract in any capacity or a consultant to any other party of the
contract with respect to the subject matter of the contract.

FORCE MAJEURE: Neither party shall be held responsible for any losses resulting if the
fulfillment of any terms or conditions of this contract are delayed or prevented by any other cause
not within the control of the party whose performance is interfered with and which, by the exercise
of reasonable diligence, said party is unable to prevent.

RIGHT TO ASSURANCE: Whenever one party to this contract in good faith has reason to
qguestion the other party’s intent to perform, he may demand that the other party give a written
assurance of this intent to perform. In the event that demand is made and no assurance is given
within five (5) days, the demanding party may treat this failure as an anticipatory repudiation of the
contract.

INTERPRETATION-PAROL EVIDENCE: This contract is intended by the parties as a final
expression of their agreement and is intended also as a complete and exclusive statement of the
terms of this agreement. No course of prior dealing between the parties and no usage of the trade
shall be relevant to supplement or explain any term used in this contract. Acceptance or
acquiescence in a course of performance rendered under this contract shall not be relevant to
determine the meaning of this contract even though the accepting or acquiescing party has
knowledge of the nature of the performance and opportunity to objection. Whenever a term
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defined by the Uniform Commercial Code is used in this contract, the definition contained in the
Code is to control.

COMPLIANCE OF LAWS: The final contract must be in compliance with all federal and Texas
State laws and regulations and is subject to termination by the Governing Board of the San Angelo
Independent School District, termination for non-availability of funding and for prepayment, without
penalty.

CHOICE OF LAW: The parties hereby agree that this agreement was negotiated, made and
entered into in the State of Texas and under the laws of the State of Texas.

INFRINGEMENT: Contractor agrees to protect San Angelo Independent School District from
claims involving infringement or copyrights.

TECHNICAL SPECIFICATIONS: Technical specifications define the minimum acceptable standard.

REMEDIES FOR NON-PERFORMANCE OF CONTRACT, AND TERMINATION OF CONTRACT:
If the vendor cannot comply with the terms and conditions in fulfilling its contract as anticipated, the vendor
must supply the same products or services contracted from other sources at the contract price. The vendor’s
delay in the above will constitute the vendor's material breach of contract, whereupon the SAISD may
terminate the vendor’s contract for cause as provided by the remainder of this section.

If any delay or failure of performance is caused by a Force Majeure event as described in section #18 of this
Standard Terms and Conditions document entitled “Force Majeure,” the SAISD may, in its sole discretion,
terminate this contract in whole or part, provided such termination follows the remaining requirements of this
section.

Except as otherwise provided for within the Standard Terms and Conditions of this document, this contract
may be terminated in whole or in part by either party in the event of substantial failure by the other party to
fulfill its obligations under this contract through no fault of the terminating party; provided that no such
termination may be implemented unless and until the other party is given (1) at least ten (10) days written
notice (delivered by certified mail, return receipt requested) of intent to terminate, and (2) an opportunity for
consultation with the terminating party, followed by a reasonable opportunity, of not more than ten (10)
working days, to rectify the defects in products or performance, prior to termination.

Valid causes for termination of this contract will include, but are not limited to:

(@ The vendor’s failure to adhere to any of the provisions of the General Conditions and Standard
Terms and Conditions of the Bid Document.

(b) The vendor delivering any product(s) that fails to meet the Item Specifications included in this Bid
Invitation relating to the awarded product(s).

(c) The vendor delivering any substitution(s) of product(s) different than those originally bid and
awarded without the written approval of SAISD.

(d) The vendor’s incomplete response to the Bid Document.

(e) And the vendor’'s noncompliance to any additional terms, conditions, or instructions contained in

each individual Purchase Order issued by the SAISD.

ORDER OF PRECEDENCE: In the event of conflict, the following precedence shall prevail: 1)
terms and conditions set forth on the face of the contract, 2) provisions set forth on specifications,
3) provisions set forth in Referenced Documents; and 4) the general bidding instructions to
bidders.

ERRORS OR OMISSIONS: The District is not responsible for any bidder’s errors or omissions.

CONFIDENTIAL INFORMATION: If a vendor believes that a bid, proposal, offer, or specification
contains information that shall be withheld from disclosure, a statement advising the procurement
officer must be attached and noted on page one of the document.

ADDENDUM: In the event that any changes to this Bid Document occur subsequent to the mailing
or other delivery of the original Bid Document, the changes or corrections to this Bid Invitation will
be made by addendum. It is your responsibility to obtain any addenda that pertains to this
bid. We are no longer mailing the specifications or addenda.

EXTENSION/NON-APPROPRIATIONS CLAUSE: This contract may be renewed for two
additional one-year terms if the vendor and the District agree.
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Price increases for additional year will be negotiated not to exceed the CPI in the San Angelo area
at the time of renewal. Price negotiations may be negotiated to prices below the current pricing.

Negotiations for additional years and price restructuring must be completed forty-five (45) days
before the date of renewal.

INSURANCE REQUIREMENTS - PROOF OF INSURANCE WILL BE REQUIRED FOR
GENERAL LIABILITY, AUTOMOBILE LIABILITY, AND WORKERS’ COMP. INSURANCE LIMITS
WILL BE $1,000,000 PER OCCURRENCE ON GENERAL LIABILITY, $500,000 ON AUTO, AND
STATUTORY LIMITS ON WORKERS’ COMP. THESE REQUIREMENTS APPLY TO ALL
CATEGORIES WHERE SERVICES ARE PROVIDED ON A SAN ANGELO ISD SITE.

CONSTRUCTION BOND REQUIREMENTS - BONDING SURETIES MUST BE QUALIFIED TO
DO BUSINESS IN TEXAS AND ACCEPTABLE TO THE DISTRICT.

BID BOND IN THE AMOUNT OF FIVE PERCENT (5%) OF THE BID MUST BE SUBMITTED
WITH ANY CONSTRUCTION BID.

PAYMENT BONDS WILL BE REQUIRED IF THE CONTRACT FOR SERVICES EXCEEDS
$25,000.00.

PERFORMANCE BONDS WILL BE REQUIRED IF THE CONTRACT FOR SERVICES EXCEEDS
$100,000.00.




EFORM A
NON-COLLUSION STATEMENT

The undersigned Proposer, by signing and executing this proposal, certifies and represents to the San Angelo
Independent School District that Proposer has not offered, conferred or agreed to confer any pecuniary benefit, as
defined by Section 1.07 (a)(6) of the Texas Penal Code, or any other thing of value, as consideration for the receipt of
information or any special treatment or advantage relating to this proposal;

the Proposer also certifies and represents that Proposer has not offered, conferred or agreed to confer any pecuniary
benefit or other things of value as consideration for the recipient's decision, opinion, recommendation, vote or other
exercise of discretion concerning this proposal.

the Proposer certifies and represents that Proposer has neither coerced nor attempted to influence the exercise of
discretion by any officer, trustee, agent or employee of the San Angelo Independent School District concerning this
proposal on the basis of any consideration not authorized by law.

the Proposer also certifies and represents that Proposer has not received any information not available to other
proposers so as to give the undersigned an advantage with respect to this proposal.

the Proposer further certifies and represents that Proposer has not violated any state, federal or local law, regulation or
ordinance relating to bribery, improper influence, collusion or the like and that Proposer will not in the future, offer,
confer, or agree to confer any pecuniary benefit or other thing of value of any officer, trustee, agent or employee of the
San Angelo Independent School District in return for the person having exercised the person's official discretion,
power or duty with respect to this proposal;

the Proposer certifies and represents that it has not now and will not in the future offer, confer, or agree to confer a
pecuniary benefit or other thing of value to any office, trustee, agent or employee of the San Angelo Independent
School District in connection with information regarding this proposal, the submission of this proposal, the award of
this proposal or the performance, delivery or sale pursuant to this proposal;

the Proposer certifies that the Proposer has not prepared this proposal and will not prepare any future proposals
arising from this Request for Proposal (RFP) in collusion with any other respondent, and that the content of any future
proposals arising out of this RFP will not be communicated by the undersigned nor by any employee or agent to any
other person engaged in this type of business prior to the District’s selection of a contractor for this RFP.

FIRM NAME

ADDRESS

CITY/STATE/ZIP

TYPED NAME OF REPRESENTATIVE(S)

SIGNATURE OF REPRESENTATIVE(S)

DATE



FORM B

FELONY CONVICTION NOTIFICATION

State of Texas Legislative Senate Bill No. 1, Section 44.034, Notification of Criminal History, Subsection
(a), states, “a person or business entity that enters into a contract with a school district must give advance
notice to the District if the person or owner or operator of the business entity has been convicted of a
felony.” The notice must include a general description of the conduct resulting in the conviction of a
felony.

Subsection (b) states, “a school district may terminate a contract with a person or business entity if the
district determines that the person or business entity failed to give notice as required by Subsection (a) or
misrepresented the conduct resulting in the conviction.” The district must compensate the person or
business entity for services performed before the termination of the contract.

This notice is not required of a publicly held corporation.
Please complete the information below:

I, the undersigned agent for the firm named below, certify that the information concerning notification of
felony convictions has been reviewed by me and the following information furnished is true to the best of
my knowledge.

Vendor’'s Name:

Authorized Company Official’s Name (please print or type):

A. My firm is a publicly held corporation; therefore, this reporting requirement is not applicable:
Signature of Company Official: Date:

B. My firm is neither owned nor operated by anyone who has been convicted of a felony.
Signature of Company Official: Date:

C. ]Ic\/l?/ firm is owned or operated by the following individual(s) who has/have been convicted of a
elony:

Name of Felon(s):

Details of Conviction(s):

Signhature of Company Official: Date:
(Name should be the same as on the affidavit-Form A)

Contractor is responsible for the performance of the persons, employees and/or subcontractors Contractor assigns to
provide services for the San Angelo ISD pursuant to this Contract on any and all San Angelo ISD campuses or
facilities. Contractor will not assign individuals to provide services at a San Angelo ISD campus or facility who have a
history of violent, unacceptable, or grossly negligent behavior or who have a felony conviction, without the prior written
consent of the San Angelo ISD Purchasing Department. Prior to supplying labor services under this Contract,
Contractor shall provide a list identifying the individuals, employees and subcontractors that may be assigned to San
Angelo ISD along with a letter signed by an appropriate officer of Contractor that affirms compliance with this
provision. Contractor will revise such letter each time there is a change in Contractor's personnel assigned to a San
Angelo ISD campus or facility, but in any case, annually on the anniversary date of this Contract, if applicable.



FORM C

BIDDER'S CERTIFICATION

The 1985 Texas Legislature passed HB 620 relating to bids by nonresident contractors. The pertinent
portion of the Act has been extracted and is as follows:

Section 1. (a)

(2) “Nonresident bidder” means a bidder whose principal place of business is not in this state
but excludes a contractor whose ultimate parent company or majority owner has its
principal place of business in this state.

3) “Texas resident bidder” means a bidder whose principal place of business is in this state
and includes a contractor whose ultimate parent company or majority owner has its
principal place of business in this state.

Section 1. (b) The state or a governmental agency of the state may not award a contract for general
construction, improvements, services, or public works projects or purchases of supplies, materials, or
equipment to a nonresident bidder unless the nonresident’s bid is lower than the lowest bid submitted by a
responsible Texas resident bidder by the same amount that a Texas resident bidder would be required to
underbid a nonresident bidder to obtain a comparable contract in the state in which the nonresident’s
principal place of business is located.

| certify that isa
(Company Name)

Resident Bidder of Texas as defined in HB 620.

Signature

Print Name

| certify that is a
(Company Name)

Nonresident Bidder of Texas as defined in HB 620 and our principal place of business is:

(City and State)

Signature

Print Name




FORMD

DEBARMENT OR SUSPENSION CERTIFICATION FORM

Non-Federal entities are prohibited from contracting with or making sub-awards under covered
transaction to parties that are suspended or debarred or whose principals are suspended or
debarred. Covered transactions include procurement of goods or services equal to or in excess
of $100,000. Contractors receiving individual awards of $100,000 or more and all sub-recipients
must certify that the organizations and its principals are not suspended or debarred.

By submitting this offer and signing this certificate, this bidder:
+ Certifies that no suspension or debarment is in place, which would preclude receiving a

federally funded contract under the Federal OMB, A-102, Common Rule (§_.36).

Vendor Name:

Vendor Address:

Vendor Telephone:

Authorized Company Official’s Name:
(printed)

Signature of Company Official:

Date:




FORME

DEVIATION/COMPLIANCE FORM

COMPANY NAME

ADDRESS CITY STATE

PHONE NUMBER FAX NUMBER

If the undersigned bidder intends to deviate from the General Conditions Standard Terms and Conditions
or Item Specifications listed in this bid invitation, all such deviations must be listed on this page, with
complete and detailed conditions and information included or attached. The District will consider any
deviations in its bid award decisions, and the District reserves the right to accept or reject any bid based
upon any deviations indicated below or in any attachments or inclusions.

In the absence of any deviation entry on this form, the bidder assures the District of their full compliance
with the Standard Terms and Conditions, Item Specifications, and all other information contained in this
Bid Invitation.

L' No Deviation

. Yes Deviations

If yes is checked, please list below.




FORM F

NO BID NOTIFICATION

VENDOR NAME AGENT’'S NAME
ADDRESS BID NUMBER
DESCRIPTION

The San Angelo Independent School District is interested in receiving competitive pricing on all items bid.
We also desire to keep your firm as a bidder and supplier of materials and equipment. Therefore, it is
important for us to determine why you are not bidding on this item. We will analyze your input carefully
and try to determine if future changes are needed in our specifications and/or procedures.

| did not bid for the following reason: (PLEASE CHECK ONE OF THE LISTED REASONS)
Do not supply the requested product

Quantities offered are too small or too large to be supplied by my company.
(please circle one of the underlined)

Specifications are “too tight” or written around a particular product.
(Please elaborate on this item)

| cannot bid against manufacturer or jobber on this item.
(please circle one of the underlined)

Time frame for bidding was too short for my organization.
Not awarded a contract by SAISD when you felt you were low bidder.

Other

Please indicate your choice for remaining on San Angelo ISD’s bid list.

| wish to remain on bid list. | do not wish to remain on bid list.

VENDOR'S SIGNATURE DATE



Certification Packet

VENDOR NAME

In accordance with §200.326 of the Uniform Administrative Requirements, Cost Principles, and Audit
Requirements for Federal Awards (sometimes referred to as the new “EDGAR”), this Addendum
("Addendum") is proof of the vendor’s willingness and ability to comply with certain requirements which
may be applicable to specific SAISD purchases using federal grant funds.

It amends and is hereby incorporated into an existing agreement between the parties as follows:

I. REQUIRED CONTRACT PROVISIONS FOR NON-FEDERAL ENTITY CONTRACTS UNDER FEDERAL AWARDS
— APPENDIX Il TO 2 CFR PART 200

(A) Contracts for more than the simplified acquisition threshold currently set at $150,000, which is the
inflation adjusted amount determined by the Civilian Agency Acquisition Council and the Defense
Acquisition Regulations Council (Councils) as authorized by 41 U.S.C. 1908, must address administrative,
contractual, or legal remedies in instances where contractors violate or breach contract terms, and
provide for such sanctions and penalties as appropriate.

Pursuant to Federal Rule (A) above, when federal funds are expended by SAISD, SAISD reserves all rights
and privileges under the applicable laws and regulations with respect to this procurement in the event of
breach of contract by either party.

Does vendor agree? YES Initials of Authorized Representative of vendor
(B) Termination for cause and for convenience by the grantee or subgrantee including the manner by which
it will be affected and the basis for settlement. (All contracts in excess of $10,000)

Pursuant to Federal Rule (B) above, when federal funds are expended by SAISD, SAISD reserves the right
to immediately terminate any agreement in excess of $10,000 resulting from this procurement process in
the event of a breach or default of the agreement by Vendor, in the event vendor fails to: (1) meet
schedules, deadlines, and/or delivery dates within the time specified in the procurement solicitation,
contract, and/or a purchase order; (2) make any payments owed; or (3) otherwise perform in accordance
with the contract and/or the procurement solicitation. SAISD also reserves the right to terminate the
contract immediately, with written notice to vendor, for convenience, if SAISD believes, in its sole
discretion that it is in the best interest of SAISD to do so. The vendor will be compensated for work
performed and accepted and goods accepted by SAISD as of the termination date if the contract is
terminated for convenience of SAISD. Any award under this procurement process is not exclusive and
SAISD reserves the right to purchase goods and services from other vendors when it is in the best interest
of SAISD.

Does vendor agree? YES Initials of Authorized Representative of vendor.

(C) Equal Employment Opportunity. Except as otherwise provided under 41 CFR Part 60, all contracts that
meet the definition of “federally assisted construction contract” in 41 CFR Part 601.3 must include the
equal opportunity clause provided under 41 CFR 60-1.4(b), in accordance with Executive Order 11246,
“Equal Employment Opportunity” (30 FR 12319, 12935, 3 CFR Part, 1964-1965 Comp., p. 339), as amended
by Executive Order 11375, “Amending Executive Order 11246 Relating to Equal Employment Opportunity,”
and implementing regulations at 41 CFR part 60, “Office of Federal Contract Compliance Programs, Equal
Employment Opportunity, Department of Labor.”

Pursuant to Federal Rule (C) above, when federal funds are expended by SAISD on any federally assisted
construction contract, the equal opportunity clause is incorporated by reference herein.

Does vendor agree to abide by the above? YES Initials of Authorized Representative of vendor



(D) Davis-Bacon Act, as amended (40 U.S.C. 3141-3148). When required by Federal program legislation,
all prime construction contracts in excess of $2,000 awarded by non-Federal entities must include a
provision for compliance with the Davis-Bacon Act (40 U.S.C. 31413144, and 3146- 3148) as
supplemented by Department of Labor regulations (29 CFR Part 5, “Labor Standards Provisions
Applicable to Contracts Covering Federally Financed and Assisted Construction”). In accordance with the
statute, contractors must be required to pay wages to laborers and mechanics at a rate not less than the
prevailing wages specified in a wage determination made by the Secretary of Labor. In addition,
contractors must be required to pay wages not less than once a week. The non- Federal entity must
place a copy of the current prevailing wage determination issued by the Department of Labor in each
solicitation. The decision to award a contract or subcontract must be conditioned upon the acceptance
of the wage determination. The non-Federal entity must report all suspected or reported violations to
the Federal awarding agency. The contracts must also include a provision for compliance with the
Copeland “Anti-Kickback” Act (40 U.S.C. 3145), as supplemented by Department of Labor regulations (29
CFR Part 3, “Contractors and Subcontractors on Public Building or Public Work Financed in Whole or in
Part by Loans or Grants from the United States”). The Act provides that each contractor or subrecipient
must be prohibited from inducing, by any means, any person employed in the construction, completion,
or repair of public work, to give up any part of the compensation to which he or she is otherwise
entitled. The non-Federal entity must report all suspected or reported violations to the Federal awarding
agency.

Pursuant to Federal Rule (D) above, when federal funds are expended by SAISD, during the term of an
award for all contracts and subgrants for construction or repair, the vendor will be in compliance with all
applicable Davis-Bacon Act provisions.

Does vendor agree? YES Initials of Authorized Representative of vendor

(E) Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708). Where applicable, all
contracts awarded by the non-Federal entity in excess of $100,000 that involve the employment of
mechanics or laborers must include a provision for compliance with 40 U.S.C. 3702 and 3704, as
supplemented by Department of Labor regulations (29 CFR Part 5). Under 40 U.S.C. 3702 of the Act,
each contractor must be required to compute the wages of every mechanic and laborer on the basis of
a standard work week of 40 hours. Work in excess of the standard work week is permissible provided
that the worker is compensated at a rate of not less than one and a half times the basic rate of pay for
all hours worked in excess of 40 hours in the work week. The requirements of 40 U.S.C. 3704 are
applicable to construction work and provide that no laborer or mechanic must be required to work in
surroundings or under working conditions which are unsanitary, hazardous or dangerous. These
requirements do not apply to the purchases of supplies or materials or articles ordinarily available on
the open market, or contracts for transportation or transmission of intelligence.

Pursuant to Federal Rule (E) above, when federal funds are expended by SAISD, the vendor certifies that
during the term of an award for all contracts by SAISD resulting from this procurement process, the
vendor will be in compliance with all applicable provisions of the Contract Work Hours and Safety
Standards Act.

Does vendor agree? YES Initials of Authorized Representative of vendor

(F) Rights to Inventions Made Under a Contract or Agreement. If the Federal award meets the definition of
“funding agreement” under 37 CFR §401.2 (a) and the recipient or subrecipient wishes to enter into a contract
with a small business firm or nonprofit organization regarding the substitution of parties, assignment or
performance of experimental, developmental, or research work under that “funding agreement,” the recipient or
subrecipient must comply with the requirements of 37 CFR Part 401, “Rights to Inventions Made by Nonprofit
Organizations and Small Business Firms Under Government Grants, Contracts and Cooperative Agreements,” and
any implementing regulations issued by the awarding agency.

Pursuant to Federal Rule (F) above, when federal funds are expended by SAISD, the vendor certifies that during the
term of an award for all contracts by SAISD resulting from this procurement process, the vendor agrees to comply

with all applicable requirements as referenced in Federal Rule (F) above.

Does vendor agree? YES Initials of Authorized Representative of vendor



(G) Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act (33 U.S.C. 1251-
1387), as amended—Contracts and subgrants of amounts in excess of $150,000 must contain a
provision that requires the non-Federal award to agree to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401-7671q) and the Federal Water
Pollution Control Act as amended (33 U.S.C. 1251- 1387). Violations must be reported to the Federal
awarding agency and the Regional Office of the Environmental Protection Agency (EPA).

Pursuant to Federal Rule (G) above, when federal funds are expended by SAISD, the vendor certifies that
during the term of an award for all contracts by SAISD resulting from this procurement process, the
vendor agrees to comply with all applicable requirements as referenced in Federal Rule (G) above.

Does vendor agree? YES Initials of Authorized Representative of vendor

(H) Debarment and Suspension (Executive Orders 12549 and 12689)—A contract award (see 2 CFR
180.220) must not be made to parties listed on the government wide exclusions in the System for
Award Management (SAM), in accordance with the OMB guidelines at 2 CFR 180 that implement
Executive Orders 12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR part 1989 Comp., p. 235),
“Debarment and Suspension.” SAM Exclusions contains the names of parties debarred, suspended, or
otherwise excluded by agencies, as well as parties declared ineligible under statutory or regulatory
authority other than Executive Order 12549.

Pursuant to Federal Rule (H) above, when federal funds are expended by SAISD, the vendor certifies that
during the term of an award for all contracts by SAISD resulting from this procurement process, the
vendor certifies that neither it nor its principals is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from participation by any federal department or
agency.

Does vendor agree? YES Initials of Authorized Representative of vendor

(1) Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)—Contractors that apply or bid for an award
exceeding $100,000 must file the required certification. Each tier certifies to the tier above that it will not
and has not used Federal appropriated funds to pay any person or organization for influencing or
attempting to influence an officer or employee of any agency, a member of Congress, officer or
employee of Congress, or an employee of a member of Congress in connection with obtaining any
Federal contract, grant or any other award covered by 31 U.S.C. 1352. Each tier must also disclose any
lobbying with non-Federal funds that takes place in connection with obtaining any Federal award. Such
disclosures are forwarded from tier to tier up to the non- Federal award.

Pursuant to Federal Rule (l) above, when federal funds are expended by SAISD, the vendor certifies that
during the term and after the awarded term of an award for all contracts by SAISD resulting from this
procurement process, the vendor certifies that it is in compliance with all applicable provisions of the
Byrd Anti-Lobbying Amendment (31 U.S.C. 1352). The undersigned further certifies that:
(1) No Federal appropriated funds have been paid or will be paid for on behalf of the undersigned, to any
person for influencing or attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of congress, or an employee of a Member of Congress in connection
with the awarding of a Federal contract, the making of a Federal grant, the making of a Federal loan, the
entering into a cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of a Federal contract, grant, loan, or cooperative agreement.
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an
officer or employee of congress, or an employee of a Member of Congress in connection with this
Federal grant or cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, “Disclosure Form to Report Lobbying”, in accordance with its instructions.
(3) The undersigned shall require that the language of this certification be included in the award
documents for all covered sub-awards exceeding $100,000 in Federal funds at all appropriate tiers and
that all subrecipients shall certify and disclose accordingly.

Does vendor agree? YES Initials of Authorized Representative of vendor



RECORD RETENTION REQUIREMENTS FOR CONTRACTS PAID FOR WITH FEDERAL FUNDS - 2 CFR §
200.333

When federal funds are expended by SAISD for any contract resulting from this procurement process, the
vendor certifies that it will comply with the record retention requirements detailed in 2 CFR § 200.333.
The vendor further certifies that vendor will retain all records as required by 2 CFR § 200.333 for a period
of three years after grantees or subgrantees submit final expenditure reports or quarterly or annual
financial reports, as applicable, and all other pending matters are closed.

Does vendor agree? YES Initials of Authorized Representative of vendor

CERTIFICATION OF NON-COLLUSION STATEMENT
Vendor certifies under penalty of perjury that its response to this procurement solicitation is in all
respects bona fide, fair, and made without collusion or fraud with any person, joint venture, partnership,

corporation or other business or legal entity.

Does vendor agree? YES Initials of Authorized Representative of vendor

CERTIFICATION REGARDING BOYCOTTING CERTAIN ENERGY COMPANIES

If (a) company is not a sole proprietorship; (b) company has ten (10) or more full-time employees; and (c)
this contract has a value of $100,000 or more that is to be paid wholly or partly from public funds, the
following certification shall apply; otherwise, this certification is not required. Pursuant to Tex. Gov't CODE
Ch. 2274 of SB 13 (87" session), the company hereby certifies and verifies that the company, or any
wholly owned subsidiary, majority-owned subsidiary, parent company, or affiliate of these entities or
business associations, if any, does not boycott energy companies and will not boycott energy companies
during the term of the contract. For purposes of this contract, the term “company” shall mean an
organization, association, corporation, partnership, joint venture, limited partnership, limited liability
partnership, or limited liability company, that exists to make a profit. The term “boycott energy
company” shall mean “without an ordinary business purpose, refusing to deal with, terminating business
activities with, or otherwise taking any action intended to penalize, inflict economic harm on, or limit
commercial relations with a company because the company (a) engages in the exploration, production,
utilization, transportation, sale, or manufacturing of fossil fuel-based energy and does not commit or
pledge to meet environmental standards beyond applicable federal and state law, or (b) does business
with a company described by paragraph (a).” See TEx. Gov'T CODE § 809.001(1).

Does vendor agree? YES Initials of Authorized Representative of vendor




CERTIFICATION PROHIBITING DISCRIMINATION AGAINST FIREARM AND AMMUNITION INDUSTRIES

If (a) company is not a sole proprietorship; (b) company has at least ten (10) full-time employees; (c) this contract
has a value of at least $100,000 that is paid wholly or partly from public funds; (d) the contract is not excepted
under TeEx. Gov'T CODE § 2274.003 of SB 19 (87 leg.); and (e) governmental entity has determined that company is
not a sole-source provider or governmental entity has not received any bids from a company that is able to provide
this written verification, the following certification shall apply; otherwise, this certification is not required. Pursuant
to TEX. GOV'T CoDE Ch. 2274 of SB 19 (87t session), the company hereby certifies and verifies that the company, or
association, corporation, partnership, joint venture, limited partnership, limited liability partnership, or limited
liability company, including a wholly owned subsidiary, majority-owned subsidiary parent company, or affiliate of
these entities or associations, that exists to make a profit, does not have a practice, policy, guidance, or directive
that discriminates against a firearm entity or firearm trade association and will not discriminate during the term of
this contract against a firearm entity or firearm trade association. For purposes of this contract, “discriminate
against a firearm entity or firearm trade association” shall mean, with respect to the entity or association, to: “(1)
refuse to engage in the trade of any goods or services with the entity or association based solely on its status as a
firearm entity or firearm trade association; (2) refrain from continuing an existing business relationship with the
entity or association based solely on its status as a firearm entity or firearm trade association; or (3) terminate an
existing business relationship with the entity or association based solely on its status as a firearm entity or firearm
trade association. See Tex. Gov’'T CoDE § 2274.001(3) of SB 19. “Discrimination against a firearm entity or firearm
trade association” does not include: “(1) the established policies of a merchant, retail seller, or platform that restrict
or prohibit the listing or selling of ammunition, firearms, or firearm accessories; and (2) a company’s refusal to
engage in the trade of any goods or services, decision to refrain from continuing an existing business relationship, or
decision to terminate an existing business relationship to comply with federal, state, or local law, policy, or
regulations or a directive by a regulatory agency, or for any traditional business reason that is specific to the
customer or potential customer and not based solely on an entity’s or association’s status as a firearm entity or
firearm trade association.” See Tex. Gov'T CODE § 2274.001(3) of SB 19.

Does vendor agree? YES Initials of Authorized Representative of vendor

CERTIFICATION REGARDING CERTAIN FOREIGN-OWNED COMPANIES IN CONNECTION WITH CRITICAL
INFRASTRUCTURE

Vendor is prohibited from entering into a contract or other agreement relating to critical infrastructure
that would grant to the company direct or remote access to or control of critical infrastructure in this
state, excluding access specifically allowed by the vendor for product warranty and support purposes.
Company, certifies that neither it nor its parent company nor any affiliate of company or its parent
company, is (1) owned by or the majority of stock or other ownership interest of the company is held or
controlled by individuals who are citizens of China, Iran, North Korea, Russia, or a designated country; (2)
a company or other entity, including governmental entity, that is owned or controlled by citizens of or is
directly controlled by the government of China, Iran, North Korea, Russia, or a designated country; or (3)
headquartered in China, Iran, North Korea, Russia, or a designated country. For purposes of this contract,
“critical infrastructure” means “a communication infrastructure system, cybersecurity system, electric
grid, hazardous waste treatment system, or water treatment facility.” See Tex. Gov't CODE § 2274.0101(2)
of SB 1226 (87 leg.). The company verifies and certifies that company will not grant direct or remote
access to or control of critical infrastructure, except for product warranty and support purposes, to
prohibited individuals, companies, or entities, including governmental entities, owned, controlled, or
headquartered in China, Iran, North Korea, Russia, or a designated country, as determined by the
Governor.

Does vendor agree? YES Initials of Authorized Representative of vendor



San Angelo Independent School District

Purchasing Department

Vendor agrees to comply with all federal, state, and local laws, rules, regulations and ordinances,
as applicable. It is further acknowledged that vendor certifies compliance with all provisions, laws,
acts, regulations, etc. as specifically noted above.

Vendor’s Name/Company Name:

Address, City, State, and Zip Code:

Phone Number: Fax Number:

Printed Name and Title of Authorized Representative:

Email

Address:

Signature of Authorized Representative:

Date:




FORMS CHECKLIST

__ Completed — Form A - Non-Collusion Statement, 1 Page
Completed — Form B - Felony Conviction Notice, 1 Page

__ Completed — Form C - Bidders Certification, 1 Page
Completed — Form D - Debarment and Suspension Certification, 1 Page
Completed — Form E - Deviation/Compliance, 1 Page

__ Complete if Applicable - Form F - No Bid Notification, 1 Page

_ Completed — Certification Packet, 6 pages

Completed — W-9 — Request for Taxpayer Identification Number



Form w-g RequeSt for Taxpayer Give form to the

(Rev. March 2024) Identification Number and Certification requester. Do not

Department of the Treasury send to the IRS.
Internal Revenue Service

Before you begin. For guidance related to the purpose of Form W-9, see Purpose of Form, below.

1 Name of entity/individual. An entry is required. (For a sole proprietor or disregarded entity, enter the owner’s name on line 1, and enter the business/disregarded
entity’s name on line 2.)

Go to www.irs.gov/FormW9 for instructions and the latest information.

2 Business name/disregarded entity name, if different from above.

3a Check the appropriate box for federal tax classification of the entity/individual whose name is entered on line 1. Check 4 Exemptions (codes apply only to
only one of the following seven boxes. certain entities, not individuals;

see instructions on page 3):

D Individual/sole proprietor D C corporation D S corporation D Partnership D Trust/estate page 3)

[] LLC. Enter the tax classification (C = C corporation, S = S corporation, P = Partnership) . . . . Exempt payee code (if any)

)

& Note: Check the “LLC” box above and, in the entry space, enter the appropriate code (C, S, or P) for the tax

b classification of the LLC, unless it is a disregarded entity. A disregarded entity should instead check the appropriate Exemption from Foreign Account Tax
o box for the tax classification of its owner. Compliance Act (FATCA) reporting

.E |:| Other (see instructions) code (if any)

o

3b If on line 3a you checked “Partnership” or “Trust/estate,” or checked “LLC” and entered “P” as its tax classification,
and you are providing this form to a partnership, trust, or estate in which you have an ownership interest, check
this box if you have any foreign partners, owners, or beneficiaries. See instructions .

(Applies to accounts maintained
outside the United States.)

5 Address (humber, street, and apt. or suite no.). See instructions. Requester’s name and address (optional)

See Specific Instructions on page 3.

6 City, state, and ZIP code

7 List account number(s) here (optional)

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid
backup withholding. For individuals, this is generally your social security number (SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the instructions for Part |, later. For other
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a
TIN, later.

| Social security number

or
| Employer identification number

Note: If the account is in more than one name, see the instructions for line 1. See also What Name and
Number To Give the Requester for guidelines on whose number to enter. -

Part Il Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me); and

2. | am not subject to backup withholding because (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am
no longer subject to backup withholding; and

3. 1am a U.S. citizen or other U.S. person (defined below); and
4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding
because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid,
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and, generally, payments
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part I, later.

Sign Signature of

Here U.S. person Date

General |nstructions New line 3b has been added to this form. A flow-through entity is
required to complete this line to indicate that it has direct or indirect

Section references are to the Internal Revenue Code unless otherwise foreign partners, owners, or beneficiaries when it provides the Form W-9

noted. to another flow-through entity in which it has an ownership interest. This

change is intended to provide a flow-through entity with information
regarding the status of its indirect foreign partners, owners, or
beneficiaries, so that it can satisfy any applicable reporting
requirements. For example, a partnership that has any indirect foreign
What’s New partners may be required to complete Schedules K-2 and K-3. See the
Partnership Instructions for Schedules K-2 and K-3 (Form 1065).

Future developments. For the latest information about developments
related to Form W-9 and its instructions, such as legislation enacted
after they were published, go to www.irs.gov/FormW9.

Line 3a has been modified to clarify how a disregarded entity completes
this line. An LLC that is a disregarded entity should check the Purpose of Form
appropriate box for the tax classification of its owner. Otherwise, it

should check the “LLC” box and enter its appropriate tax classification. An individual or entity (Form W-9 requester) who is required to file an

information return with the IRS is giving you this form because they

Cat. No. 10231X Form W=9 (Rev. 3-2024)
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must obtain your correct taxpayer identification number (TIN), which
may be your social security number (SSN), individual taxpayer
identification number (ITIN), adoption taxpayer identification number
(ATIN), or employer identification number (EIN), to report on an
information return the amount paid to you, or other amount reportable
on an information return. Examples of information returns include, but
are not limited to, the following.

Form 1099-INT (interest earned or paid).

Form 1099-DIV (dividends, including those from stocks or mutual
funds).

Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds).

Form 1099-NEC (nonemployee compensation).

Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers).

Form 1099-S (proceeds from real estate transactions).
Form 1099-K (merchant card and third-party network transactions).

Form 1098 (home mortgage interest), 1098-E (student loan interest),
and 1098-T (tuition).

Form 1099-C (canceled debt).
Form 1099-A (acquisition or abandonment of secured property).

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN.

Caution: If you don’t return Form W-9 to the requester with a TIN, you
might be subject to backup withholding. See What is backup
withholding, later.

By signing the filled-out form, you:

1. Certify that the TIN you are giving is correct (or you are waiting for a
number to be issued);

2. Certify that you are not subject to backup withholding; or

3. Claim exemption from backup withholding if you are a U.S. exempt
payee; and

4. Certify to your non-foreign status for purposes of withholding under
chapter 3 or 4 of the Code (if applicable); and

5. Certify that FATCA code(s) entered on this form (if any) indicating
that you are exempt from the FATCA reporting is correct. See What Is
FATCA Reporting, later, for further information.

Note: If you are a U.S. person and a requester gives you a form other
than Form W-9 to request your TIN, you must use the requester’s form if
it is substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

An individual who is a U.S. citizen or U.S. resident alien;

A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United States;

An estate (other than a foreign estate); or
A domestic trust (as defined in Regulations section 301.7701-7).

Establishing U.S. status for purposes of chapter 3 and chapter 4
withholding. Payments made to foreign persons, including certain
distributions, allocations of income, or transfers of sales proceeds, may
be subject to withholding under chapter 3 or chapter 4 of the Code
(sections 1441-1474). Under those rules, if a Form W-9 or other
certification of non-foreign status has not been received, a withholding
agent, transferee, or partnership (payor) generally applies presumption
rules that may require the payor to withhold applicable tax from the
recipient, owner, transferor, or partner (payee). See Pub. 515,
Withholding of Tax on Nonresident Aliens and Foreign Entities.

The following persons must provide Form W-9 to the payor for
purposes of establishing its non-foreign status.

In the case of a disregarded entity with a U.S. owner, the U.S. owner
of the disregarded entity and not the disregarded entity.

In the case of a grantor trust with a U.S. grantor or other U.S. owner,
generally, the U.S. grantor or other U.S. owner of the grantor trust and
not the grantor trust.

In the case of a U.S. trust (other than a grantor trust), the U.S. trust
and not the beneficiaries of the trust.

See Pub. 515 for more information on providing a Form W-9 or a
certification of non-foreign status to avoid withholding.

Foreign person. If you are a foreign person or the U.S. branch of a
foreign bank that has elected to be treated as a U.S. person (under
Regulations section 1.1441-1(b)(2)(iv) or other applicable section for
chapter 3 or 4 purposes), do not use Form W-9. Instead, use the
appropriate Form W-8 or Form 8233 (see Pub. 515). If you are a
qualified foreign pension fund under Regulations section 1.897(1)-1(d), or
a partnership that is wholly owned by qualified foreign pension funds,
that is treated as a non-foreign person for purposes of section 1445
withholding, do not use Form W-9. Instead, use Form W-8EXP (or other
certification of non-foreign status).

Nonresident alien who becomes a resident alien. Generally, only a
nonresident alien individual may use the terms of a tax treaty to reduce
or eliminate U.S. tax on certain types of income. However, most tax
treaties contain a provision known as a saving clause. Exceptions
specified in the saving clause may permit an exemption from tax to
continue for certain types of income even after the payee has otherwise
become a U.S. resident alien for tax purposes.

If you are a U.S. resident alien who is relying on an exception
contained in the saving clause of a tax treaty to claim an exemption
from U.S. tax on certain types of income, you must attach a statement
to Form W-9 that specifies the following five items.

1. The treaty country. Generally, this must be the same treaty under
which you claimed exemption from tax as a nonresident alien.

2. The treaty article addressing the income.

3. The article number (or location) in the tax treaty that contains the
saving clause and its exceptions.

4. The type and amount of income that qualifies for the exemption
from tax.

5. Sufficient facts to justify the exemption from tax under the terms of
the treaty article.

Example. Article 20 of the U.S.-China income tax treaty allows an
exemption from tax for scholarship income received by a Chinese
student temporarily present in the United States. Under U.S. law, this
student will become a resident alien for tax purposes if their stay in the
United States exceeds 5 calendar years. However, paragraph 2 of the
first Protocol to the U.S.-China treaty (dated April 30, 1984) allows the
provisions of Article 20 to continue to apply even after the Chinese
student becomes a resident alien of the United States. A Chinese
student who qualifies for this exception (under paragraph 2 of the first
Protocol) and is relying on this exception to claim an exemption from tax
on their scholarship or fellowship income would attach to Form W-9 a
statement that includes the information described above to support that
exemption.

If you are a nonresident alien or a foreign entity, give the requester the
appropriate completed Form W-8 or Form 8233.

Backup Withholding

What is backup withholding? Persons making certain payments to you
must under certain conditions withhold and pay to the IRS 24% of such
payments. This is called “backup withholding.” Payments that may be
subject to backup withholding include, but are not limited to, interest,
tax-exempt interest, dividends, broker and barter exchange
transactions, rents, royalties, nonemployee pay, payments made in
settlement of payment card and third-party network transactions, and
certain payments from fishing boat operators. Real estate transactions
are not subject to backup withholding.

You will not be subject to backup withholding on payments you receive
if you give the requester your correct TIN, make the proper certifications,
and report all your taxable interest and dividends on your tax return.

Payments you receive will be subject to backup withholding if:
1. You do not furnish your TIN to the requester;

2. You do not certify your TIN when required (see the instructions for
Part Il for details);

3. The IRS tells the requester that you furnished an incorrect TIN;

4. The IRS tells you that you are subject to backup withholding
because you did not report all your interest and dividends on your tax
return (for reportable interest and dividends only); or

5. You do not certify to the requester that you are not subject to
backup withholding, as described in item 4 under “By signing the filled-
out form” above (for reportable interest and dividend accounts opened
after 1983 only).
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Certain payees and payments are exempt from backup withholding.
See Exempt payee code, later, and the separate Instructions for the
Requester of Form W-9 for more information.

See also Establishing U.S. status for purposes of chapter 3 and
chapter 4 withholding, earlier.

What Is FATCA Reporting?

The Foreign Account Tax Compliance Act (FATCA) requires a
participating foreign financial institution to report all U.S. account
holders that are specified U.S. persons. Certain payees are exempt from
FATCA reporting. See Exemption from FATCA reporting code, later, and
the Instructions for the Requester of Form W-9 for more information.

Updating Your Information

You must provide updated information to any person to whom you
claimed to be an exempt payee if you are no longer an exempt payee
and anticipate receiving reportable payments in the future from this
person. For example, you may need to provide updated information if
you are a C corporation that elects to be an S corporation, or if you are
no longer tax exempt. In addition, you must furnish a new Form W-9 if
the name or TIN changes for the account, for example, if the grantor of a
grantor trust dies.

Penalties

Failure to furnish TIN. If you fail to furnish your correct TIN to a
requester, you are subject to a penalty of $50 for each such failure
unless your failure is due to reasonable cause and not to willful neglect.

Civil penalty for false information with respect to withholding. If you
make a false statement with no reasonable basis that results in no
backup withholding, you are subject to a $500 penalty.

Criminal penalty for falsifying information. Willfully falsifying
certifications or affirmations may subject you to criminal penalties
including fines and/or imprisonment.

Misuse of TINs. If the requester discloses or uses TINs in violation of
federal law, the requester may be subject to civil and criminal penalties.

Specific Instructions

Line 1

You must enter one of the following on this line; do not leave this line
blank. The name should match the name on your tax return.

If this Form W-9 is for a joint account (other than an account
maintained by a foreign financial institution (FFI)), list first, and then
circle, the name of the person or entity whose number you entered in
Part | of Form W-9. If you are providing Form W-9 to an FFl to document
a joint account, each holder of the account that is a U.S. person must
provide a Form W-9.

Individual. Generally, enter the name shown on your tax return. If you
have changed your last name without informing the Social Security
Administration (SSA) of the name change, enter your first name, the last
name as shown on your social security card, and your new last name.

Note for ITIN applicant: Enter your individual name as it was entered
on your Form W-7 application, line 1a. This should also be the same as
the name you entered on the Form 1040 you filed with your application.

Sole proprietor. Enter your individual name as shown on your Form
1040 on line 1. Enter your business, trade, or “doing business as” (DBA)
name on line 2.

Partnership, C corporation, S corporation, or LLC, other than a
disregarded entity. Enter the entity’s name as shown on the entity’s tax
return on line 1 and any business, trade, or DBA name on line 2.

Other entities. Enter your name as shown on required U.S. federal tax
documents on line 1. This name should match the name shown on the
charter or other legal document creating the entity. Enter any business,
trade, or DBA name on line 2.

Disregarded entity. In general, a business entity that has a single
owner, including an LLC, and is not a corporation, is disregarded as an
entity separate from its owner (a disregarded entity). See Regulations
section 301.7701-2(c)(2). A disregarded entity should check the
appropriate box for the tax classification of its owner. Enter the owner’s
name on line 1. The name of the owner entered on line 1 should never
be a disregarded entity. The name on line 1 should be the name shown
on the income tax return on which the income should be reported. For

example, if a foreign LLC that is treated as a disregarded entity for U.S.
federal tax purposes has a single owner that is a U.S. person, the U.S.
owner’s name is required to be provided on line 1. If the direct owner of
the entity is also a disregarded entity, enter the first owner that is not
disregarded for federal tax purposes. Enter the disregarded entity’s
name on line 2. If the owner of the disregarded entity is a foreign person,
the owner must complete an appropriate Form W-8 instead of a Form
W-9. This is the case even if the foreign person has a U.S. TIN.

Line 2

If you have a business name, trade name, DBA name, or disregarded
entity name, enter it on line 2.

Line 3a

Check the appropriate box on line 3a for the U.S. federal tax
classification of the person whose name is entered on line 1. Check only
one box on line 3a.

IF the entity/individual on line 1 | THEN check the box for . ..

isa(n)...
Corporation Corporation.
Individual or Individual/sole proprietor.

Sole proprietorship

LLC classified as a partnership | Limited liability company and
for U.S. federal tax purposes or enter the appropriate tax

LLC that has filed Form 8832 or | classification:
2553 electing to be taxed as a P = Partnership,
corporation C = C corporation, or
S = S corporation.

Partnership Partnership.
Trust/estate Trust/estate.
Line 3b

Check this box if you are a partnership (including an LLC classified as a
partnership for U.S. federal tax purposes), trust, or estate that has any
foreign partners, owners, or beneficiaries, and you are providing this
form to a partnership, trust, or estate, in which you have an ownership
interest. You must check the box on line 3b if you receive a Form W-8
(or documentary evidence) from any partner, owner, or beneficiary
establishing foreign status or if you receive a Form W-9 from any
partner, owner, or beneficiary that has checked the box on line 3b.

Note: A partnership that provides a Form W-9 and checks box 3b may
be required to complete Schedules K-2 and K-3 (Form 1065). For more
information, see the Partnership Instructions for Schedules K-2 and K-3
(Form 1065).

If you are required to complete line 3b but fail to do so, you may not
receive the information necessary to file a correct information return with
the IRS or furnish a correct payee statement to your partners or
beneficiaries. See, for example, sections 6698, 6722, and 6724 for
penalties that may apply.

Line 4 Exemptions

If you are exempt from backup withholding and/or FATCA reporting,
enter in the appropriate space on line 4 any code(s) that may apply to
you.

Exempt payee code.

Generally, individuals (including sole proprietors) are not exempt from
backup withholding.

Except as provided below, corporations are exempt from backup
withholding for certain payments, including interest and dividends.

Corporations are not exempt from backup withholding for payments
made in settlement of payment card or third-party network transactions.

Corporations are not exempt from backup withholding with respect to
attorneys’ fees or gross proceeds paid to attorneys, and corporations
that provide medical or health care services are not exempt with respect
to payments reportable on Form 1099-MISC.

The following codes identify payees that are exempt from backup
withholding. Enter the appropriate code in the space on line 4.

1—An organization exempt from tax under section 501(a), any IRA, or
a custodial account under section 403(b)(7) if the account satisfies the
requirements of section 401()(2).
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2—The United States or any of its agencies or instrumentalities.

3—A state, the District of Columbia, a U.S. commonwealth or territory,
or any of their political subdivisions or instrumentalities.

4—A foreign government or any of its political subdivisions, agencies,
or instrumentalities.

5—A corporation.

6—A dealer in securities or commodities required to register in the
United States, the District of Columbia, or a U.S. commonwealth or
territory.

7 —A futures commission merchant registered with the Commodity
Futures Trading Commission.

8—A real estate investment trust.

9—An entity registered at all times during the tax year under the
Investment Company Act of 1940.

10—A common trust fund operated by a bank under section 584(a).
11—A financial institution as defined under section 581.

12—A middleman known in the investment community as a nominee or
custodian.

13—A trust exempt from tax under section 664 or described in section
4947.

The following chart shows types of payments that may be exempt
from backup withholding. The chart applies to the exempt payees listed
above, 1 through 13.

THEN the payment is exempt
for...

IF the payment is for. ..

Interest and dividend payments | All exempt payees except
for 7.

Broker transactions Exempt payees 1 through 4 and 6
through 11 and all C corporations.
S corporations must not enter an
exempt payee code because they
are exempt only for sales of
noncovered securities acquired

prior to 2012.

Barter exchange transactions
and patronage dividends

Exempt payees 1 through 4.

Payments over $600 required to | Generally, exempt payees
be reported and direct sales over | { through 5.2

$5,000'

Payments made in settlement of | Exempt payees 1 through 4.
payment card or third-party
network transactions

1See Form 1099-MISC, Miscellaneous Information, and its instructions.

2However, the following payments made to a corporation and
reportable on Form 1099-MISC are not exempt from backup
withholding: medical and health care payments, attorneys’ fees, gross
proceeds paid to an attorney reportable under section 6045(f), and
payments for services paid by a federal executive agency.

Exemption from FATCA reporting code. The following codes identify
payees that are exempt from reporting under FATCA. These codes
apply to persons submitting this form for accounts maintained outside
of the United States by certain foreign financial institutions. Therefore, if
you are only submitting this form for an account you hold in the United
States, you may leave this field blank. Consult with the person
requesting this form if you are uncertain if the financial institution is
subject to these requirements. A requester may indicate that a code is
not required by providing you with a Form W-9 with “Not Applicable” (or
any similar indication) entered on the line for a FATCA exemption code.

A—An organization exempt from tax under section 501(a) or any
individual retirement plan as defined in section 7701(a)(37).

B—The United States or any of its agencies or instrumentalities.

C—A state, the District of Columbia, a U.S. commonwealth or
territory, or any of their political subdivisions or instrumentalities.

D—A corporation the stock of which is regularly traded on one or
more established securities markets, as described in Regulations
section 1.1472-1(c)(1)())-

E—A corporation that is a member of the same expanded affiliated

group as a corporation described in Regulations section 1.1472-1(c)(1)(i).

F—A dealer in securities, commodities, or derivative financial
instruments (including notional principal contracts, futures, forwards,
and options) that is registered as such under the laws of the United
States or any state.

G—A real estate investment trust.

H—A regulated investment company as defined in section 851 or an
entity registered at all times during the tax year under the Investment
Company Act of 1940.

|—A common trust fund as defined in section 584(a).
J—A bank as defined in section 581.
K—A broker.

L—A trust exempt from tax under section 664 or described in section
4947(a)(1).

M—A tax-exempt trust under a section 403(b) plan or section 457(g)
plan.

Note: You may wish to consult with the financial institution requesting
this form to determine whether the FATCA code and/or exempt payee
code should be completed.

Line 5

Enter your address (number, street, and apartment or suite number).
This is where the requester of this Form W-9 will mail your information
returns. If this address differs from the one the requester already has on
file, enter “NEW?” at the top. If a new address is provided, there is still a
chance the old address will be used until the payor changes your
address in their records.

Line 6

Enter your city, state, and ZIP code.

Part I. Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. If you are a resident alien and
you do not have, and are not eligible to get, an SSN, your TIN is your
IRS ITIN. Enter it in the entry space for the Social security number. If you
do not have an ITIN, see How to get a TIN below.

If you are a sole proprietor and you have an EIN, you may enter either
your SSN or EIN.

If you are a single-member LLC that is disregarded as an entity
separate from its owner, enter the owner’s SSN (or EIN, if the owner has
one). If the LLC is classified as a corporation or partnership, enter the
entity’s EIN.

Note: See What Name and Number To Give the Requester, later, for
further clarification of name and TIN combinations.

How to get a TIN. If you do not have a TIN, apply for one immediately.
To apply for an SSN, get Form SS-5, Application for a Social Security
Card, from your local SSA office or get this form online at
www.SSA.gov. You may also get this form by calling 800-772-1213. Use
Form W-7, Application for IRS Individual Taxpayer Identification
Number, to apply for an ITIN, or Form SS-4, Application for Employer
Identification Number, to apply for an EIN. You can apply for an EIN
online by accessing the IRS website at www.irs.gov/EIN. Go to
www.irs.gov/Forms to view, download, or print Form W-7 and/or Form
SS-4. Or, you can go to www.irs.gov/OrderForms to place an order and
have Form W-7 and/or Form SS-4 mailed to you within 15 business
days.

If you are asked to complete Form W-9 but do not have a TIN, apply
for a TIN and enter “Applied For” in the space for the TIN, sign and date
the form, and give it to the requester. For interest and dividend
payments, and certain payments made with respect to readily tradable
instruments, you will generally have 60 days to get a TIN and give it to
the requester before you are subject to backup withholding on
payments. The 60-day rule does not apply to other types of payments.
You will be subject to backup withholding on all such payments until
you provide your TIN to the requester.

Note: Entering “Applied For” means that you have already applied for a
TIN or that you intend to apply for one soon. See also Establishing U.S.
status for purposes of chapter 3 and chapter 4 withholding, earlier, for
when you may instead be subject to withholding under chapter 3 or 4 of
the Code.

Caution: A disregarded U.S. entity that has a foreign owner must use
the appropriate Form W-8.
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Part Il. Certification

To establish to the withholding agent that you are a U.S. person, or
resident alien, sign Form W-9. You may be requested to sign by the
withholding agent even if item 1, 4, or 5 below indicates otherwise.

For a joint account, only the person whose TIN is shown in Part |
should sign (when required). In the case of a disregarded entity, the
person identified on line 1 must sign. Exempt payees, see Exempt payee
code, earlier.

Signature requirements. Complete the certification as indicated in
items 1 through 5 below.

1. Interest, dividend, and barter exchange accounts opened
before 1984 and broker accounts considered active during 1983.
You must give your correct TIN, but you do not have to sign the
certification.

2. Interest, dividend, broker, and barter exchange accounts
opened after 1983 and broker accounts considered inactive during
1983. You must sign the certification or backup withholding will apply. If
you are subject to backup withholding and you are merely providing
your correct TIN to the requester, you must cross out item 2 in the
certification before signing the form.

3. Real estate transactions. You must sign the certification. You may
cross out item 2 of the certification.

4. Other payments. You must give your correct TIN, but you do not
have to sign the certification unless you have been notified that you
have previously given an incorrect TIN. “Other payments” include
payments made in the course of the requester’s trade or business for
rents, royalties, goods (other than bills for merchandise), medical and
health care services (including payments to corporations), payments to
a nonemployee for services, payments made in settlement of payment
card and third-party network transactions, payments to certain fishing
boat crew members and fishermen, and gross proceeds paid to
attorneys (including payments to corporations).

5. Mortgage interest paid by you, acquisition or abandonment of
secured property, cancellation of debt, qualified tuition program
payments (under section 529), ABLE accounts (under section 529A),
IRA, Coverdell ESA, Archer MSA or HSA contributions or
distributions, and pension distributions. You must give your correct
TIN, but you do not have to sign the certification.

What Name and Number To Give the Requester

For this type of account: Give name and EIN of:

©

. Disregarded entity not owned by an The owner

individual

©

. A valid trust, estate, or pension trust Legal entity*

10. Corporation or LLC electing corporate
status on Form 8832 or Form 2553

The corporation

11. Association, club, religious, charitable,
educational, or other tax-exempt
organization

The organization

12. Partnership or multi-member LLC The partnership

13. A broker or registered nominee The broker or nominee

14. Account with the Department of
Agriculture in the name of a public
entity (such as a state or local
government, school district, or prison)
that receives agricultural program
payments

The public entity

15. Grantor trust filing Form 1041 or The trust
under the Optional Filing Method 2,
requiring Form 1099 (see Regulations

section 1.671-4(b)(2)())(B))**

For this type of account: Give name and SSN of:

The individual

2. Two or more individuals (joint account) | The actual owner of the account or,
other than an account maintained by if combined funds, the first individual
an FFI on the account!

1. Individual

3. Two or more U.S. persons Each holder of the account

(joint account maintained by an FFI)

4. Custodial account of a minor The minor?

(Uniform Gift to Minors Act)

5. a. The usual revocable savings trust
(grantor is also trustee)

The grantor-trustee?

b. So-called trust account that is not The actual owner'

a legal or valid trust under state law
The ownerd

o

. Sole proprietorship or disregarded
entity owned by an individual

~

. Grantor trust filing under Optional
Filing Method 1 (see Regulations
section 1.671-4(b)(2)(i)(A))**

The grantor*

"List first and circle the name of the person whose number you furnish.
If only one person on a joint account has an SSN, that person’s number
must be furnished.

2Circle the minor’s name and furnish the minor’s SSN.

3You must show your individual name on line 1, and enter your business
or DBA name, if any, on line 2. You may use either your SSN or EIN (if
you have one), but the IRS encourages you to use your SSN.

4List first and circle the name of the trust, estate, or pension trust. (Do
not furnish the TIN of the personal representative or trustee unless the
legal entity itself is not designated in the account title.)

*Note: The grantor must also provide a Form W-9 to the trustee of the
trust.

**For more information on optional filing methods for grantor trusts, see
the Instructions for Form 1041.

Note: If no name is circled when more than one name is listed, the
number will be considered to be that of the first name listed.

Secure Your Tax Records From Identity Theft

Identity theft occurs when someone uses your personal information,
such as your name, SSN, or other identifying information, without your
permission to commit fraud or other crimes. An identity thief may use
your SSN to get a job or may file a tax return using your SSN to receive
a refund.

To reduce your risk:

Protect your SSN,

Ensure your employer is protecting your SSN, and
Be careful when choosing a tax return preparer.

If your tax records are affected by identity theft and you receive a
notice from the IRS, respond right away to the name and phone number
printed on the IRS notice or letter.

If your tax records are not currently affected by identity theft but you
think you are at risk due to a lost or stolen purse or wallet, questionable
credit card activity, or a questionable credit report, contact the IRS
Identity Theft Hotline at 800-908-4490 or submit Form 14039.

For more information, see Pub. 5027, Identity Theft Information for
Taxpayers.
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Victims of identity theft who are experiencing economic harm or a
systemic problem, or are seeking help in resolving tax problems that
have not been resolved through normal channels, may be eligible for
Taxpayer Advocate Service (TAS) assistance. You can reach TAS by
calling the TAS toll-free case intake line at 877-777-4778 or TTY/TDD
800-829-4059.

Protect yourself from suspicious emails or phishing schemes.
Phishing is the creation and use of email and websites designed to
mimic legitimate business emails and websites. The most common act
is sending an email to a user falsely claiming to be an established
legitimate enterprise in an attempt to scam the user into surrendering
private information that will be used for identity theft.

The IRS does not initiate contacts with taxpayers via emails. Also, the
IRS does not request personal detailed information through email or ask
taxpayers for the PIN numbers, passwords, or similar secret access
information for their credit card, bank, or other financial accounts.

If you receive an unsolicited email claiming to be from the IRS,
forward this message to phishing@irs.gov. You may also report misuse
of the IRS name, logo, or other IRS property to the Treasury Inspector
General for Tax Administration (TIGTA) at 800-366-4484. You can
forward suspicious emails to the Federal Trade Commission at
spam@uce.gov or report them at www.ftc.gov/complaint. You can

contact the FTC at www.ftc.gov/idtheft or 877-IDTHEFT (877-438-4338).

If you have been the victim of identity theft, see www./dentity Theft.gov
and Pub. 5027.

Go to www.irs.gov/IdentityTheft to learn more about identity theft and
how to reduce your risk.

Privacy Act Notice

Section 6109 of the Internal Revenue Code requires you to provide your
correct TIN to persons (including federal agencies) who are required to
file information returns with the IRS to report interest, dividends, or
certain other income paid to you; mortgage interest you paid; the
acquisition or abandonment of secured property; the cancellation of
debt; or contributions you made to an IRA, Archer MSA, or HSA. The
person collecting this form uses the information on the form to file
information returns with the IRS, reporting the above information.
Routine uses of this information include giving it to the Department of
Justice for civil and criminal litigation and to cities, states, the District of
Columbia, and U.S. commonwealths and territories for use in
administering their laws. The information may also be disclosed to other
countries under a treaty, to federal and state agencies to enforce civil
and criminal laws, or to federal law enforcement and intelligence
agencies to combat terrorism. You must provide your TIN whether or not
you are required to file a tax return. Under section 3406, payors must
generally withhold a percentage of taxable interest, dividends, and
certain other payments to a payee who does not give a TIN to the payor.
Certain penalties may also apply for providing false or fraudulent
information.



	(1) Invitation & Table of Contents
	(1.5) Bid Label
	Sheet1

	(2) Special Terms
	(2.1) 2025.05.19 FINAL Revised San Jacinto Demo Specs
	(2.2) 2025.05.19 Final Revised Austin Abatement Specs
	(2.3) 2025.05.19 FINAL Revised Austin Demo Specs
	(3) RFP2
	REQUEST FOR PROPOSAL

	(4) Pricing, Questionairre, Recap
	25-006 Eamil List
	Spec 25-006
	Sheet3

	(4) SAISD General Conditions11.15.24
	DEVIATION/COMPLIANCE FORM
	FORM F
	NO BID NOTIFICATION



