
ROOFTOP EQUIPMENT KMU-1
BREAKER PANEL- K LOCATED
IN KITCHEN #107

ROOFTOP EQUIPMENT HV-1 & HV-2
BREAKER PANEL- O LOCATED IN HALL #107



NEW ROOFTOP EQUIPMENT SCHEDULE SCOPE OF DEMO ELECTRICAL WORK
1) SAFE OFF (3) EXISTING ROOFTOP UNITS HV-1
    HV-2 & KMU-1 AT EXISTING SUB PANELS "K & O"

2) SUB PANEL "O" IS LOCATED IN HALLWAY #107
    OF BUILDING B

3) SUB PANEL "K" IS LOCATED IN KITCHEN #109
    OF BUILDING B

4) DISCONNECT ALL ROOFTOP CONTROL CONDUIT
    FOR REUSE. ADD FLEX CONDUIT AS NEEDED

5) DEMO EXISTING UNIT ROOFTOP DISCONNECT
    BOXES, EMT CONDUIT AND WIRE TO EXISTING
    KMU-1 & HV-2 ONLY

6) DEMO DISCONNECT BOX AT HV-1 ONLY REUSE
    EXSITING CONDUITS

SCOPE OF NEW HVAC WORKSCOPE OF NEW ELECTRICAL WORK

HV-2
CARRIER MODEL 10-TON
50 FEQM12A 2A5-04IAC 
208/230/3 70 AMP (PANEL-O)

HV-1
YORK MODEL 3-TON
XYE04A2B1AB1A
208/230/3/60
30 AMP MOP
(PANEL-O)

CAPTIVAIR MODEL 208V/3 PH
CASHVAC2-E 452-18-13TON DOSA
(PANEL-K)

KMU-1

1) HV-1 3TON 40AMP ROOFTOP UNIT 208//230/3/60
    YORK MODEL NUMBER XYE04A2B1A111A3
    PEARL ECONMIZER CONTROLLER
    MODULATING ECONMIZER  LOCATED IN SUB 
    PANEL "O"

2) HV-2 10TON HEAT PUMP ROOFTOP UNIT 208/230/3/60
    MODEL NUMBER 50FEQM12A2A5-OA1AO
    PEARL ECNOMIZER COTROLLER CONVERTABLE
    ECONO DRYBULB. NEW 70AMP BREAKER WITH NEW
    WIRE TO BE UPSIZED LOCATED IN SUB PANEL"K"

3) KMU-1 CAPTIVEAIRE MODEL NUMBER CAS-HVAC 2-E.30218
    13TON DOAS-1 90AMP BREAKER AND NEW WIRE UPSIZE
    PACKAGE HEAT PUMP 208/230/3/60 PEARL CONTROLLER
    LOCATED IN PANEL "K" (NO ECOMIZER, NO POWER EXHAUST)

SCOPE OF DEMO HVAC WORK
1) DEMO (3) EXISTING ROOFTOP GAS/ELECTRIC UNITS
    HV-1, HV-2 & KMU-1. *KE-1 FAN NOT IN SCOPE

2) ALL (3) EXISTING ROOFTOP CURBS TO REMAIN IN PLACE

3) SAFE OFF GAS SUPPLY  TO ROOFTOP. DEMO ALL GAS
    PIPING TO UNITS. CAP AT ROOFTOP.

4) DISCONNECT AND DEMO ALL ROOFTOP DUCTING TO
    EXISTING ROOFTOP UNITS HV-2 AND KMU-1 

5) REMOVE AND HAUL AWAY ALL ROOF DEMO EQUIPMENT,
    DUCTING AND PIPING.

 

1) PROVIDE AND INSTALL NEW UNIT CURB ADAPTORS FOR (3)
    EXISTING CURBS AT ROOFTOP UNITS HV-1, HV-2 AND KMU-1 

2) NEW ROOFTOP UNITS TO BE ELECTRIC HEAT PUMPS 208/230/3/60

3) PROVIDE AND INSTALL NEW 10TON HV-2 WITH ECONOMIZER

4) PROVIDE AND INSTALL NEW 3TON HV-1 WITH ECONOMIZER

5) PROVIDE AND INSTALL NEW 13TON KMU-1 *NO ECONOMIZER
    OR AUXILIARY HEAT

6) REPLACE (3) EXISTING PELICAN THERMOSTATS WITH (3) NEW
    PELICAN T-3 THERMOSTATS

7) INSTALL NEW DUCTING AT KMAU-1. PROVIDE NEW SUPPORTS
    AS NEEDED

8) INSTALL NEW DUCTING AT HV-2. PROVIDE NEW SUPPORTS
    AS NEEDED

9) TEST AND BALANCE ALL (3) NEW SYSTEMS WITH A CERTIFIED 
    TEST AND BALANCE CONTRACTOR

1) FOR HV-1 SUPPLY AND INSTALL NEW 40AMP
    3 PHASE BREAKER WITH NEW WIRE TO NEW 
    FUSED DISCONNECT BOX

2) FOR HV-2 SUPPLY AND INSTALL NEW 70AMP
    BREAKER WITH NEW WIRE AND NEW EMT
    CONDUIT TO NEW 70AMP FUSED DISCONNECT
    BOX ON UNIT FROM SUB PANEL "K" 

3) FOR KMU-1 SUPPLY AND INSTALL NEW 90AMP
    BREAKER AND NEW WIRE FROM SUB PANEL "K"
    TO NEW FUSED DISCONNECT BOX ON UNIT

4) RECONNECT EXISTING LOW VOLTAGE CONDUIT
    AND EXISTING WIRE TO NEW UNIT. ADD NEW
    FLEX CONDUIT AS NEEDED.

5) START UP AND CHECK PHASEING AT EACH UNIT.
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