

PROJECT	
B25014F	Stadium HS Exterior Restoration Phase 1
BID TABULATION FORM	BID DUE DATE3/31/20252:00 PM
RESPONSIBLE TABULATION/ WERE ALL ITEMS RECEIVED AS REQUESTED	
NAME OF BIDDER	FORMA ConstructionPioneer Masonary RestorationPullman SST Inc
PHONE	
Form of Bid (acknowledge 2 addendum)	X
Subcontractor Information Form	X
Bidder Contractor Form	X
Inclusion Policy	X
Contractor Bid Security Form	X
Contractors Qualification Form	X
Equal Employment Opportunity Statement	X
Base Bid (excluding sales tax)	\$ 800,859.00\$ 777,376.00\$ 631,340.00
Trench Safety	\$ - \$ - \$ -
**The following are not included in Base Bid Amount	
Unit Price 1: Brick Masonry Repointing	\$ 35.00\$ 50.00\$ 95.20
Unit Price 2: Stone Masonry Repointing	\$ 25.00\$ 20.00\$ 11.90
Unit Price 3: Terra Cotta Masonry Repointing	\$ 25.00\$ 20.00\$ 12.75
Unit Price 4: Terra Cotta Sheet Metal Cover	\$ 250.00\$ 100.00\$ 1,440.00
Unit Price 5: Terra Cotta Mortar Patching	\$ 150.00\$ 100.00\$ 345.00
Unit Price 7: Gutter Expansion Joints	\$ 500.00\$ 850.00\$ 500.00
Unit Price 8: Sealant Joints	\$ 18.00\$ 15.00\$ 9.72
Bid Alternate 1: Hot Water Washing	\$ 25,509.00\$ 44,678.00\$ 28,912.00
Bid Alternate 2: Masonry Repair	\$ 50,972.00\$ 75,000.00\$ 149,119.00
Bid Alternate 3: Building Cleaning	\$ 39,128.00\$ 78,930.00\$ 67,599.00
Bid Alternate 4: Courtyard Paver Restroration	\$ 41,932.00\$ 92,250.00\$ 77,315.00
Bid Alternate 5: Gutter Expansion Joints	\$ 28,413.00\$ 107,000.00\$ 36,493.00
Bid Alternate 6: Sealants	\$ 91,442.00\$ 61,632.00\$ 9,771.00
Bid Alternate 7: Stone Benches	\$ 11,171.00\$ 5,000.00\$ 24,750.00
BASE BID \$\$ AMOUNT	\$800,859.00\$777,376.00\$631,340.00\$0.00
Apparent Low Bidder Pullman SST Inc pending document review.	

BASE BID + ALL ALTERNATES

\$1,089,426.00\$1,241,866.00\$1,025,299.00

Sub-Contractors:

Restoration

Finishing Touch Masonry

Self-Perform

Self-Perform

Plumbing

Compass Plumbing

The Plumbing Joint

Self-Perform