



**CONSTRUCTION PURCHASING
CURRENT SOLICITATIONS
July 2025**

Procurement Type	Project Type	Location	Advertised Construction Budget	RFP/ITB	Publish Date	Firm Proposals Due
Procurement Type: ITB General Construction Services Count: 4						
ITB General Construction Services	Modular Classroom Relocation Services	Various	\$2,000,000.00	26-15H	June 9, 2025	July 21, 2025
ITB General Construction Services	Parking Lot	Benoist Farms Elementary School	\$1,680,000.00	26-4H	June 2, 2025	July 21, 2025
ITB General Construction Services	Roofing	Don Estridge High Tech Middle School	\$3,800,000.00	26-1H	May 12, 2025	July 7, 2025
ITB General Construction Services	Roofing	Crosspointe Elementary School	\$1,750,000.00	26-14D	June 23, 2025	August 4, 2025
Procurement Type: RFP Continuing Contract Count: 1						
RFP Continuing Contract	Consultant for Structural Engineering	Various	TBD	26C-003B	June 30, 2025	July 28, 2025
Procurement Type: RFP Design Services Count: 1						
RFP Design Services	Roofing	Boca Raton Community High School	\$11,300,000.00	26C-002H	June 30, 2025	August 4, 2025

The RFP/ITB documents and all additional project information published as part of the RFP/ITB documents may be obtained at: <https://www.bidnetdirect.com/palmbeachschools>
Please note, registering with <https://www.bidnetdirect.com/palmbeachschools> is a FREE service.
For additional assistance please call BidNet Direct at 800-835-4603, Option 2 (Vendor Assistance).