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SECTION 01 50 00  
TEMPORARY FACILITIES AND CONTROLS 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Temporary telecommunications services. 

B. Temporary sanitary facilities. 

C. Temporary Controls:  Barriers and fencing. 

D. Security requirements. 

E. Waste removal facilities and services. 

1.02 RELATED REQUIREMENTS 

A. Section 01 35 53 - Security Procedures 

1.03 REFERENCE STANDARDS 

A. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials. 

B. ASTM E90 - Standard Test Method for Laboratory Measurement of Airborne Sound 
Transmission Loss of Building Partitions and Elements. 

1.04 TEMPORARY UTILITIES 

A. Provide and pay for all electrical power, lighting, water, heating and cooling, and ventilation 
required for construction purposes. 

B. Provide waste storage tank. See Drawings for location. 

1. Basis of Design Product: HT-01-0300 300 Gallon Holding Tank as manufactured by 
PolyJohn, www.polyjohn.com, or approved equal. 

B.C. Use trigger-operated nozzles for water hoses, to avoid waste of water. 

1.05 TELECOMMUNICATIONS SERVICES 

A. Provide, maintain, and pay for telecommunications services to field office at time of project 
mobilization and duration of the project. 

B. Telecommunications services shall include: 

1. Windows-based personal computer dedicated to project telecommunications, with 
necessary software and laser printer. 

a. Provide color copier with scanning capabilities and 8.5 x 11 and 11x17 format; 
including copier paper for both formats. 

2. Telephone Land Lines: Multiple lines, minimum; one handset per line. 

3. Internet Connections: Minimum of one for each desk; Cable modem (2GB) or faster. 

a. Provide hi-speed INTERNET service in the District Construction Manager and 
Inspector field office for FOUR personnel; including copier/scanner. 
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4. Facsimile Service:  Minimum of one dedicated fax machine/printer, with dedicated 
phone line. 

1.06 TEMPORARY SANITARY FACILITIES 

A. Provide and maintain required facilities and enclosures.  Provide at time of project 
mobilization. 

1. Provide temporary toilet facilities if maximum number of personnel on project is greater 
than 10. 

2. Submit proposed location of temporary toilet(s) to Construction Manager for approval. 

a. Place on-site portable toilets away from building air intakes and entryway. 

B. Maintain daily in clean and sanitary condition. 

1.07 BARRIERS 

A. Provide barriers to prevent unauthorized entry to construction areas, to prevent access to 
areas that could be hazardous to workers or the public, to allow for owner's use of site and to 
protect existing facilities and adjacent properties from damage from construction operations 
and demolition. 

B. Provide barricades and covered walkways required by governing authorities for public rights-
of-way and for public access to existing building. 

C. Protect non-owned vehicular traffic, stored materials, site, and structures from damage. 

1.08 FENCING 

A. Construction:  Commercial grade chain link fence. Include windscreen with galvanized steel 
schedule 40 post and top rail.  

B. Provide 6 foot high fence around construction site; equip with vehicular and pedestrian gates 
with locks. 

1. STC rating of 35 in accordance with ASTM E90. 

2. Maximum flame spread rating of 75 in accordance with ASTM E84. 

C. Paint surfaces exposed to view from District-occupied areas. 

1.09 SECURITY  

A. Provide security and facilities to protect Work, existing facilities, and District's operations from 
unauthorized entry, vandalism, or theft. 

B. Coordinate with District's security program. 

1. Include construction surveillance camera system per the District. 

1.10 CAFETERIA AND FOOD 

A. Construction personnel shall police their own areas.  All cups, cans, paper, wrappers, and 
discarded food must be placed in trash receptacles at end of each break. 

B. Contractor(s) shall submit to Construction Manager proposed location of any break areas and 
eating areas for approval. 
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1.11 SMOKING AND TOBACCO 

A. Smoking and vaping is not permitted on property. 

B. No chewing tobacco or spitting of tobacco is permitted. 

1.12 VEHICULAR ACCESS AND PARKING 

A. Comply with regulations relating to use of streets and sidewalks, access to emergency 
facilities, and access for emergency vehicles. 

B. Coordinate access and haul routes with governing authorities and District. 

C. Provide and maintain access to fire hydrants, free of obstructions. 

D. Provide means of removing mud from vehicle wheels before entering streets. 

E. Provide temporary parking areas to accommodate construction personnel.  When site space is 
not adequate, provide additional off-site parking. 

1.13 WASTE REMOVAL 

A. See Section 01 74 19 - Construction Waste Management and Disposal, for additional 
requirements. 

B. Provide waste removal facilities and services as required to maintain the site in clean and 
orderly condition. 

C. Provide containers with lids.  Remove trash from site periodically. 

D. If materials to be recycled or re-used on the project must be stored on-site, provide suitable 
non-combustible containers; locate containers holding flammable material outside the 
structure unless otherwise approved by the authorities having jurisdiction. 

E. Open free-fall chutes are not permitted.  Terminate closed chutes into appropriate containers 
with lids. 

1.14 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 

A. Remove temporary utilities, equipment, facilities, materials, prior to Final Application for 
Payment inspection. 

B. Remove underground installations to a minimum depth of 2 feet.  Grade site as indicated. 

C. Clean and repair damage caused by installation or use of temporary work. 

D. Restore existing facilities used during construction to original condition. 

E. Restore new permanent facilities used during construction to specified condition. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION 
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