



**Business Services
Contracts Office**

5735 47th Avenue • Sacramento, CA 95824
(916) 643-2464

*Janea Marking, Chief Business and Operations Officer
Robert Aldama, Purchasing Manager II*

ADDENDUM NO. 1

Date: August 29, 2025

Issued by: Sacramento City Unified School District

**Project: Project #: 0059-411
David Lubin ES Telecenter**

This addenda shall supersede the original Information, attachments, and specifications regarding Project No. 0059-411 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

Part A – BIDDING AND CONTRACT REQUIREMENTS:

No changes.

Part B – TECHNICAL REQUIREMENTS:

No changes.

PART C – DRAWINGS:

Sheet T010 – Added demo keynotes at MP Room

Sheet T101 – Corrected exterior speakers on site plan to match floor plans

Sheet T200 – Added keynote 18 for Large Message Board at MP Room; relocated devices in MP room; added TCU console location

Sheet T702 – Updated device counts on single line

Project No: 0059-411
David Lubin ES Telecenter
ADDENDUM NO. 1

PART D – BIDDERS QUESTIONS & RESPONSES:

AD1.01 QUESTIONS

Exterior Speaker count on floor plan - 11. Site Plan - 10, Oneline - 10, please confirm

AD1.01 ANSWER

Floor plan is correct; updated site plans and one line to match.

AD1.02 QUESTION

Total Clock/Speaker combos (All types included) Floor Plan - 55, Oneline - 53

AD1.02 ANSWER

Floor plan is correct; updated site plans and one line to match.

AD1.03 QUESTION

Large Message Board, Oneline shows there being 1 but cannot find on floor plan.

AD1.03 ANSWER

Added to floor plan at MP Room.

AD1.04 QUESTION

Location of Telecenter Console

AD1.04 ANSWER

Added to floor plan at Office.

ATTACHMENTS:

Drawings:

- Sheet T100
- Sheet T101
- Sheet T200
- Sheet T702

END OF ADDENDUM NO. 1

Acknowledgement of this Addendum will be required at time of bid.