

ADDENDUM

Addendum No:	01
Project:	Livonia Public Schools Central Office Monument Sign Livonia, MI
Project No:	2025-041
Owner:	Livonia Public Schools
Documents Issued:	September 10, 2025
Addendum Issued:	September 17, 2025

This Addendum is issued before the receiving of bids to clarify or to include certain revisions to the plans or specifications. All work required by this Addendum shall be in accordance with the original plans and apply to this project.

It is requested to include the work hereinafter described, in the proposal by the contractor for the complete work.

Drawing Changes:

ARCHITECTURAL

1. Refer to Sheet A1.00 – Demolition and New Work Site Plans (issued):

- a. Adjusted note about concrete control joints.
- b. Added existing sign photo for reference.

2. Refer to Sheet A1.01 – Site Details (issued):

- a. Adjusted plan section A block.
- b. Adjusted plan section B pier.
- c. Added sloped top and control joints.
- d. Added updated reference perspective.
- e. Adjusted masonry base of sign.
- f. Adjusted pier interior block.
- g. Adjusted sign elevation dimensions and added control joints.

STRUCTURAL

3. Refer to Sheet S2.00 – Foundation Plan (re-issued):

- a. Updated foundation bearing capacity
- b. Section 1/S2.00 updated note for connections through stone
- c. Section 2/S2.00 updated connection not for signage supplier



ELECTRICAL

- 4. Refer to Sheet ESD1.00 – ELECTRICAL SITE DEMOLITION PLAN (re-issued):**
 - a. Revised Keynote #2.

- 5. Refer to Sheet ES1.00 – ELECTRICAL SITE PLAN (re-issued):**
 - b. Revised Keynote #1.
 - c. Added Keynote #4.
 - d. Added a hand hole.
 - e. Revised a portion of feeder(s) to be new to allow for the installation of the new hand hole.

- 6. Refer to Sheet E5.00 ELECTRICAL DETAILS (re-issued):**
 - a. Revised Monument Sign Side Detail to match architectural.