



**Business Services
Contracts Office**

5735 47th Avenue • Sacramento, CA 95824
(916) 643-2464

*Janea Marking, Chief Business Officer
Robert Aldama, Purchasing Manager II*

ADDENDUM NO. 1

Date: October 3, 2025

Issued by: Sacramento City Unified School District

**Project: Project #: 0032-411
Caleb Greenwood Telecenter**

This addendum shall supersede the original Information, attachments, and specifications regarding Project No. 0032-411 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

Part A – BIDDING AND CONTRACT REQUIREMENTS:

No changes.

Part B – TECHNICAL REQUIREMENTS:

No changes.

PART C – DRAWINGS:

Sheet T010 – updated site plan to correct existing pathway at portables

Sheet T100 – updated site plan to correct existing pathway at portables; removed “NIC” from 4th-R portables.

Sheet T205 – added clock/speaker units in 4th-R portables.

Sheet T700 – updated part number on equipment schedule

Sheet T702 – updated device counts on single line

PART D – BIDDERS QUESTIONS & RESPONSES:

None.

ATTACHMENTS:

Contract Documents:
None.

Drawings:
Sheet T010

Project No: 0032-411
Caleb Greenwood Telecenter
ADDENDUM NO. 1

Sheet T100
Sheet T205
Sheet T700
Sheet T702

AD1.02 BID DATE

BID SUBMISSION has been moved to October 10, 2025 at 2:00 pm

END OF ADDENDUM NO. 1

Acknowledgement of this Addendum will be required at time of bid.