

ADDENDUM

Addendum No:	01
Project:	Livonia Public Schools Hydration Station Replacements Livonia, MI
Project No:	2025-040
Owner:	Livonia Public Schools
Documents Issued:	August 8, 2025
Addendum Issued:	September 24, 2025

This Addendum is issued before the receiving of bids to clarify or to include certain revisions to the plans or specifications. All work required by this Addendum shall be in accordance with the original plans and apply to this project.

It is requested to include the work hereinafter described, in the proposal by the contractor for the complete work.

Drawing Changes:

CLEVELAND

NO CHANGES.

COOLIDGE

NO CHANGES.

COOPER

NO CHANGES.

FRANKLIN

ARCHITECTURAL

- 1. Refer to Sheet A0.02– Composite Code Plan (re-issued):**
 - a. Updated locations of EWC as indicated

- 2. Refer to Sheet AD2.01 – Composite Demolition Floor Plan (re-issued):**
 - a. Updated location demolition for new EWC
 - b. Added removal of drinking fountain location in C114



- 3. Refer to Sheet AD2.10A – Unit A Demolition Plan (re-issued):**
 - a. Updated location demolition for new EWC
- 4. Refer to Sheet A2.01 – Composite Floor Plan(re-issued):**
 - a. Updated locations of EWC
- 5. Refer to Sheet A2.10A – Unit A Floor Plan (re-issued):**
 - a. Updated locations of EWC
 - b. Added tooth-in infill of CMU at old drinking fountain location in C114
- 6. Refer to Sheet A3.01 – Room Finish Schedule, Material and Color Schedule (re-issued):**
 - a. Revised A110 & A137 per revised scope
 - b. Added C114 for painting scope at infill
 - c. Revised remark 1 as indicated
- 7. Refer to Sheet A6.01 – Interior Elevations (re-issued):**
 - a. Revised elevation A wall tile entire new stud chase wall

MECHANICAL

- 1. Refer to Sheet P1.01 – COMPOSITE PLUMBING FIRST FLOOR PLAN (re-issued):**
 - a. Additional callout #6 added
- 2. Refer to Sheet PD4.10 – ENLARGED PLUMBING DEMOLITION FLOOR PLANS (re-issued):**
 - a. Callout 3 – Drinking fountain relocated to match field conditions.
 - b. Callout 6 – Existing capped drinking fountain to be removed complete.
- 3. Refer to Sheet P4.10 – ENLARGED PLUMBING NEW WORK FLOOR PLANS (re-issued):**
 - a. Callout 3 – Drinking fountain relocated to match field conditions.
 - b. Callout 4 (Corridor A110) changed from bi-level unit to two single units.
 - c. Keyed note #2 revised.
 - d. EWC-2 removed from schedule.
- 4. Refer to Sheet EP4.10 – ENLARGED ELECTRICAL POWER NEW WORK FLOOR PLANS (re-issued):**
 - a. Drinking fountain relocated to match field conditions
 - b. Change from bi-level to two single units



HAYES

ARCHITECTURAL

- 1. Refer to Sheet A002– Composite Code Plan (re-issued):**
 - a. Updated chase wall behind EWC

- 2. Refer to Sheet AD2.01 – Composite Demolition Floor Plan (re-issued):**
 - a. Updated location demolition for new EWC

- 3. Refer to Sheet AD2.10A – Unit A Demolition Plan (re-issued):**
 - a. Updated location demolition for new EWC

- 4. Refer to Sheet A2.01 – Composite Floor Plan(re-issued):**
 - a. Updated location of EWC

- 5. Refer to Sheet A2.10A – Unit A Floor Plan (re-issued):**
 - a. Updated location of EWC

- 6. Refer to Sheet A3.02A – Room Finish Schedule (re-issued):**
 - a. Removed scope from A105 & A107

MECHANICAL

- 7. Refer to Sheet P4.10 – ENLARGED PLUMBING NEW WORK PLAN (re-issued):**
 - a. EWCs relocated to be on corridor side of existing sink.

ELECTRICAL

- 8. Refer to Sheet E4.10– ENLARGED ELECTRICAL POWER NEW WORK PLAN (re-issued):**
 - b. EWCs relocated to be on corridor side of existing sink.

NIJI-IRO

NO CHANGES.

STEVENSON

ARCHITECTURAL

- 1. Refer to Sheet A2.01 – Composite Floor Plan(re-issued):**
 - a. Updated chase wall behind EWC



- 2. Refer to Sheet A2.10A – Unit A Floor Plan (re-issued):**
 - a. Updated locations of EWC

- 3. Refer to Sheet A3.02A – Room Finish Schedule, Material and Color Schedule (re-issued):**
 - a. Added tile scope to A110
 - b. Added CT3 and CT4 to room finish schedule
 - c. Added remark 2 as indicated
 - d. Added interior elevation A for A110 wall tile

MECHANICAL

- 4. Refer to Sheet P4.10 – ENLARGED PLUMBING NEW WORK FLOOR PLANS (re-issued):**
 - a. Callout 6 (Corridor A110) changed from bi-level unit to two single units.
 - b. Keyed note #2 revised.
 - c. EWC-2 removed from schedule.

- 5. Refer to Sheet E4.10 – ENLARGED ELECTRICAL POWER DEMOLITION AND NEW WORK FLOOR PLANS (re-issued):**
 - a. Corridor A110 changed from bi-level unit to two single units.

WEBSTER

NO CHANGES.