



**Business Services
Contracts Office**

5735 47th Avenue • Sacramento, CA 95824
(916) 643-2464

*Janea Marking, Chief Business Officer
Robert Aldama, Purchasing Manager II*

ADDENDUM NO. 1

Date: October 20, 2025

Issued by: Sacramento City Unified School District

**Project: Project #: 0354-411
Sutterville Telecenter**

This addendum shall supersede the original Information, attachments, and specifications regarding Project No. 0354-411 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

Part A – BIDDING AND CONTRACT REQUIREMENTS:

No changes.

Part B – TECHNICAL REQUIREMENTS:

No changes.

PART C – DRAWINGS:

Sheet T000 – Added ladder rack symbol to Symbol Legend.

Sheet T200 – Updated keynotes and scope at admin office area and MDF.

Sheet T400 – Updated part number in equipment schedule.

Sheet T801 – Added details for ladder rack system.

PART D – BIDDERS QUESTIONS & RESPONSES:

AD1.01 QUESTIONS:

Can you please confirm what sheet note applies to the WAP in the lobby on sheet T200?.

Project No: 0354-411
Sutterville Telecenter
ADDENDUM NO. 1




AD1.01 ANSWER

Sheet Note 7.

AD1.02 QUESTION

Can you confirm if we are installing (2) 2" conduits on sheet T202? Snippet below:



AD1.02 ANSWER

Refer to Sheet T100, Site Plan – New, for the conduit sizes and quantities.

ATTACHMENTS:

Drawings:

- Sheet T000
- Sheet T200
- Sheet T400
- Sheet T801

END OF ADDENDUM NO. 1

Acknowledgement of this Addendum will be required at time of bid.