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ADDENDUM B, 10/20/2025 
 
RE:  MURRIETA VALLEY UNIFIED SCHOOL DISTRICT 

POOL MODERNIZATION 
DSA File Number: 33-32 
DDSSAA  AApppplliiccaattiioonn  NNuummbbeerr::    0044--112233113333  
SSttuuddiioo  WW  PPrroojjeecctt  NNuummbbeerr::    2233007711  

  
From: Studio W Architects 
 424 32nd Street, Suite D&E 
 Newport Beach, Ca 92663 
 
To: Prospective Bidders 
 
This Addendum forms a part of the Contract Documents and modifies the original bidding documents dated 9/17/25 
as noted below. Acknowledge receipt of the Addendum in the space provided on the Bid Form. Failure to do so may 
subject Bidder to disqualification. 
 
The following clarifications shall be made part of the Bid Documents and shall be taken into consideration when 
submitting bids. 
 

1. Please provide existing chemical system storage capacities as quantities are not provided on plans or 
specifications for fill at owner turnover. 
Response by ADG: Exact tank sizes are unknown. Contractor to field verify. Assume sodium hypochlorite 
tank of 500-1000 gallons, acid tank 350 gallons, and CO2 600-7050 pounds. 
 

2. Specification 1311062.2K for the water polo anchor notes KDI 28102. A 4-inch deep wedge anchor is 
standard for grab and handrails. Please confirm correct specification for the water polo goal anchors. 
Response by ADG: Contactor to use KDI 38201-TC- 6-inch deep anchor or approved equal for water polo 
goal anchors. 
 

3. Specification 1311062.1.A notes to include collector tube. Detail 2 sheet CP6 only notes new valve and that 
existing tube is cast into the existing pool structure. Please confirm only new valve is required. 
Response by ADG: Contractor to replace hydrostatic relief valve and collector tube as required by 
specification 1311062.1A. 
 

4. Please clarify assumed thickness of the existing pool deck. 
Response by ADG: Contractor to assume the existing pool deck conditions to be a minimum 6-inch thick 
deck, 14-inches at deck drain, and approximately 9-inches at the top of the pool wall.  
 

5. Please clarify if contractor is responsible for the removal and storage of pool deck equipment to be 
reinstalled or if owner is performing this prior to commencement of work.  
Response by Studio W: Demolition of snack bar to be included. Equipment will be cleared by owner before 
contract work commences. 
 

6. Plan sheet DP-1 Note 8 states to replace damaged or dented metal goods with new. Please clarify how many 
bidders are to assume to be replaced or will this be addressed via change order? 
Response by Architect: Grab bars are intended to remain with new inserts if damaged. Handrails are to be 
replaced. Refer to question 11. 
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7. Plan sheet DP-1 Note 9 states to repair cracks. Please clarify linear footage of crack to be carried in pricing as 
this condition is unknown until plaster is removed. 
Response by ADG: Contractor to provide allowance for 50 linear feet of crack repair. Provide schedule of 
values for a per linear foot of crack repair.  
 

8. Plan sheet DP-1 Note 9 states to repair rust spots. Please clarify the square footage of rust repair to be 
carried in pricing as this condition is unknown until plaster is removed. 
Response by ADG: Contractor to provide allowance in base bid for 100 square feet of rust spot repair. 
Provide schedule of values for a per square foot of crack repair. 
 

9. Plan sheet DP-1 Note 22 states to extend top stair tread 2-inches. Plan sheet CP-4 detail 7 does not show this 
extension meeting 14-inch width. Please provide revised plan details. 
Response by ADG: See revised detail: 

 
 
 
 

10. Plan sheet CP4 detail 7 notes new handrail but detail has incorrect dimensions for new steps. Please provide 
revised details to obtain correct handrail dimensions if custom shape. 
Response by ADG: See revised detail: 
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11. Plan sheet CP4 detail 7 notes new handrail and specification 1311062.2F notes handrails existing cleaned 

and polished. Please clarify with quantity, manufacturer and model number for new handrails. 
Response by ADG: Contractor to provide three (3) new handrails. Contractor to field verify quantity. Provide 
KDI Paragon #34202 custom 3 bend handrail or approved equal. Shop drawing submittal required. 
 

12. Plan sheet CP4 detail 7 notes anchors #C1200B bronze anchor sockets, specification 1311062.2.1 notes KDI 
Paragon #28102 for sockets with no known equal. Please clarify manufacturer and model number of anchor 
socket. 
Response by ADG: Contractor to provide KDI Paragon #28102 or Permacast #C1200B approved equal. 
 

13. Plan sheet CP4 detail 7 notes anchors Spectrum #35214SS escutcheon plates. Specification 1311062.2.1 
notes KDI Paragon #28301 for plates with no known equal. Please clarify manufacturer and model number of 
escutcheon plates. 
Response by ADG: Spectrum #35214SS escutcheon plates and KDI Paragon #28301 are equals. 
 

14. Plan detail 4 sheet CP7 notes a deck/area drain. Plan sheet DP-2 does not note quantity or location for this 
detail. Please clarify quantity and installation location. 
Response by ADG: Fourteen (14) locations to receive new drains per detail 4/CP7. 
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15. Plan sheet DP1 Note 24 states to remove and replace surge tank ladder per detail. Detail 5 sheet CP4 notes 
ladder existing. Specifications provide no model number for ladder. Please provide revised construction 
detail and provide manufacturer and model number of ladder to be installed. 
Response by ADG: Contractor to provide “Lane International Corporation” polypropylene vault ladder with 
pull-up handrail. Contractor to provide shop drawings for architect review. 
 

16. Plan sheet DP1 Note 24 states to remove and replace all valving and piping inside surge tank. Plans and 
specifications provide no detail as to size, type, or quantity of valves to be replaced to obtain pricing. Please 
clarify. 
Response by ADG: Include allowance for assumed 8-inch valves. 
 

17. Specification 1311072.3.F notes for backflow preventor. This location and size of item is not provided on 
plans. Please clarify if this product is to be provided and location with line size if new. 
Response by ADG: Contractor to field verify location and pipe size. Contractor can assume a 2.5-inch fill 
line. 
 

18. Specification 1311072.3.G notes for make up water control. This location install detail is not provided on 
plans. Please clarify if this product is to be provided and provide installation detail and location. 
Response by ADG: Contractor to field verify location and pipe size. Contractor can assume a 2.5-inch fill 
line. 
 

19. Plan Detail 5 sheet CP7 notes gutter grate Lawson AQ 12x12. Please confirm to protect existing in-place. 
Response by ADG: Contractor to provide new gutter outlet grate as specified. 
 

20. Detail 1 sheet CP8 shows pool signage detail. Specifications do not note new signage to be provided. Please 
clarify if new signage is to be provided. 
Response by ADG: Contractor to provide new signage. 
 

21. Is there an Engineer’s Estimate available for this project? 
Response by Architect: There is no Engineer’s estimate on this project. 

 
22. Are there any prequalification requirements? GC? MEP Sub? 

Response by Architect: Contractor to have 5 years of pool construction experience. Sub-contractors to have 
3 years of pool construction experience.  
Item #1: In addition to the requirements of Detail 6 on CP-7, please provide the following: 

Product or Service SKU Description 
Ambassador Anchor Jig Plate F-XRJPA Anchor Jig Plate-Pro XR & Ambassador W-Bond Lug 
Ambassador Anchor Inserts & Bolts F-XRJPA Anchor Inserts & Bolts (3 Ea.) 

Ambassador 1.00-inch OD x 4.00-inch-L 
9x5x5 

Aqua Creek Pro Series Pool Lift 
Cover 

  Color: Blue 

Aqua Creek Battery Charger   
Aqua Creek Refurbish Kit  NH-1-inch-8 Hex Nut Zinc and Battery 
   

 
Item #2: Photograph and inventory all items to be saved and/or salvaged in and around the pool work. 
 
ATTACHMENTS: 
- Project Summary & Scope of Work                               - MVHS Site Logistics Plan 
- Starting Blocks Specifications and List of Items Needed        - XMI Mobility Inc. Estimate 1127 



 

 

 

 

 

 

 

 

Project Information 

 

School Name:   Murrieta Valley High School 

      

Project Address:  42200 Nighthawk Way, Murrieta, CA. 92562 

     

Project Contact:  Jose Contreras, Director of Facilities 

Contact Phone Number: 951-623-4031 

Contact Email:   jocontreras@murrieta.k12.ca.us 

Project Schedule:  May 5, 2026-July 31, 2025 

 

Project Summary and Objective 

 

The purpose of this project is to provide a safe learning and working environment for the Murrieta Valley 
Unified School District staff and students.  We need to replace the pool deck, plaster along with all the 
other requirements that are in the DSA approved drawings/specifications.  This is a Public Works project; 
Prevailing Wages and Payment & Performance Bonds will be required.  Furthermore, the lowest, 
responsive and responsible bidder will be required to be registered with the DIR and a project 
registration number will be provided.   

 

 

 



Project Scope Requirements and Contractor Qualifications 

 

Contractor Qualifications and Project Requirements 

The General Contractor must possess a minimum of five (5) years of experience in school construction 
projects. All subcontractors involved in the pool construction must have a minimum of three (3) years of 
experience in commercial pool projects or have completed at least one (1) school pool project. 

The contractor must demonstrate the capability, resources, and appropriate means and methods to 
execute all tasks as outlined in the DSA-approved drawings and specifications. It is the contractor’s 
responsibility to thoroughly review and understand the specifications to ensure that all project 
milestones and durations are met. 

The project schedule is as follows: 

• Commencement Date: May 5, 2026 

• Completion and Turnover Date: July 31, 2026 

The project must be delivered as a fully complete and operational facility by the turnover date. 

 

Dimensions and Measurements 

 

• All dimensions and measurements are approximate and should be verified by an onsite 
inspection.  However, responsibility for verification by whatever means is necessary in the 
opinion of the bidder is their responsibility.  Bidders will not be allowed to increase prices based 
on failure to confirm actual square footage, obstructions or other conditions. 
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ESTIMATE
ZMI Mobility Inc
68895 Perez Rd
Ste I4
Cathedral City, CA 92234

support@zmimobility.com
+1 (760) 992-0182
zmimobility.com

Bill to

David Paule
42200 Nighthawk
Murrieta, CA 92562

Ship to

David Paule
42200 Nighthawk
Murrieta, CA 92562

Estimate details

Estimate no.: 1127
Estimate date: 10/02/2025

# Date Product or service SKU Description Qty Rate Amount

1. Ambassador Anchor Jig Plate F-XRJPA ANCHOR JIG PLATE - PRO XR &
AMBASSADOR W-BOND LUG

1 $448.77 $448.77

2. Ambassador Anchor Inserts &
Bolts

F-XRAI4 ANCHOR INSERTS & BOLTS (3EA)
-
AMBASSADOR - 1.00" OD X 4.00"
L -
9x5x5

1 $489.01 $489.01

3. Aqua Creek Pro Series Pool Lift
Cover

F-120PPC Color: Blue 1 $319.86 $319.86

4. Aqua Creek Battery Charger 1 $376.12 $376.12

5. Aqua Creek Refurbish Kit NH - 1"-8 HEX NUT ZINC and
Battery

1 $452.25 $452.25

Subtotal $2,086.01

Sales tax $110.04

Total $2,196.05

Accepted date Accepted by
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