Shawnee Mission School District
RFP 25-011 – Wide Area Network Connectivity
October 31, 2025

Addendum No. 2

The following response addresses question(s) submitted by vendor(s) on October 29, 2025 and October 30, 2025; responses to the question(s) are indicated in **bold**. If you feel that a question has not been addressed, please contact Reed Beebe at purchasing@smsd.org as soon as possible.

1. The provided schematic JPG files do not seem to include the "New Early Childhood Center" listed at "9700 W. 96th Street"; can this JPG file be provided?

   The "New Early Childhood Center" listed at "9700 W. 96th Street, 66212-5199" in Attachment G is one of the "four additional locations that will be added this year" (see Attachment A's "Overview" section on page 6 of the RFP); no schematic is available for this location, as the site has not been constructed yet, and schematics will likely not be available for this new site until after the RFP selection process is complete. The District will work with the selected service provider to determine the schematics and MDF location for this site as soon as it is feasible to do so.

2. Clarification needed on the two data center speeds requested for100g point to point between 2 main locations? Please clarify the Diagram Attachment F: Are you requesting 2x 100gig Lag and 3 x 10gig lags?

   Yes; this is what is required.

3. Based on the diagrams and 10G speeds at each remote, we see a major oversubscription to the data centers. Is this ok? The RFP is requesting 10G at all remote sites and 100G at each data center site (correct?).

   Yes; this is known and okay. To clarify, the District requires two 10G speed connections for each remote (one for each data center), and there are two 100G speed connections between both data centers.

4. We are formally requesting an extension to respond to this bid. Would it be possible to extend to at least December 3 to account for the Thanksgiving holiday?

   At this time, the District is currently not planning to extend the RFP proposal submission deadline beyond the currently listed November 13, 2025 (1:00 pm local time) submission date.

Should the District decide at a future date to extend the current RFP submission deadline, the District will issue an addendum (as outlined in the RFP) noting this extension.

5. Would the District be interested in seeing an option for leveraging USAC Special Construction?

   The District is open to considering any E-Rate eligible special construction charges as part of this project. Special construction charges should be clearly listed, along with any other applicable charges, with all expenses divided into E-Rate eligible, and if applicable, E-Rate ineligible portions, as outlined in Attachment B of the RFP.

End of Addendum No. 2