



Document 00010: Project Manual

Table of Contents

Document Number	Document Title	Number of Pages
00001	Project Title Page	1
00002	Project Directory	1
00006	Professional Seals Page	2
00007	Davis Bacon Act Notice	10
00008	Prequalification of Contractors Notice	1
00009	Background Screening of Contractual Personnel	1
00010	Table of Contents	4
00015	List of Drawings	1
00020	List of Schedules	1
00101	Advertisement for Bids	2
00200	Instructions to Bidders	21
00215	Application for Bidding Documents	2
00220	Bidder's Request for Information	1
00225	Bidder's Substitution Request	2
00300	Information Available to Bidders	3
00410	Bid Form	4
00420	Bid Security Form	2
00425	Certificate of Intent	1
00433	Subcontractors List	2
00435	Schedule of Values	11
00436	Schedule of Unit Prices	1
00437	Project Cost Breakdown	4
00438	Bid Details form	
00439	Construction and Closeout (example)	
00450	W-9 Request for Taxpayer Identification Number and Certification	
00455	Background Screening of Contractual Personnel	4
00457	Drug-Free Workplace Certification	2
00460	Trench Act Compliance Statement	1
00467	Supplier Diversity Outreach Program Guidelines	9
00470	Statement of Intent to Perform as an S/M/WBE Subcontractor	1
00472	Prime/Subcontractor Contract Terms and Conditions	1
00475	Subcontractor Participation Schedule	
00480	Participation Good Faith Effort Form	5
00485	Monthly Subcontractor Utilization Report	2
00485(A)	Change To Utilization Plan	1
00490	Post Award Waiver	2
00505	Notice of Intent	3
00510	Notice of Award	11
00520	Agreement Form	2
00545	Notice: Be Ready to Proceed	2

00550	Notice to Proceed	3
00600	Performance Bond Form	1
00610	Payment Bond Form	4
00620	Subcontractor's Performance Bond	4
00625	Subcontractor's Payment Bond	2
00630	Performance Bond Rider	2
00635	Payment Bond Rider	2
00640	General Release and Full Release of Lien	2
00700	General Conditions of the Contract	50
00800	Supplementary Conditions of the Contract	1
00910	Addenda	NA

Division 1 -- General Requirements

01100	Table of Contents	7
01110	Summary of Work	5
01230	Alternates	
01250	Contract Modification Procedures	6
01250a	Proposal Request	1
01250b	Change Order Request (Proposal)	1
01250c	Proposal Worksheet Detail	1
01250d	Proposal Worksheet Summary	1
01250e	Construction Change Directive	1
01250f	Project Consultant's Supplemental Instructions	1
01250g	Construction Change Order Form	1
01250h	Contingency Use Directive	3
01270	Unit Prices	
01290	Payment Procedures	3
01290a	Application for Payment	3
01295	Direct Owner Purchasing Program	
01295a	Order Form	
01295b	Vendor Request Form	
01295c	Invoice Summary	
01310	Project Management and Coordination	8
01310a	Contractor's Request for Information	1
01310b	Transmittal	1
01320	Construction Progress Documentation	12
01320a	Weekly Progress Report	1
01320b	Periodic Observation Report	1
01320c	Non-Conforming Work Notice	1
01321	Construction Schedule Critical Path Method (CPM)	7
01330	Submittal Procedures	10
01330a	Submittal Form	1
01340	Shop Drawings, Product Data, and Samples	4
01350	Special Procedures	5
01352	LEED For Schools Requirements	
01354	Construction Indoor Air Quality Management	
01410	Regulatory Requirements	5
01420	References	3
01430	Quality Assurance	6
01450	Quality Control	8
01510	Temporary Utilities	6
01520	Construction Facilities	6

01530	Temporary Construction	
01540	Construction Aids	2
01550	Vehicular Access and Parking	4
01560	Temporary Barriers and Enclosures	10
01570	Temporary Controls	2
01572	Construction Waste Management	
01580	Project Identification	3
01610	Basic Product Requirements	4
01620	Product Options	3
01630	Product Substitution Procedures	4
01630a	Contractor's Substitution Request	2
01663	Product Delivery, Storage and Handling Requirements	3
01700	Contract Closeout	3
01710	Examination	3
01720	Preparation	6
01730	Execution	8
01735	Operation and Maintenance Data	2
01740	Cleaning	4
01745	Warranties	2
01750	Starting and Adjusting	2
01760	Protection of Installed Construction	2
01770	Closeout Procedures	7
01770a	Contractor's Request for Substantial Completion Inspection	1
01770b	Project Consultant's Notification of Readiness for Substantial Completion Inspection	1
01770c	SF 727: Substantial Completion Inspection	1
01770d	SF 728: Substantial Completion Punch List	1
01770e	Project Consultant's Letter Establishing Substantial Completion Date	1
01770f	Contractor's Request for Final Completion Inspection	1
01770g	Project Consultant's Notification of Readiness for Final Completion Inspection	1
01770h	Project Consultant's Letter Establishing Final Completion Date	1
01780	Closeout Submittals	16
01810	Commissioning	6
01820	Demonstration and Training	2
01820a	Contractor's Demonstration and Training Attendance Log	1
01830	Operation and Maintenance	
01890	Reconstruction	
01900	Facility Decommissioning	

Division 2 - SITE WORK

Division 3 - CONCRETE

Division 4 - MASONRY

Division 5 - METALS

Division 6 - WOOD & PLASTIC

Division 7 - THERMAL & MOISTURE PROTECTION

Division 8 - DOORS & WINDOWS

Division 9 - FINISHES

Division 10 - SPECIALTIES

Division 11 - EQUIPMENT

Division 12 - FURNISHINGS

Division 13 - SPECIAL CONSTRUCTION

Division 14 - CONVEYING SYSTEMS

Division 15 - MECHANICAL

Division 16 - ELECTRICAL