



ADDENDUM NO. 1

Date: November 13, 2025

Issued by: Sacramento City Unified School District

Project: Project #: 0138-411
Martin Luther King Telecenter

This addendum shall supersede the original Information, attachments, and specifications regarding Project No. 0138-411 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

Part A – BIDDING AND CONTRACT REQUIREMENTS:

No changes.

Part B – TECHNICAL REQUIREMENTS:

No changes.

PART C – DRAWINGS:

Sheet T010 – added clarification of demo scope at MPOE and Telecenter Headend

Sheet T100 – updated site plan to correct existing pathway and new pathway requirement at west portables

Sheet T200 – changed data drop quantity at Library

Sheet T201 – updated keynotes and device locations

Sheet T203 – added camera location at restroom building

Sheet T403 – updated single line to correct location of TCC2033 device

PART D – BIDDERS QUESTIONS & RESPONSES:

AD1.01 QUESTION

Can you please confirm the size and type of conduit needed for the (N) surface mounted conduit on sheet T101?

AD1.01 ANSWER

This conduit was incorrect and has been removed from the updated Sheet T101.

Project No: 0138-411
Martin Luther King Telecenter
ADDENDUM NO. 1

AD1.02 QUESTION

Can you clarify where the (E) junction box is located for the 20' of conduit placement on sheet T201?

AD1.02 ANSWER

The J-box is just outside the Faculty Room (Z002) door.

AD1.03 QUESTION

A security camera described as CAM-20 is listed on sheet T900 but is not shown on plans; can you provide location of CAM-20?

AD1.03 ANSWER

Sheet T203 updated to show the camera location.

ATTACHMENTS:

Contract Documents:
None.

Drawings:
Sheet T010
Sheet T100
Sheet T200
Sheet T201
Sheet T203
Sheet T403

END OF ADDENDUM NO. 1

Acknowledgement of this Addendum will be required at time of bid.